Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LOWCOUNTRY SITEWORK, LLC		(2) DELLINGER, INC.		(3) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	216,280.80000	216,280.80	138,250.00000	138,250.00	145,865.00000	145,865.00
MOBILIZATION	LS						
0020 1032010	(1)	75,000.00000	75,000.00	40,000.00000	40,000.00	31,444.00000	31,444.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	50,000.00000	50,000.00	35,000.00000	35,000.00	48,290.00000	48,290.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1080300	(1)	15,000.00000	15,000.00	15,000.00000	15,000.00	25,487.00000	25,487.00
CPM PROGRESS SCHEDULE	LS						
0050 2012000	(1)	100,000.00000	100,000.00	150,000.00000	150,000.00	55,265.00000	55,265.00
CLEARING & GRUBBING WITHIN ROADWAY	LS						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LOWCOUNTRY SITEWORK, LLC		(2) DELLINGER, INC.		(3) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2025000	4,497.000	20.00000	89,940.00	14.00000	62,958.00	16.00000	71,952.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0070 2028100	(1)	100,000.00000	100,000.00	175,000.00000	175,000.00	199,233.00000	199,233.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0080 2031000	3,766.000	10.00000	37,660.00	24.00000	90,384.00	35.00000	131,810.00
UNCLASSIFIED EXCAVATION	CY						
0090 2033000	10,144.000	12.50000	126,800.00	26.00000	263,744.00	29.00000	294,176.00
BORROW EXCAVATION	CY						
0100 2037000	621.000	15.00000	9,315.00	12.00000	7,452.00	22.00000	13,662.00
GEOGRID REINFORCEMENT (UNIAXIAL)	SY						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LOWCOUNTRY SITEWORK, LLC Unit Price	 Ext Amount	(2) DELLINGER, INC. Unit Price	 Ext Amount	(3) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount
SECTION: 1 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**			
0110 2081001 FINE GRADING	4,647.000 SY	10.00000	46,470.00	10.00000	46,470.00	10.00000	46,470.00
0120 2103000 FLOWABLE FILL	80.000 CY	300.00000	24,000.00	328.42000	26,273.60	342.00000	27,360.00
0130 4011004 LIQUID ASPHALT BINDER PG64-22	129.000 TON	660.00000	85,140.00	659.00000	85,011.00	912.00000	117,648.00
0140 4012100 FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	150.000 SY	150.00000	22,500.00	150.00000	22,500.00	140.00000	21,000.00
0150 4020320 ASPHALT BASE COURSE - TYPE B	1,820.000 TON	115.00000	209,300.00	114.00000	207,480.00	121.00000	220,220.00

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LOWCOUNTRY SITEWORK, LLC Unit Price	 Ext Amount	(2) DELLINGER, INC. Unit Price	 Ext Amount	(3) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0160 4030330 ASPHALT INTERMEDIATE COURSE TYPE C	410.000 TON	150.00000	61,500.00	149.00000	61,090.00	120.00000	49,200.00
0170 4040340 ASPHALT SURFACE COURSE TYPE C	401.000 TON	120.00000	48,120.00	120.00000	48,120.00	120.00000	48,120.00
0180 6011000 TRAFFIC CONTROL	(1) LS	15,000.00000	15,000.00	35,000.00000	35,000.00	25,218.00000	25,218.00
0190 6041200 BARRICADE - TYPE III	84.000 LF	25.00000	2,100.00	24.00000	2,016.00	23.00000	1,932.00
0200 6051120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	128.000 SF	12.00000	1,536.00	7.85000	1,004.80	8.00000	1,024.00

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LOWCOUNTRY SITEWORK, LLC		(2) DELLINGER, INC.		(3) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0210 6051125	70.000	12.00000	840.00	8.95000	626.50	8.00000	560.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						
0220 608100B	16.000	200.00000	3,200.00	165.00000	2,640.00	134.00000	2,144.00
TYPE B - FLASHING LIGHT	EA						
0230 6271010	2,750.000	0.50000	1,375.00	1.00000	2,750.00	1.10000	3,025.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0240 6271074	2,750.000	0.50000	1,375.00	1.00000	2,750.00	1.10000	3,025.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0250 6301100	17.000	50.00000	850.00	7.50000	127.50	8.00000	136.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LOWCOUNTRY SITEWORK, LLC Unit Price	 Ext Amount	(2) DELLINGER, INC. Unit Price	 Ext Amount	(3) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount
SECTION: 1 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**			
0260 6321000	1.000	13,000.00000	13,000.00	2,500.00000	2,500.00	2,683.00000	2,683.00
MILLED-IN RUMBLE STRIP	MI						
0270 6750278	484.000	15.00000	7,260.00	38.12000	18,450.08	21.00000	10,164.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0280 7011400	250.500	2,000.00000	501,000.00	1,861.66000	466,345.83	1,145.00000	286,822.50
CONC. FOR STRUCTURES - CLASS 4000	CY						
0290 7023200	337.000	20.00000	6,740.00	18.35000	6,183.95	20.00000	6,740.00
GROOVED SURFACE FINISH	SY						
0300 7031200	60,837.000	1.40000	85,171.80	1.30000	79,088.10	2.36000	143,575.32
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LOWCOUNTRY SITEWORK, LLC		(2) DELLINGER, INC.		(3) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0310 7043000	475.000	400.00000	190,000.00	475.00000	225,625.00	481.00000	228,475.00
PRESTRESSED CONC. BEAM (TYPE III)	LF						
0320 7051050	240.000	155.00000	37,200.00	138.00000	33,120.00	159.00000	38,160.00
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	LF						
0330 7110010	12.000	8,500.00000	102,000.00	7,500.00000	90,000.00	6,402.00000	76,824.00
PILE DRIVING SET-UP	EA						
0340 7112220	794.000	78.00000	61,932.00	62.62000	49,720.28	65.00000	51,610.00
STEEL H BEARING PILING (HP14 X 73)	LF						
0350 7143618	48.000	100.00000	4,800.00	140.00000	6,720.00	232.00000	11,136.00
18" SMOOTH WALL PIPE	LF						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LOWCOUNTRY SITEWORK, LLC		(2) DELLINGER, INC.		(3) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0360 7199100	4.000	1,250.00000	5,000.00	500.00000	2,000.00	483.00000	1,932.00
BEVELING OF PIPE END	EA						
0370 7199200	84.000	400.00000	33,600.00	220.00000	18,480.00	213.00000	17,892.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF						
0380 7203210	107.000	175.00000	18,725.00	66.00000	7,062.00	80.00000	8,560.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0390 7243100	12.000	1,500.00000	18,000.00	100.00000	1,200.00	1,112.00000	13,344.00
ELASTOMERIC BEARING	EA						
0400 7282000	30.000	80.00000	2,400.00	60.32000	1,809.60	95.00000	2,850.00
WATERPROOFING	SY						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LOWCOUNTRY SITEWORK, LLC Unit Price	 Ext Amount	(2) DELLINGER, INC. Unit Price	 Ext Amount	(3) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount
SECTION: 1 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**			
0410 8011210 AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	125.000 TON	100.00000	12,500.00	100.00000	12,500.00	138.00000	17,250.00
0420 8041020 RIP-RAP (CLASS B)	705.000 TON	85.00000	59,925.00	90.00000	63,450.00	93.00000	65,565.00
0430 8048205 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	885.000 SY	2.50000	2,212.50	8.00000	7,080.00	3.50000	3,097.50
0440 8051151 MT3 LEADING END TREATMENT TL3	4.000 EA	3,500.00000	14,000.00	3,700.00000	14,800.00	3,971.00000	15,884.00
0450 8052100 MGS3 GR STANDARD SHOULDER	450.000 LF	30.00000	13,500.00	20.00000	9,000.00	21.50000	9,675.00

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LOWCOUNTRY SITEWORK, LLC Unit Price	 Ext Amount	(2) DELLINGER, INC. Unit Price	 Ext Amount	(3) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount
SECTION: 1 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**			
0460 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000 EA	4,000.00000	16,000.00	2,500.00000	10,000.00	2,683.00000	10,732.00
0470 8053257 FLUME INLET AT GUARDRAIL (HANDWORK)	4.000 EA	4,000.00000	16,000.00	5,500.00000	22,000.00	3,898.00000	15,592.00
0480 8055250 NON-MOW STRIP UNDER GUARDRAIL	100.000 SY	135.00000	13,500.00	160.00000	16,000.00	172.00000	17,200.00
0490 8091010 RIGHT OF WAY MARKER(REBAR AND CAP)	24.000 EA	200.00000	4,800.00	300.00000	7,200.00	215.00000	5,160.00
0500 8091050 RIGHT OF WAY PLAT	(1) LS	2,000.00000	2,000.00	2,500.00000	2,500.00	8,048.00000	8,048.00

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LOWCOUNTRY SITEWORK, LLC		(2) DELLINGER, INC.		(3) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0510 8100100 PERMANENT COVER	1.820 ACRE	1,500.00000	2,730.00	1,436.00000	2,613.52	2,254.00000	4,102.28
0520 8100200 TEMPORARY COVER	0.910 ACRE	1,250.00000	1,137.50	906.00000	824.46	1,986.00000	1,807.26
0530 8101105 COMPOST	489.000 CY	40.00000	19,560.00	5.00000	2,445.00	84.00000	41,076.00
0540 8104005 FERTILIZER (NITROGEN)	182.000 LB	4.00000	728.00	1.94000	353.08	3.76000	684.32
0550 8104010 FERTILIZER (PHOSPHORIC ACID)	182.000 LB	4.00000	728.00	1.94000	353.08	3.76000	684.32
0560 8104015 FERTILIZER (POTASH)	182.000 LB	4.00000	728.00	1.94000	353.08	3.76000	684.32

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LOWCOUNTRY SITEWORK, LLC Unit Price	 Ext Amount	(2) DELLINGER, INC. Unit Price	 Ext Amount	(3) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0570 8105005 AGRICULTURAL GRANULAR LIME	3,640.000 LB	0.50000	1,820.00	1.94000	7,061.60	0.48000	1,747.20
0580 8109050 SELECTIVE WATERING	54,300.000 GAL	0.10000	5,430.00	0.10000	5,430.00	0.16000	8,688.00
0590 8109901 MOWING	5.460 ACRE	500.00000	2,730.00	422.00000	2,304.12	590.00000	3,221.40
0600 8151102 TURF REINFORCEMENT MATTING (TRM) TYPE 2	2.984 MSY	4,000.00000	11,936.00	3,340.00000	9,966.56	3,911.00000	11,670.42
0610 8151201 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	3.732 ACRE	1,450.00000	5,411.40	1,560.00000	5,821.92	2,575.00000	9,609.90

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LOWCOUNTRY SITEWORK, LLC Unit Price	 Ext Amount	(2) DELLINGER, INC. Unit Price	 Ext Amount	(3) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount
SECTION: 1 ROADWAY		**Cat Alt Set:**		**Cat Alt Member:**			
0620 8151203 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	1.731 ACRE	3,000.00000	5,193.00	3,400.00000	5,885.40	3,431.00000	5,939.06
0630 8152007 SEDIMENT TUBES FOR DITCH CHECKS	460.000 LF	13.00000	5,980.00	15.00000	6,900.00	13.00000	5,980.00
0640 8153000 SILT FENCE	1,574.000 LF	5.00000	7,870.00	4.24000	6,673.76	3.65000	5,745.10
0650 8154010 CLEANING SILT BASINS	92.000 CY	100.00000	9,200.00	35.00000	3,220.00	45.00000	4,140.00
0660 8156490 STABILIZED CONSTRUCTION ENTRANCE	550.000 SY	35.00000	19,250.00	25.00000	13,750.00	21.00000	11,550.00

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LOWCOUNTRY SITEWORK, LLC Unit Price	 Ext Amount	(2) DELLINGER, INC. Unit Price	 Ext Amount	(3) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount
Section Totals:			$2,685,000.00		$2,768,437.82		$2,770,566.90
Contract Totals			**$2,685,000.00**		**$2,768,437.82**		**$2,770,566.90**
Cost Plus Time Totals			**$2,685,000.00**		**$2,768,437.82**		**2,770,566.90**

( ) indicates item is bid as Lump Sum

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, LLC		(6) COOGLER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	138,872.49000	138,872.49	140,825.00000	140,825.00	47,000.00000	47,000.00
MOBILIZATION	LS						
0020 1032010	(1)	83,323.50000	83,323.50	84,495.00000	84,495.00	28,018.98000	28,018.98
BONDS AND INSURANCE	LS						
0030 1050800	1.000	50,000.00000	50,000.00	35,500.00000	35,500.00	10,000.00000	10,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1080300	(1)	5,000.00000	5,000.00	25,000.00000	25,000.00	20,000.00000	20,000.00
CPM PROGRESS SCHEDULE	LS						
0050 2012000	(1)	200,000.00000	200,000.00	100,000.00000	100,000.00	70,500.00000	70,500.00
CLEARING & GRUBBING WITHIN ROADWAY	LS						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, LLC		(6) COOGLER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2025000	4,497.000	14.00000	62,958.00	14.00000	62,958.00	10.50000	47,218.50
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0070 2028100	(1)	150,000.00000	150,000.00	118,540.00000	118,540.00	73,500.00000	73,500.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0080 2031000	3,766.000	24.00000	90,384.00	24.00000	90,384.00	26.00000	97,916.00
UNCLASSIFIED EXCAVATION	CY						
0090 2033000	10,144.000	26.00000	263,744.00	26.00000	263,744.00	26.00000	263,744.00
BORROW EXCAVATION	CY						
0100 2037000	621.000	12.00000	7,452.00	12.00000	7,452.00	18.00000	11,178.00
GEOGRID REINFORCEMENT (UNIAXIAL)	SY						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, LLC		(6) COOGLER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2081001	4,647.000	10.00000	46,470.00	10.00000	46,470.00	7.50000	34,852.50
FINE GRADING	SY						
0120 2103000	80.000	266.30000	21,304.00	300.00000	24,000.00	350.00000	28,000.00
FLOWABLE FILL	CY						
0130 4011004	129.000	665.59000	85,861.11	659.00000	85,011.00	659.00000	85,011.00
LIQUID ASPHALT BINDER PG64-22	TON						
0140 4012100	150.000	151.50000	22,725.00	150.00000	22,500.00	150.00000	22,500.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0150 4020320	1,820.000	115.14000	209,554.80	114.00000	207,480.00	114.00000	207,480.00
ASPHALT BASE COURSE - TYPE B	TON						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, LLC		(6) COOGLER CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0160	4030330	410.000	150.49000	61,700.90	149.00000	61,090.00	149.00000	61,090.00
ASPHALT INTERMEDIATE COURSE TYPE C		TON						
0170	4040340	401.000	121.20000	48,601.20	120.00000	48,120.00	120.00000	48,120.00
ASPHALT SURFACE COURSE TYPE C		TON						
0180	6011000	(1)	55,000.00000	55,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
TRAFFIC CONTROL		LS						
0190	6041200	84.000	25.92000	2,177.28	25.00000	2,100.00	44.00000	3,696.00
BARRICADE - TYPE III		LF						
0200	6051120	128.000	8.48000	1,085.44	8.00000	1,024.00	39.19000	5,016.32
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, LLC		(6) COOGLER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0210 6051125	70.000	9.67000	676.90	8.25000	577.50	8.95000	626.50
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						
0220 608100B	16.000	178.20000	2,851.20	94.95000	1,519.20	124.06000	1,984.96
TYPE B - FLASHING LIGHT	EA						
0230 6271010	2,750.000	1.00000	2,750.00	1.00000	2,750.00	3.00000	8,250.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0240 6271074	2,750.000	1.00000	2,750.00	1.00000	2,750.00	3.00000	8,250.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0250 6301100	17.000	7.50000	127.50	7.50000	127.50	82.59000	1,404.03
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, LLC		(6) COOGLER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0260 6321000	1.000	2,500.00000	2,500.00	2,500.00000	2,500.00	209,674.00000	209,674.00
MILLED-IN RUMBLE STRIP	MI						
0270 6750278	484.000	12.00000	5,808.00	21.00000	10,164.00	12.60000	6,098.40
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0280 7011400	250.500	1,894.00000	474,447.00	1,850.00000	463,425.00	2,100.00000	526,050.00
CONC. FOR STRUCTURES - CLASS 4000	CY						
0290 7023200	337.000	25.00000	8,425.00	18.40000	6,200.80	21.00000	7,077.00
GROOVED SURFACE FINISH	SY						
0300 7031200	60,837.000	1.50000	91,255.50	2.50000	152,092.50	1.47000	89,430.39
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, LLC		(6) COOGLER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0310 7043000	475.000	275.00000	130,625.00	675.00000	320,625.00	420.00000	199,500.00
PRESTRESSED CONC. BEAM (TYPE III)	LF						
0320 7051050	240.000	130.00000	31,200.00	140.00000	33,600.00	168.00000	40,320.00
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	LF						
0330 7110010	12.000	7,500.00000	90,000.00	5,250.00000	63,000.00	8,820.00000	105,840.00
PILE DRIVING SET-UP	EA						
0340 7112220	794.000	56.00000	44,464.00	62.75000	49,823.50	84.00000	66,696.00
STEEL H BEARING PILING (HP14 X 73)	LF						
0350 7143618	48.000	140.00000	6,720.00	140.00000	6,720.00	122.00000	5,856.00
18" SMOOTH WALL PIPE	LF						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, LLC		(6) COOGLER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0360 7199100	4.000	500.00000	2,000.00	500.00000	2,000.00	2,200.00000	8,800.00
BEVELING OF PIPE END	EA						
0370 7199200	84.000	200.00000	16,800.00	200.00000	16,800.00	110.00000	9,240.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF						
0380 7203210	107.000	46.00000	4,922.00	46.00000	4,922.00	40.00000	4,280.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0390 7243100	12.000	1,200.00000	14,400.00	350.00000	4,200.00	1,470.00000	17,640.00
ELASTOMERIC BEARING	EA						
0400 7282000	30.000	150.00000	4,500.00	100.00000	3,000.00	89.25000	2,677.50
WATERPROOFING	SY						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, LLC		(6) COOGLER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0410 8011210	125.000	135.00000	16,875.00	100.00000	12,500.00	175.00000	21,875.00
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	TON						
0420 8041020	705.000	90.00000	63,450.00	90.00000	63,450.00	95.00000	66,975.00
RIP-RAP (CLASS B)	TON						
0430 8048205	885.000	8.00000	7,080.00	8.00000	7,080.00	9.50000	8,407.50
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	SY						
0440 8051151	4.000	3,700.00000	14,800.00	3,000.00000	12,000.00	4,080.38000	16,321.52
MT3 LEADING END TREATMENT TL3	EA						
0450 8052100	450.000	20.00000	9,000.00	23.00000	10,350.00	33.25000	14,962.50
MGS3 GR STANDARD SHOULDER	LF						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, LLC		(6) COOGLER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0460 8053253	4.000	2,500.00000	10,000.00	3,000.00000	12,000.00	4,462.94000	17,851.76
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						
0470 8053257	4.000	5,000.00000	20,000.00	5,000.00000	20,000.00	1,800.00000	7,200.00
FLUME INLET AT GUARDRAIL (HANDWORK)	EA						
0480 8055250	100.000	120.00000	12,000.00	120.00000	12,000.00	160.00000	16,000.00
NON-MOW STRIP UNDER GUARDRAIL	SY						
0490 8091010	24.000	150.00000	3,600.00	300.00000	7,200.00	150.00000	3,600.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0500 8091050	(1)	5,000.00000	5,000.00	2,500.00000	2,500.00	5,500.00000	5,500.00
RIGHT OF WAY PLAT	LS						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, LLC		(6) COOGLER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0510 8100100	1.820	1,436.00000	2,613.52	1,436.00000	2,613.52	3,500.00000	6,370.00
PERMANENT COVER	ACRE						
0520 8100200	0.910	906.00000	824.46	906.00000	824.46	2,000.00000	1,820.00
TEMPORARY COVER	ACRE						
0530 8101105	489.000	5.00000	2,445.00	5.00000	2,445.00	85.50000	41,809.50
COMPOST	CY						
0540 8104005	182.000	1.94000	353.08	1.94000	353.08	24.00000	4,368.00
FERTILIZER (NITROGEN)	LB						
0550 8104010	182.000	1.94000	353.08	1.94000	353.08	24.00000	4,368.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0560 8104015	182.000	1.94000	353.08	1.94000	353.08	24.00000	4,368.00
FERTILIZER (POTASH)	LB						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, LLC		(6) COOGLER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0570 8105005	3,640.000	1.94000	7,061.60	1.94000	7,061.60	1.50000	5,460.00
AGRICULTURAL GRANULAR LIME	LB						
0580 8109050	54,300.000	0.10000	5,430.00	0.10000	5,430.00	0.25000	13,575.00
SELECTIVE WATERING	GAL						
0590 8109901	5.460	422.00000	2,304.12	422.00000	2,304.12	1,500.00000	8,190.00
MOWING	ACRE						
0600 8151102	2.984	3,340.00000	9,966.56	3,340.00000	9,966.56	3,800.00000	11,339.20
TURF REINFORCEMENT MATTING (TRM) TYPE 2	MSY						
0610 8151201	3.732	1,560.00000	5,821.92	1,560.00000	5,821.92	4,500.00000	16,794.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	ACRE						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, LLC		(6) COOGLER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY			**Cat Alt Set:**		**Cat Alt Member:**		
0620 8151203	1.731	3,400.00000	5,885.40	3,400.00000	5,885.40	4,500.00000	7,789.50
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
0630 8152007	460.000	15.00000	6,900.00	15.00000	6,900.00	20.00000	9,200.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0640 8153000	1,574.000	3.24000	5,099.76	4.25000	6,689.50	4.75000	7,476.50
SILT FENCE	LF						
0650 8154010	92.000	35.00000	3,220.00	35.00000	3,220.00	30.00000	2,760.00
CLEANING SILT BASINS	CY						
0660 8156490	550.000	25.00000	13,750.00	25.00000	13,750.00	20.00000	11,000.00
STABILIZED CONSTRUCTION ENTRANCE	SY						

Contract ID: 0962450 **Counties:** Calhoun

Letting Date: December 09, 2025 **District(s):** District 7

Call Order: 030 **Project(s):** P041441

Contract Time: 04/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, LLC		(6) COOGLER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$2,777,622.40		$2,816,541.32		$2,829,917.06
	Contract Totals		**$2,777,622.40**		**$2,816,541.32**		**$2,829,917.06**
	Cost Plus Time Totals		**$2,777,622.40**		**$2,816,541.32**		**2,829,917.06**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

1/6/2026

Vendor Ranking

Call Order: 030
Contract ID: 0962450
Counties: Calhoun
Letting Date: December 09, 2025 2:00 PM
District(s): District 7
Contract Time: 04/30/27 COMPLETION DATE

Contract Description: SC 172 (Bull Swamp Rd) Bridge Replacement over Caw Caw Swamp
PCN(s): P041441

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1LO032	LOWCOUNTRY SITEWORK, LLC	$2,685,000.00	100.00%
2	1DE003	DELLINGER, INC.	$2,768,437.82	103.11%
3	1AD003	AOS SPECIALTY CONTRACTORS, INC.	$2,770,566.90	103.19%
4	1UN002	UNITED INFRASTRUCTURE GROUP, INC.	$2,777,622.40	103.45%
5	1DA002	DANE CONSTRUCTION, LLC	$2,816,541.32	104.90%
6	1CO013	COOGLER CONSTRUCTION, INC.	$2,829,917.06	105.40%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers