Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC Unit Price	 Ext Amount	(2) COOGLER CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000 MOBILIZATION	(1) LS	132,500.00000	132,500.00	175,920.00000	175,920.00	135,000.00000	135,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	52,000.00000	52,000.00	29,414.87000	29,414.87	51,000.00000	51,000.00
0030 1050800 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	78,900.00000	78,900.00	38,000.00000	38,000.00	50,500.00000	50,500.00
0040 1080300 CPM PROGRESS SCHEDULE	(1) LS	34,200.00000	34,200.00	20,000.00000	20,000.00	3,500.00000	3,500.00
0050 2011000 CLEARING & GRUBBING WITHIN RIGHT OF WAY	(1) LS	67,500.00000	67,500.00	10,000.00000	10,000.00	66,000.00000	66,000.00

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2025000	3,731.000	12.00000	44,772.00	18.00000	67,158.00	10.00000	37,310.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0070 2031000	2,563.000	39.50000	101,238.50	26.00000	66,638.00	40.50000	103,801.50
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	3,612.000	34.00000	122,808.00	29.00000	104,748.00	40.00000	144,480.00
BORROW EXCAVATION	CY						
0090 2081001	2,750.000	6.00000	16,500.00	7.50000	20,625.00	3.00000	8,250.00
FINE GRADING	SY						
0100 2103000	10.000	230.00000	2,300.00	350.00000	3,500.00	750.00000	7,500.00
FLOWABLE FILL	CY						
0110 3059900	100.000	65.00000	6,500.00	100.00000	10,000.00	61.00000	6,100.00
MAINTENANCE STONE	TON						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0120 4011004	238.000	775.00000	184,450.00	840.00000	199,920.00	810.00000	192,780.00
LIQUID ASPHALT BINDER PG64-22	TON						
0130 4013990	1,193.000	8.00000	9,544.00	12.00000	14,316.00	12.00000	14,316.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0140 4020310	1,203.000	104.00000	125,112.00	130.00000	156,390.00	128.00000	153,984.00
ASPHALT BASE COURSE - TYPE A	TON						
0150 4030320	210.000	104.00000	21,840.00	130.00000	27,300.00	135.00000	28,350.00
ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0160 4040320	809.000	109.00000	88,181.00	130.00000	105,170.00	114.00000	92,226.00
ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0170 4040340	894.000	104.00000	92,976.00	130.00000	116,220.00	132.00000	118,008.00
ASPHALT SURFACE COURSE TYPE C	TON						
0180 4040360	894.000	104.00000	92,976.00	130.00000	116,220.00	132.00000	118,008.00
ASPHALT SURFACE COURSE TYPE E	TON						
0190 4047220	19.000	165.00000	3,135.00	200.00000	3,800.00	750.00000	14,250.00
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0200 5019010	492.000	195.00000	95,940.00	190.00000	93,480.00	250.00000	123,000.00
STAINED CONCRETE PAVEMENT (8" UNIFORM)	SY						
0210 6011000	(1)	285,500.00000	285,500.00	126,700.00000	126,700.00	251,000.00000	251,000.00
TRAFFIC CONTROL	LS						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0220 6051120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	368.000 SF	7.80000	2,870.40	8.70000	3,201.60	11.00000	4,048.00
0230 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	5,700.000 LF	0.11000	627.00	0.18000	1,026.00	0.15000	855.00
0240 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	12,500.000 LF	0.11000	1,375.00	0.18000	2,250.00	0.15000	1,875.00
0250 609125A PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	250.000 LF	0.11000	27.50	0.24000	60.00	0.25000	62.50

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0260 609135A PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	330.000 LF	1.05000	346.50	1.20000	396.00	1.25000	412.50
0270 609138A PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	350.000 LF	5.30000	1,855.00	6.00000	2,100.00	6.00000	2,100.00
0280 6092155 TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	110.000 EA	7.90000	869.00	12.00000	1,320.00	9.00000	990.00
0290 6240112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	1,300.000 LF	1.60000	2,080.00	1.20000	1,560.00	2.00000	2,600.00

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0300	6271008	125.000	2.90000	362.50	3.60000	450.00	3.50000	437.50
8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						
0310	6271010	1,900.000	0.80000	1,520.00	1.20000	2,280.00	0.90000	1,710.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.		LF						
0320	6271015	250.000	2.90000	725.00	3.60000	900.00	3.50000	875.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.		LF						
0330	6271024	75.000	15.80000	1,185.00	12.00000	900.00	20.00000	1,500.00
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL		LF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0340 6271074	4,100.000	0.80000	3,280.00	1.20000	4,920.00	0.90000	3,690.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0350 6301100	110.000	8.25000	907.50	8.40000	924.00	9.00000	990.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0360 6510105	326.640	29.70000	9,701.21	30.00000	9,799.20	32.00000	10,452.48
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						
0370 6510106	44.000	32.08000	1,411.52	30.00000	1,320.00	40.00000	1,760.00
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	SF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0380 6531210	553.000	17.82000	9,854.46	18.00000	9,954.00	21.00000	11,613.00
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0390 6531500	80.000	14.26000	1,140.80	15.60000	1,248.00	25.00000	2,000.00
REFLECTIVE SIGN POST PANELS	LF						
0400 6581000	(1)	40,000.00000	40,000.00	78,600.00000	78,600.00	65,000.00000	65,000.00
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM 01	EACH						
0410 6581145	9.000	13,200.00000	118,800.00	16,200.00000	145,800.00	17,500.00000	157,500.00
SGL.LIGHT STD.35'HT.AL.POLE-INCL TOP TENON MT.	EA						
0420 7143618	208.000	120.00000	24,960.00	95.00000	19,760.00	78.00000	16,224.00
18" SMOOTH WALL PIPE	LF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0430 7143624	173.000	185.00000	32,005.00	135.00000	23,355.00	106.00000	18,338.00
24" SMOOTH WALL PIPE	LF						
0440 7143630	56.000	170.00000	9,520.00	178.00000	9,968.00	132.00000	7,392.00
30" SMOOTH WALL PIPE	LF						
0450 7143636	243.000	360.00000	87,480.00	225.00000	54,675.00	153.00000	37,179.00
36" SMOOTH WALL PIPE	LF						
0460 7143642	224.000	375.00000	84,000.00	360.00000	80,640.00	208.00000	46,592.00
42" SMOOTH WALL PIPE	LF						
0470 7191050	2.000	8,460.00000	16,920.00	10,000.00000	20,000.00	5,600.00000	11,200.00
CATCH BASIN - TYPE 1 SPECIAL	EA						
0480 7191205	2.000	6,510.00000	13,020.00	5,000.00000	10,000.00	5,600.00000	11,200.00
CATCH BASIN -TYPE 9	EA						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0490 7191207	2.000	7,890.00000	15,780.00	7,500.00000	15,000.00	12,500.00000	25,000.00
CATCH BASIN -TYPE 9 WITH STANDARD 3' X 5' BOX	EA						
0500 7191605	2.000	9,400.00000	18,800.00	8,000.00000	16,000.00	9,100.00000	18,200.00
CATCH BASIN -TYPE 16	EA						
0510 7191625	5.000	11,400.00000	57,000.00	10,000.00000	50,000.00	11,300.00000	56,500.00
CATCH BASIN -TYPE 17	EA						
0520 7192105	1.000	5,157.00000	5,157.00	10,000.00000	10,000.00	6,300.00000	6,300.00
MANHOLE	EA						
0530 7199100	20.000	400.00000	8,000.00	300.00000	6,000.00	700.00000	14,000.00
BEVELING OF PIPE END	EA						
0540 7201000	290.000	44.50000	12,905.00	40.00000	11,600.00	90.00000	26,100.00
CONCRETE CURB (9" X 15")	LF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0550 7203210	1,430.000	33.70000	48,191.00	32.00000	45,760.00	46.00000	65,780.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0560 7206000	412.000	107.00000	44,084.00	120.00000	49,440.00	135.00000	55,620.00
CONCRETE MEDIAN	SY						
0580 8041010	240.000	100.00000	24,000.00	106.00000	25,440.00	94.50000	22,680.00
RIP-RAP (CLASS A)	TON						
0590 8041020	120.000	95.00000	11,400.00	114.00000	13,680.00	94.50000	11,340.00
RIP-RAP (CLASS B)	TON						
0600 8041030	500.000	93.00000	46,500.00	95.00000	47,500.00	110.00000	55,000.00
RIP-RAP (CLASS C)	TON						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0610 8042800	960.000	2.40000	2,304.00	6.00000	5,760.00	5.00000	4,800.00
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)	SY						
0620 8048210	444.000	2.40000	1,065.60	9.00000	3,996.00	5.00000	2,220.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0630 8051151	2.000	3,500.00000	7,000.00	3,649.68000	7,299.36	3,900.00000	7,800.00
MT3 LEADING END TREATMENT TL3	EA						
0640 8052100	325.000	28.50000	9,262.50	44.88000	14,586.00	45.00000	14,625.00
MGS3 GR STANDARD SHOULDER	LF						
0643 8081000	(1)	500.00000	500.00	10,000.00000	10,000.00	10,500.00000	10,500.00
MOVING ITEM NO. 001	LS						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0646 8081000	(1)	500.00000	500.00	2,000.00000	2,000.00	1,500.00000	1,500.00
MOVING ITEM NO. 002	LS						
0650 8091010	17.000	174.00000	2,958.00	150.00000	2,550.00	250.00000	4,250.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0660 8091050	(1)	2,900.00000	2,900.00	5,500.00000	5,500.00	6,800.00000	6,800.00
RIGHT OF WAY PLAT	LS						
0670 8100100	4.250	1,650.00000	7,012.50	4,000.00000	17,000.00	1,650.00000	7,012.50
PERMANENT COVER	ACRE						
0680 8100200	8.500	1,370.00000	11,645.00	3,000.00000	25,500.00	1,450.00000	12,325.00
TEMPORARY COVER	ACRE						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0690 8102520	0.722	870.00000	628.14	5,000.00000	3,610.00	1,300.00000	938.60
SEEDING - ERAGROSTIS CURVULA - WEEPING LOVEGRASS	MSY						
0700 8104005	425.000	2.90000	1,232.50	24.00000	10,200.00	5.00000	2,125.00
FERTILIZER (NITROGEN)	LB						
0710 8104010	425.000	2.90000	1,232.50	24.00000	10,200.00	5.00000	2,125.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0720 8104015	425.000	2.90000	1,232.50	24.00000	10,200.00	5.00000	2,125.00
FERTILIZER (POTASH)	LB						
0730 8105005	8,494.000	0.40000	3,397.60	2.00000	16,988.00	0.60000	5,096.40
AGRICULTURAL GRANULAR LIME	LB						
0740 8109050	54,300.000	0.01000	543.00	0.25000	13,575.00	0.11000	5,973.00
SELECTIVE WATERING	GAL						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0750 8109901 MOWING	8.500 ACRE	200.00000	1,700.00	1,500.00000	12,750.00	500.00000	4,250.00
0760 8151101 TURF REINFORCEMENT MATTING (TRM) TYPE 1	1.197 MSY	4,450.00000	5,326.65	3,800.00000	4,548.60	4,300.00000	5,147.10
0770 8151103 TURF REINFORCEMENT MATTING (TRM) TYPE 3	0.127 MSY	5,800.00000	736.60	3,800.00000	482.60	13,000.00000	1,651.00
0780 8151110 TEMPORARY EROSION CONTROL BLANKET (ECB)	5.891 MSY	1,750.00000	10,309.25	2,800.00000	16,494.80	1,900.00000	11,192.90
0790 8151203 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	12.750 ACRE	3,800.00000	48,450.00	6,200.00000	79,050.00	3,450.00000	43,987.50

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0800	8152004	146.000	17.00000	2,482.00	14.25000	2,080.50	16.00000	2,336.00
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)		LF						
0810	8152006	146.000	7.00000	1,022.00	12.25000	1,788.50	15.00000	2,190.00
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)		LF						
0820	8152007	1,004.000	10.50000	10,542.00	20.00000	20,080.00	16.00000	16,064.00
SEDIMENT TUBES FOR DITCH CHECKS		LF						
0830	8153000	1,515.000	2.90000	4,393.50	4.75000	7,196.25	3.80000	5,757.00
SILT FENCE		LF						
0840	8153090	700.000	1.00000	700.00	4.75000	3,325.00	7.00000	4,900.00
REPLACE/REPAIR SILT FENCE		LF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0850	8154010	320.000	3.00000	960.00	100.00000	32,000.00	20.00000	6,400.00
CLEANING SILT BASINS		CY						
0860	8154050	1,515.000	2.00000	3,030.00	4.75000	7,196.25	6.00000	9,090.00
REMOVAL OF SILT RETAINED BY SILT FENCE		LF						
0870	8156200	26.000	20.00000	520.00	100.00000	2,600.00	325.00000	8,450.00
CLEANING INLET STRUCTURE FILTERS		EA						
0880	8156210	13.000	660.00000	8,580.00	16.50000	214.50	450.00000	5,850.00
INLET STRUCTURE FILTER - TYPE B		EA						
0890	8156219	258.000	4.75000	1,225.50	10.00000	2,580.00	15.00000	3,870.00
INLET STRUCTURE FILTER - TYPE A		LF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO SITEWORK SERVICES, LLC		(2) COOGLER CONSTRUCTION, INC.		(3) EAGLE CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0900 8156410	60.000	120.25000	7,215.00	95.00000	5,700.00	78.50000	4,710.00
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	TON						
0910 8156490	550.000	12.00000	6,600.00	20.00000	11,000.00	30.00000	16,500.00
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$2,584,739.23		$2,651,398.03		$2,737,040.48
Contract Totals			**$2,584,739.23**		**$2,651,398.03**		**$2,737,040.48**
Cost Plus Time Totals			**$2,584,739.23**		**$2,651,398.03**		**2,737,040.48**

( ) indicates item is bid as Lump Sum

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID Item Description	Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000		(1)	160,000.00000	160,000.00	155,000.00000	155,000.00	160,000.00000	160,000.00
MOBILIZATION		LS						
0020 1032010		(1)	68,900.00000	68,900.00	62,000.00000	62,000.00	64,000.00000	64,000.00
BONDS AND INSURANCE		LS						
0030 1050800		1.000	30,690.00000	30,690.00	44,000.00000	44,000.00	131,560.00000	131,560.00
CONSTRUCTION STAKES, LINES & GRADES		EA						
0040 1080300		(1)	8,855.00000	8,855.00	6,500.00000	6,500.00	16,700.00000	16,700.00
CPM PROGRESS SCHEDULE		LS						
0050 2011000		(1)	44,000.00000	44,000.00	300,000.00000	300,000.00	251,000.00000	251,000.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY		LS						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0060 2025000	3,731.000	17.14000	63,949.34	17.15000	63,986.65	16.15000	60,255.65
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0070 2031000	2,563.000	47.75000	122,383.25	50.00000	128,150.00	58.20000	149,166.60
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	3,612.000	50.25000	181,503.00	40.70000	147,008.40	35.00000	126,420.00
BORROW EXCAVATION	CY						
0090 2081001	2,750.000	9.75000	26,812.50	7.85000	21,587.50	8.00000	22,000.00
FINE GRADING	SY						
0100 2103000	10.000	220.00000	2,200.00	570.00000	5,700.00	300.00000	3,000.00
FLOWABLE FILL	CY						
0110 3059900	100.000	106.50000	10,650.00	165.00000	16,500.00	65.00000	6,500.00
MAINTENANCE STONE	TON						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0120 4011004	238.000	258.23000	61,458.74	870.00000	207,060.00	875.00000	208,250.00
LIQUID ASPHALT BINDER PG64-22	TON						
0130 4013990	1,193.000	10.85000	12,944.05	9.25000	11,035.25	9.75000	11,631.75
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0140 4020310	1,203.000	130.20000	156,630.60	135.10000	162,525.30	153.00000	184,059.00
ASPHALT BASE COURSE - TYPE A	TON						
0150 4030320	210.000	130.20000	27,342.00	191.95000	40,309.50	215.70000	45,297.00
ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0160 4040320	809.000	119.35000	96,554.15	145.35000	117,588.15	148.40000	120,055.60
ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0170 4040340	894.000	135.63000	121,253.22	132.25000	118,231.50	138.00000	123,372.00
ASPHALT SURFACE COURSE TYPE C	TON						
0180 4040360	894.000	135.63000	121,253.22	133.25000	119,125.50	138.00000	123,372.00
ASPHALT SURFACE COURSE TYPE E	TON						
0190 4047220	19.000	685.72000	13,028.68	360.00000	6,840.00	375.00000	7,125.00
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0200 5019010	492.000	200.00000	98,400.00	158.15000	77,809.80	220.00000	108,240.00
STAINED CONCRETE PAVEMENT (8" UNIFORM)	SY						
0210 6011000	(1)	340,700.00000	340,700.00	302,780.00000	302,780.00	197,780.00000	197,780.00
TRAFFIC CONTROL	LS						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0220 6051120	368.000	7.03000	2,587.04	6.00000	2,208.00	7.75000	2,852.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0230 609115A	5,700.000	0.16000	912.00	0.15000	855.00	0.10000	570.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	LF						
0240 609115B	12,500.000	0.16000	2,000.00	0.15000	1,875.00	0.10000	1,250.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	LF						
0250 609125A	250.000	0.22000	55.00	0.20000	50.00	0.10000	25.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	LF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**				**Cat Alt Member:**	
0260 609135A	330.000	1.09000	359.70	1.00000	330.00	1.00000	330.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	LF						
0270 609138A	350.000	5.43000	1,900.50	5.00000	1,750.00	5.00000	1,750.00
PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	LF						
0280 6092155	110.000	10.85000	1,193.50	10.00000	1,100.00	7.50000	825.00
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0290 6240112	1,300.000	1.09000	1,417.00	1.00000	1,300.00	1.50000	1,950.00
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0300 6271008	125.000	3.26000	407.50	3.00000	375.00	2.75000	343.75
8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0310 6271010	1,900.000	1.09000	2,071.00	1.00000	1,900.00	0.75000	1,425.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0320 6271015	250.000	3.26000	815.00	3.00000	750.00	2.75000	687.50
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0330 6271024	75.000	10.85000	813.75	10.00000	750.00	15.00000	1,125.00
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0340 6271074	4,100.000	1.09000	4,469.00	1.00000	4,100.00	0.75000	3,075.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0350 6301100	110.000	7.60000	836.00	7.00000	770.00	7.50000	825.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0360 6510105	326.640	15.23000	4,974.73	13.00000	4,246.32	27.00000	8,819.28
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						
0370 6510106	44.000	10.55000	464.20	9.00000	396.00	25.00000	1,100.00
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	SF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0380 6531210	553.000	10.55000	5,834.15	9.00000	4,977.00	15.50000	8,571.50
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0390 6531500	80.000	14.06000	1,124.80	12.00000	960.00	11.00000	880.00
REFLECTIVE SIGN POST PANELS	LF						
0400 6581000	(1)	86,800.00000	86,800.00	65,500.00000	65,500.00	25,800.00000	25,800.00
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM 01	EACH						
0410 6581145	9.000	15,733.00000	141,597.00	13,500.00000	121,500.00	12,000.00000	108,000.00
SGL.LIGHT STD.35'HT.AL.POLE-INCL TOP TENON MT.	EA						
0420 7143618	208.000	189.50000	39,416.00	140.85000	29,296.80	166.00000	34,528.00
18" SMOOTH WALL PIPE	LF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0430 7143624	173.000	235.00000	40,655.00	168.70000	29,185.10	215.00000	37,195.00
24" SMOOTH WALL PIPE	LF						
0440 7143630	56.000	277.00000	15,512.00	242.15000	13,560.40	296.00000	16,576.00
30" SMOOTH WALL PIPE	LF						
0450 7143636	243.000	346.50000	84,199.50	284.00000	69,012.00	387.00000	94,041.00
36" SMOOTH WALL PIPE	LF						
0460 7143642	224.000	352.32000	78,919.68	355.45000	79,620.80	426.00000	95,424.00
42" SMOOTH WALL PIPE	LF						
0470 7191050	2.000	7,778.00000	15,556.00	6,135.00000	12,270.00	7,200.00000	14,400.00
CATCH BASIN - TYPE 1 SPECIAL	EA						
0480 7191205	2.000	8,567.00000	17,134.00	5,460.00000	10,920.00	6,300.00000	12,600.00
CATCH BASIN -TYPE 9	EA						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0490 7191207	2.000	8,567.00000	17,134.00	7,245.00000	14,490.00	7,500.00000	15,000.00
CATCH BASIN -TYPE 9 WITH STANDARD 3' X 5' BOX	EA						
0500 7191605	2.000	9,236.00000	18,472.00	9,240.00000	18,480.00	9,500.00000	19,000.00
CATCH BASIN -TYPE 16	EA						
0510 7191625	5.000	13,095.00000	65,475.00	10,535.00000	52,675.00	11,000.00000	55,000.00
CATCH BASIN -TYPE 17	EA						
0520 7192105	1.000	8,570.00000	8,570.00	5,400.00000	5,400.00	7,900.00000	7,900.00
MANHOLE	EA						
0530 7199100	20.000	457.00000	9,140.00	600.00000	12,000.00	850.00000	17,000.00
BEVELING OF PIPE END	EA						
0540 7201000	290.000	45.85000	13,296.50	58.00000	16,820.00	49.00000	14,210.00
CONCRETE CURB (9" X 15")	LF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0550 7203210	1,430.000	34.68000	49,592.40	46.05000	65,851.50	46.00000	65,780.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0560 7206000	412.000	110.15000	45,381.80	129.25000	53,251.00	135.00000	55,620.00
CONCRETE MEDIAN	SY						
0580 8041010	240.000	168.53000	40,447.20	181.00000	43,440.00	200.00000	48,000.00
RIP-RAP (CLASS A)	TON						
0590 8041020	120.000	191.00000	22,920.00	181.00000	21,720.00	200.00000	24,000.00
RIP-RAP (CLASS B)	TON						
0600 8041030	500.000	167.16000	83,580.00	168.00000	84,000.00	200.00000	100,000.00
RIP-RAP (CLASS C)	TON						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC Unit Price	 Ext Amount	(5) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(6) L & L CONTRACTORS, INC. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0610 8042800	960.000	1.51000	1,449.60	3.25000	3,120.00	5.00000	4,800.00
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)	SY						
0620 8048210	444.000	1.65000	732.60	5.25000	2,331.00	5.00000	2,220.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0630 8051151	2.000	3,375.00000	6,750.00	3,110.00000	6,220.00	3,630.00000	7,260.00
MT3 LEADING END TREATMENT TL3	EA						
0640 8052100	325.000	28.21000	9,168.25	26.00000	8,450.00	29.70000	9,652.50
MGS3 GR STANDARD SHOULDER	LF						
0643 8081000	(1)	2,200.00000	2,200.00	2,500.00000	2,500.00	5,000.00000	5,000.00
MOVING ITEM NO. 001	LS						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0646 8081000	(1)	2,750.00000	2,750.00	2,000.00000	2,000.00	5,000.00000	5,000.00
MOVING ITEM NO. 002	LS						
0650 8091010	17.000	220.00000	3,740.00	117.80000	2,002.60	181.50000	3,085.50
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0660 8091050	(1)	2,200.00000	2,200.00	4,500.00000	4,500.00	3,025.00000	3,025.00
RIGHT OF WAY PLAT	LS						
0670 8100100	4.250	1,827.14000	7,765.35	1,684.00000	7,157.00	1,370.00000	5,822.50
PERMANENT COVER	ACRE						
0680 8100200	8.500	1,182.00000	10,047.00	1,089.00000	9,256.50	1,200.00000	10,200.00
TEMPORARY COVER	ACRE						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0690 8102520	0.722	1,064.00000	768.21	980.00000	707.56	1,100.00000	794.20
SEEDING - ERAGROSTIS CURVULA - WEEPING LOVEGRASS	MSY						
0700 8104005	425.000	2.10000	892.50	1.94000	824.50	4.00000	1,700.00
FERTILIZER (NITROGEN)	LB						
0710 8104010	425.000	2.10000	892.50	1.94000	824.50	4.00000	1,700.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0720 8104015	425.000	2.10000	892.50	1.94000	824.50	4.00000	1,700.00
FERTILIZER (POTASH)	LB						
0730 8105005	8,494.000	1.09000	9,258.46	1.00000	8,494.00	0.40000	3,397.60
AGRICULTURAL GRANULAR LIME	LB						
0740 8109050	54,300.000	0.06000	3,258.00	0.05000	2,715.00	0.09000	4,887.00
SELECTIVE WATERING	GAL						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0750 8109901	8.500	542.50000	4,611.25	500.00000	4,250.00	400.00000	3,400.00
MOWING	ACRE						
0760 8151101	1.197	4,657.00000	5,574.43	4,921.30000	5,890.80	3,600.00000	4,309.20
TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY						
0770 8151103	0.127	14,870.00000	1,888.49	13,701.63000	1,740.11	11,000.00000	1,397.00
TURF REINFORCEMENT MATTING (TRM) TYPE 3	MSY						
0780 8151110	5.891	2,136.00000	12,583.18	1,968.80000	11,598.20	1,600.00000	9,425.60
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						
0790 8151203	12.750	3,695.00000	47,111.25	3,405.25000	43,416.94	2,900.00000	36,975.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0800	8152004	146.000	13.02000	1,900.92	12.00000	1,752.00	11.50000	1,679.00
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)		LF						
0810	8152006	146.000	13.02000	1,900.92	12.00000	1,752.00	10.25000	1,496.50
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)		LF						
0820	8152007	1,004.000	13.02000	13,072.08	12.00000	12,048.00	13.00000	13,052.00
SEDIMENT TUBES FOR DITCH CHECKS		LF						
0830	8153000	1,515.000	3.50000	5,302.50	3.22000	4,878.30	3.00000	4,545.00
SILT FENCE		LF						
0840	8153090	700.000	4.34000	3,038.00	4.00000	2,800.00	4.25000	2,975.00
REPLACE/REPAIR SILT FENCE		LF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0850	8154010	320.000	13.50000	4,320.00	40.00000	12,800.00	15.00000	4,800.00
CLEANING SILT BASINS		CY						
0860	8154050	1,515.000	3.40000	5,151.00	1.90000	2,878.50	3.25000	4,923.75
REMOVAL OF SILT RETAINED BY SILT FENCE		LF						
0870	8156200	26.000	135.00000	3,510.00	200.00000	5,200.00	275.00000	7,150.00
CLEANING INLET STRUCTURE FILTERS		EA						
0880	8156210	13.000	248.50000	3,230.50	229.00000	2,977.00	365.00000	4,745.00
INLET STRUCTURE FILTER - TYPE B		EA						
0890	8156219	258.000	14.53000	3,748.74	13.39000	3,454.62	8.00000	2,064.00
INLET STRUCTURE FILTER - TYPE A		LF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SITE-PREP, INC. OF NC		(5) PALMETTO CORP. OF CONWAY		(6) L & L CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0900 8156410	60.000	114.52000	6,871.20	168.00000	10,080.00	65.00000	3,900.00
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	TON						
0910 8156490	550.000	29.73000	16,351.50	35.90000	19,745.00	30.00000	16,500.00
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$2,898,471.63		$3,170,611.10		$3,209,843.98
Contract Totals			**$2,898,471.63**		**$3,170,611.10**		**$3,209,843.98**
Cost Plus Time Totals			**$2,898,471.63**		**$3,170,611.10**		**3,209,843.98**

( ) indicates item is bid as Lump Sum

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC.		(8) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	66,972.00000	66,972.00	234,843.98000	234,843.98		
0020 1032010 BONDS AND INSURANCE	(1) LS	34,917.00000	34,917.00	15,248.64000	15,248.64		
0030 1050800 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	8,575.00000	8,575.00	34,235.29000	34,235.29		
0040 1080300 CPM PROGRESS SCHEDULE	(1) LS	7,146.00000	7,146.00	10,360.89000	10,360.89		
0050 2011000 CLEARING & GRUBBING WITHIN RIGHT OF WAY	(1) LS	11,240.00000	11,240.00	30,628.38000	30,628.38		

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC.		(8) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2025000	3,731.000	43.90000	163,790.90	11.42000	42,608.02		
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0070 2031000	2,563.000	52.40000	134,301.20	69.01000	176,872.63		
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	3,612.000	63.10000	227,917.20	58.84000	212,530.08		
BORROW EXCAVATION	CY						
0090 2081001	2,750.000	16.80000	46,200.00	6.96000	19,140.00		
FINE GRADING	SY						
0100 2103000	10.000	272.00000	2,720.00	1,448.82000	14,488.20		
FLOWABLE FILL	CY						
0110 3059900	100.000	85.90000	8,590.00	198.28000	19,828.00		
MAINTENANCE STONE	TON						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC.		(8) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0120 4011004 LIQUID ASPHALT BINDER PG64-22	238.000 TON	989.75000	235,560.50	916.74000	218,184.12		
0130 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	1,193.000 SY	11.00000	13,123.00	24.06000	28,703.58		
0140 4020310 ASPHALT BASE COURSE - TYPE A	1,203.000 TON	173.10000	208,239.30	152.68000	183,674.04		
0150 4030320 ASPHALT INTERMEDIATE COURSE TYPE B	210.000 TON	244.00000	51,240.00	310.89000	65,286.90		
0160 4040320 ASPHALT SURFACE COURSE TYPE B	809.000 TON	167.90000	135,831.10	137.34000	111,108.06		

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC.		(8) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0170 4040340 ASPHALT SURFACE COURSE TYPE C	894.000 TON	156.10000	139,553.40	138.85000	124,131.90		
0180 4040360 ASPHALT SURFACE COURSE TYPE E	894.000 TON	156.10000	139,553.40	126.84000	113,394.96		
0190 4047220 DRIVEWAY PAVING-SURFACE TYPE C	19.000 TON	424.20000	8,059.80	1,040.07000	19,761.33		
0200 5019010 STAINED CONCRETE PAVEMENT (8" UNIFORM)	492.000 SY	129.40000	63,664.80	277.36000	136,461.12		
0210 6011000 TRAFFIC CONTROL	(1) LS	542,510.00000	542,510.00	356,823.53000	356,823.53		

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC.		(8) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0220 6051120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	368.000 SF	10.65000	3,919.20	8.71000	3,205.28		
0230 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	5,700.000 LF	0.12000	684.00	0.12000	684.00		
0240 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	12,500.000 LF	0.12000	1,500.00	0.12000	1,500.00		
0250 609125A PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	250.000 LF	0.12000	30.00	0.12000	30.00		

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC.		(8) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0260 609135A PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	330.000 LF	1.15000	379.50	1.18000	389.40		
0270 609138A PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	350.000 LF	5.70000	1,995.00	5.88000	2,058.00		
0280 6092155 TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	110.000 EA	8.50000	935.00	8.82000	970.20		
0290 6240112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	1,300.000 LF	1.70000	2,210.00	1.76000	2,288.00		

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	(8) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0300 6271008 8" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	125.000 LF	3.15000	393.75	3.24000	405.00		
0310 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,900.000 LF	0.85000	1,615.00	0.88000	1,672.00		
0320 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	250.000 LF	3.15000	787.50	3.24000	810.00		
0330 6271024 24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	75.000 LF	17.00000	1,275.00	17.65000	1,323.75		

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC. Unit Price	 Ext Amount	(8) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0340 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	4,100.000 LF	0.85000	3,485.00	0.88000	3,608.00		
0350 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	110.000 EA	8.50000	935.00	8.82000	970.20		
0360 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	326.640 SF	30.55000	9,978.85	29.41000	9,606.48		
0370 6510106 FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	44.000 SF	28.30000	1,245.20	31.76000	1,397.44		

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC. Unit Price	(7) AOS SPECIALTY CONTRACTORS, INC. Ext Amount	(8) REEVES CONSTRUCTION COMPANY Unit Price	(8) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0380 6531210	553.000	17.55000	9,705.15	17.65000	9,760.45		
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0390 6531500	80.000	12.45000	996.00	14.12000	1,129.60		
REFLECTIVE SIGN POST PANELS	LF						
0400 6581000	(1)	41,440.00000	41,440.00	30,352.94000	30,352.94		
DESIGN & INSTALLATION OF RDWY. LIGHTING ELECTRICAL SYSTEM 01	EACH						
0410 6581145	9.000	7,957.50000	71,617.50	14,117.65000	127,058.85		
SGL.LIGHT STD.35'HT.AL.POLE-INCL TOP TENON MT.	EA						
0420 7143618	208.000	173.35000	36,056.80	176.97000	36,809.76		
18" SMOOTH WALL PIPE	LF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC.		(8) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0430 7143624	173.000	232.85000	40,283.05	192.02000	33,219.46		
24" SMOOTH WALL PIPE	LF						
0440 7143630	56.000	238.20000	13,339.20	276.64000	15,491.84		
30" SMOOTH WALL PIPE	LF						
0450 7143636	243.000	399.15000	96,993.45	261.83000	63,624.69		
36" SMOOTH WALL PIPE	LF						
0460 7143642	224.000	521.20000	116,748.80	259.01000	58,018.24		
42" SMOOTH WALL PIPE	LF						
0470 7191050	2.000	9,838.50000	19,677.00	8,470.59000	16,941.18		
CATCH BASIN - TYPE 1 SPECIAL	EA						
0480 7191205	2.000	6,041.60000	12,083.20	7,411.76000	14,823.52		
CATCH BASIN -TYPE 9	EA						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC. Unit Price	(7) AOS SPECIALTY CONTRACTORS, INC. Ext Amount	(8) REEVES CONSTRUCTION COMPANY Unit Price	(8) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0490 7191207	2.000	7,928.50000	15,857.00	8,823.53000	17,647.06		
CATCH BASIN -TYPE 9 WITH STANDARD 3' X 5' BOX	EA						
0500 7191605	2.000	7,397.35000	14,794.70	11,176.47000	22,352.94		
CATCH BASIN -TYPE 16	EA						
0510 7191625	5.000	9,623.00000	48,115.00	12,941.18000	64,705.90		
CATCH BASIN -TYPE 17	EA						
0520 7192105	1.000	5,792.75000	5,792.75	9,294.12000	9,294.12		
MANHOLE	EA						
0530 7199100	20.000	268.85000	5,377.00	743.81000	14,876.20		
BEVELING OF PIPE END	EA						
0540 7201000	290.000	40.15000	11,643.50	71.47000	20,726.30		
CONCRETE CURB (9" X 15")	LF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC.		(8) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0550 7203210 CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	1,430.000 LF	48.60000	69,498.00	62.52000	89,403.60		
0560 7206000 CONCRETE MEDIAN	412.000 SY	139.10000	57,309.20	158.82000	65,433.84		
0580 8041010 RIP-RAP (CLASS A)	240.000 TON	119.25000	28,620.00	193.37000	46,408.80		
0590 8041020 RIP-RAP (CLASS B)	120.000 TON	119.25000	14,310.00	174.46000	20,935.20		
0600 8041030 RIP-RAP (CLASS C)	500.000 TON	135.25000	67,625.00	184.14000	92,070.00		

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC. Unit Price	(7) AOS SPECIALTY CONTRACTORS, INC. Ext Amount	(8) REEVES CONSTRUCTION COMPANY Unit Price	(8) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0610 8042800 GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)	960.000 SY	2.05000	1,968.00	19.53000	18,748.80		
0620 8048210 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	444.000 SY	2.05000	910.20	22.61000	10,038.84		
0630 8051151 MT3 LEADING END TREATMENT TL3	2.000 EA	3,732.80000	7,465.60	3,578.12000	7,156.24		
0640 8052100 MGS3 GR STANDARD SHOULDER	325.000 LF	85.00000	27,625.00	44.00000	14,300.00		
0643 8081000 MOVING ITEM NO. 001	(1) LS	5,000.00000	5,000.00	4,848.93000	4,848.93		

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC.		(8) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0646 8081000	(1)	23,000.00000	23,000.00	4,848.93000	4,848.93		
MOVING ITEM NO. 002	LS						
0650 8091010	17.000	362.00000	6,154.00	129.41000	2,199.97		
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0660 8091050	(1)	3,959.00000	3,959.00	7,058.82000	7,058.82		
RIGHT OF WAY PLAT	LS						
0670 8100100	4.250	2,092.00000	8,891.00	1,611.76000	6,849.98		
PERMANENT COVER	ACRE						
0680 8100200	8.500	1,413.00000	12,010.50	1,411.76000	11,999.96		
TEMPORARY COVER	ACRE						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC. Unit Price	(7) AOS SPECIALTY CONTRACTORS, INC. Ext Amount	(8) REEVES CONSTRUCTION COMPANY Unit Price	(8) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0690 8102520	0.722	435.50000	314.43	1,290.53000	931.76		
SEEDING - ERAGROSTIS CURVULA - WEEPING LOVEGRASS	MSY						
0700 8104005	425.000	2.55000	1,083.75	4.71000	2,001.75		
FERTILIZER (NITROGEN)	LB						
0710 8104010	425.000	2.55000	1,083.75	4.71000	2,001.75		
FERTILIZER (PHOSPHORIC ACID)	LB						
0720 8104015	425.000	2.55000	1,083.75	4.71000	2,001.75		
FERTILIZER (POTASH)	LB						
0730 8105005	8,494.000	0.80000	6,795.20	0.47000	3,992.18		
AGRICULTURAL GRANULAR LIME	LB						
0740 8109050	54,300.000	0.15000	8,145.00	0.11000	5,973.00		
SELECTIVE WATERING	GAL						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC.		(8) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0750 8109901	8.500	333.00000	2,830.50	470.59000	4,000.02		
MOWING	ACRE						
0760 8151101	1.197	6,730.00000	8,055.81	4,210.53000	5,040.00		
TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY						
0770 8151103	0.127	24,495.00000	3,110.87	12,227.88000	1,552.94		
TURF REINFORCEMENT MATTING (TRM) TYPE 3	MSY						
0780 8151110	5.891	1,589.00000	9,360.80	1,882.03000	11,087.04		
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						
0790 8151203	12.750	4,298.00000	54,799.50	3,411.76000	43,499.94		
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC.		(8) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0800 8152004	146.000	20.20000	2,949.20	13.53000	1,975.38		
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	LF						
0810 8152006	146.000	13.00000	1,898.00	12.06000	1,760.76		
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	LF						
0820 8152007	1,004.000	14.70000	14,758.80	15.29000	15,351.16		
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0830 8153000	1,515.000	4.15000	6,287.25	3.53000	5,347.95		
SILT FENCE	LF						
0840 8153090	700.000	4.25000	2,975.00	5.00000	3,500.00		
REPLACE/REPAIR SILT FENCE	LF						

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC.		(8) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0850 8154010 CLEANING SILT BASINS	320.000 CY	48.25000	15,440.00	70.79000	22,652.80		
0860 8154050 REMOVAL OF SILT RETAINED BY SILT FENCE	1,515.000 LF	2.90000	4,393.50	33.73000	51,100.95		
0870 8156200 CLEANING INLET STRUCTURE FILTERS	26.000 EA	221.50000	5,759.00	448.00000	11,648.00		
0880 8156210 INLET STRUCTURE FILTER - TYPE B	13.000 EA	407.20000	5,293.60	429.41000	5,582.33		
0890 8156219 INLET STRUCTURE FILTER - TYPE A	258.000 LF	17.70000	4,566.60	9.41000	2,427.78		

Contract ID: 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 **District(s):** District 7

Call Order: 060 **Project(s):** P041025

Contract Time: 11/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) AOS SPECIALTY CONTRACTORS, INC. Unit Price	(7) AOS SPECIALTY CONTRACTORS, INC. Ext Amount	(8) REEVES CONSTRUCTION COMPANY Unit Price	(8) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0900 8156410	60.000	87.15000	5,229.00	86.12000	5,167.20		
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	TON						
0910 8156490	550.000	9.25000	5,087.50	42.47000	23,358.50		
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$3,347,239.01		$3,390,321.30		
Contract Totals			**$3,347,239.01**		**$3,390,321.30**		
Cost Plus Time Totals			**$3,347,239.01**		**$3,390,321.30**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/7/2026

Vendor Ranking

Call Order: 060 **Contract ID:** 0965790 **Counties:** Calhoun

Letting Date: September 09, 2026 2:00 pm **District(s):** District 7

Contract Time: 11/30/27 COMPLETION DATE

Contract Description: Safety Improvement - US 21/ SC 172/ SC 6 (Calhoun Co) **PCN(s):** P041025

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA085	PALMETTO SITEWORK SERVICES, LLC	$2,584,739.23	100.00%
2	1CO013	COOGLER CONSTRUCTION, INC.	$2,651,398.03	102.58%
3	1EA001	EAGLE CONSTRUCTION COMPANY	$2,737,040.48	105.89%
4	1SI007	SITE-PREP, INC. OF NC	$2,898,471.63	112.14%
5	1PA005	PALMETTO CORP. OF CONWAY	$3,170,611.10	122.67%
6	1LL003	L & L CONTRACTORS, INC.	$3,209,843.98	124.18%
7	1AD003	AOS SPECIALTY CONTRACTORS, INC.	$3,347,239.01	129.50%
8	1RE005	REEVES CONSTRUCTION COMPANY	$3,390,321.30	131.17%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers