Tabulation of Bids

Contract ID: 2189530 **Counties:** Florence

Letting Date: September 19, 2017 **District(s):** 5

Call Order: 100 **Project(s):** P028349

Contract Time: 06/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehab I-95 Bridge over TV Road (S-21-26)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) S & D INDUSTRIAL PAINTING, INC.		(2) EAGLE INDUSTRIAL PAINTING, LLC		(3) SOUTHERN ROAD & BRIDGE, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items - P028349			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	10,000.00000	10,000.00	20,000.00000	20,000.00	32,500.00000	32,500.00
MOBILIZATION	LS						
0020 1032010	(1)	10,000.00000	10,000.00	33,000.00000	33,000.00	18,000.00000	18,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	5,000.00000	5,000.00	30,000.00000	30,000.00	50,000.00000	50,000.00
TRAFFIC CONTROL	LS						
0040 6021120	248.000	10.00000	2,480.00	14.00000	3,472.00	15.00000	3,720.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0050 7091395	(1)	10,000.00000	10,000.00	25,000.00000	25,000.00	15,000.00000	15,000.00
ENVIRONMENTAL AND WORKER PROTECTION	LS						

Contract ID: 2189530 **Counties:** Florence

Letting Date: September 19, 2017 **District(s):** 5

Call Order: 100 **Project(s):** P028349

Contract Time: 06/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehab I-95 Bridge over TV Road (S-21-26)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) S & D INDUSTRIAL PAINTING, INC.		(2) EAGLE INDUSTRIAL PAINTING, LLC		(3) SOUTHERN ROAD & BRIDGE, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items - P028349		**Cat Alt Set:**			**Cat Alt Member:**		
0060 7093900	(1)	15,000.00000	15,000.00	12,400.00000	12,400.00	45,000.00000	45,000.00
CLEANING AND PAINTING EXISTING STEEL BEARINGS	LS						
0070 7101000	(1)	235,000.00000	235,000.00	190,000.00000	190,000.00	335,000.00000	335,000.00
CLEANING AND PAINTING EXISTING STRUCTURAL STEEL	LS						
Section Totals:			$287,480.00		$313,872.00		$499,220.00
Contract Totals			**$287,480.00**		**$313,872.00**		**$499,220.00**
Cost Plus Time Totals			**$287,480.00**		**$313,872.00**		**499,220.00**

( ) indicates item is bid as Lump Sum

Contract ID: 2189530 **Counties:** Florence

Letting Date: September 19, 2017 **District(s):** 5

Call Order: 100 **Project(s):** P028349

Contract Time: 06/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehab I-95 Bridge over TV Road (S-21-26)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.		(5) GEMSTONE, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items - P028349				**Cat Alt Set:**		**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	60,000.00000	60,000.00	30,000.00000	30,000.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	7,000.00000	7,000.00	10,000.00000	10,000.00		
0030 1071000 TRAFFIC CONTROL	(1) LS	40,000.00000	40,000.00	30,000.00000	30,000.00		
0040 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	248.000 SF	11.40000	2,827.20	12.00000	2,976.00		
0050 7091395 ENVIRONMENTAL AND WORKER PROTECTION	(1) LS	50,000.00000	50,000.00	30,000.00000	30,000.00		

Contract ID: 2189530 **Counties:** Florence

Letting Date: September 19, 2017 **District(s):** 5

Call Order: 100 **Project(s):** P028349

Contract Time: 06/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehab I-95 Bridge over TV Road (S-21-26)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.		(5) GEMSTONE, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Items - P028349			**Cat Alt Set:**			**Cat Alt Member:**	
0060 7093900	(1)	28,800.00000	28,800.00	36,000.00000	36,000.00		
CLEANING AND PAINTING EXISTING STEEL BEARINGS	LS						
0070 7101000	(1)	332,314.00000	332,314.00	463,000.00000	463,000.00		
CLEANING AND PAINTING EXISTING STRUCTURAL STEEL	LS						
Section Totals:			$520,941.20		$601,976.00		
Contract Totals			**$520,941.20**		**$601,976.00**		
Cost Plus Time Totals			**$520,941.20**		**$601,976.00**		

( ) indicates item is bid as Lump Sum

Call Order: 100 **Contract ID:** 2189530 **Counties:** Florence

Letting Date: September 19, 2017 02:00 PM **District(s):** 5

Contract Time: 06/30/18 COMPLETION DATE

Contract Description: Rehab I-95 Bridge over TV Road (S-21-26) **PCN(s):** P028349

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SD001	S & D INDUSTRIAL PAINTING, INC.	$287,480.00	100.00%
2	1EA031	EAGLE INDUSTRIAL PAINTING, LLC	$313,872.00	109.18%
3	1SO073	SOUTHERN ROAD & BRIDGE, LLC	$499,220.00	173.65%
4	1MJ001	M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.	$520,941.20	181.21%
5	1GE010	GEMSTONE, LLC	$601,976.00	209.40%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATOR _____ Date_____

Christy A. Hall
TITLE: Secretary of Transportation