Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC. Unit Price	 Ext Amount	(2) CAROLINA BRIDGE CO., INC. Unit Price	 Ext Amount	(3) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	229,601.50000	229,601.50	96,178.30000	96,178.30	225,000.00000	225,000.00
MOBILIZATION	LS						
0020 1031100	(1)	208,728.63000	208,728.63	84,341.60000	84,341.60	100,000.00000	100,000.00
MOBILIZATION - SUBCONTRACTOR	LS						
0030 1031200	(1)	92,768.28000	92,768.28	53,200.82000	53,200.82	150,000.00000	150,000.00
BRIDGE CONSTRUCTION ACCESS	LS						
0040 1032010	(1)	90,449.07000	90,449.07	24,669.07000	24,669.07	90,000.00000	90,000.00
BONDS AND INSURANCE	LS						
0050 1050800	1.000	40,000.00000	40,000.00	27,554.88000	27,554.88	35,000.00000	35,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0060 1071000	(1)	25,000.00000	25,000.00	15,260.15000	15,260.15	15,000.00000	15,000.00
TRAFFIC CONTROL	LS						
0070 1080300	(1)	10,000.00000	10,000.00	9,400.00000	9,400.00	10,000.00000	10,000.00
CPM PROGRESS SCHEDULE	LS						
0080 2011000	(1)	258,590.00000	258,590.00	47,620.21000	47,620.21	225,000.00000	225,000.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0090 2025000	420.000	5.13000	2,154.60	15.94000	6,694.80	5.13000	2,154.60
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0100 2027801	1,171.000	1.50000	1,756.50	2.41000	2,822.11	1.50000	1,756.50
REMOVAL OF EXIST. GUARDRAIL	LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0110 2028100 REMOVAL & DISPOSAL OF EXISTING BRIDGE	(1) LS	120,000.00000	120,000.00	107,091.32000	107,091.32	200,000.00000	200,000.00
0120 2031000 UNCLASSIFIED EXCAVATION	5,664.000 CY	13.00000	73,632.00	6.60000	37,382.40	13.00000	73,632.00
0130 2033000 BORROW EXCAVATION	33,864.000 CY	16.42000	556,046.88	15.40000	521,505.60	16.42000	556,046.88
0140 2033100 BORROW PIT SET-UP	(1) LS	4,000.00000	4,000.00	39,728.44000	39,728.44	4,000.00000	4,000.00
0150 2034000 MUCK EXCAVATION	2,500.000 CY	11.09000	27,725.00	9.42000	23,550.00	11.09000	27,725.00
0160 2036020 GEOTEXTILE, SEPARATION	3,200.000 SY	3.11000	9,952.00	4.24000	13,568.00	3.11000	9,952.00

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0170 2037000 GEOGRID REINFORCEMENT (UNIAXIAL)	6,300.000 SY	10.13000	63,819.00	8.44000	53,172.00	10.13000	63,819.00
0180 2037030 GEOGRID STABILIZATION	3,200.000 SY	6.00000	19,200.00	3.83000	12,256.00	6.00000	19,200.00
0190 2038110 MONITORING DEVICE - SETTLEMENT PLATE	1.000 EA	7,500.00000	7,500.00	3,712.26000	3,712.26	3,000.00000	3,000.00
0200 2038130 MONITORING DEVICE – PIEZOMETER – VIBRATING-WIRE	1.000 EA	5,000.00000	5,000.00	7,000.00000	7,000.00	3,000.00000	3,000.00
0210 2052010 STONE BRIDGE LIFT MATERIAL	5,600.000 TON	34.45000	192,920.00	54.82000	306,992.00	34.45000	192,920.00

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0220 2081001	6,470.000	3.85000	24,909.50	3.27000	21,156.90	3.85000	24,909.50
FINE GRADING	SY						
0230 2103000	100.000	325.00000	32,500.00	272.93000	27,293.00	325.00000	32,500.00
FLOWABLE FILL	CY						
0240 3050106	820.000	10.59000	8,683.80	22.17000	18,179.40	10.59000	8,683.80
GRADED AGGREGATE BASE COURSE (6" UNIFORM)	SY						
0250 3069900	300.000	30.00000	9,000.00	63.99000	19,197.00	30.00000	9,000.00
MAINTENANCE STONE	TON						
0260 3100320	1,030.000	73.40000	75,602.00	73.40000	75,602.00	73.40000	75,602.00
HOT MIX ASPHALT BASE COURSE - TYPE B	TON						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0270 4010005	222.000	2.00000	444.00	10.00000	2,220.00	10.00000	2,220.00
PRIME COAT	GAL						
0280 4011004	105.300	650.00000	68,445.00	650.00000	68,445.00	650.00000	68,445.00
LIQUID ASPHALT BINDER PG64-22	TON						
0290 4012080	100.000	100.00000	10,000.00	100.00000	10,000.00	100.00000	10,000.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0300 4013990	851.400	12.50000	10,642.50	12.50000	10,642.50	12.50000	10,642.50
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0310 4019000	0.500	10,500.00000	5,250.00	10,500.00000	5,250.00	7,500.00000	3,750.00
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0320 4020330 HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	492.000 TON	72.10000	35,473.20	72.10000	35,473.20	72.10000	35,473.20
0330 4030350 HOT MIX ASPHALT SURFACE COURSE TYPE D	563.700 TON	75.00000	42,277.50	75.00000	42,277.50	75.00000	42,277.50
0340 4037000 HOT MIX ASPH. CONC. SURF. CR. FOR DITCH PAVING	6.000 TON	200.00000	1,200.00	500.00000	3,000.00	500.00000	3,000.00
0350 6021115 TEMPORARY CONSTRUCTION SIGNS (BARRICADE MOUNTED)	122.500 SF	10.00000	1,225.00	6.00000	735.00	10.00000	1,225.00
0360 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	584.000 SF	10.00000	5,840.00	6.00000	3,504.00	10.00000	5,840.00

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0370 6021130	385.370	20.00000	7,707.40	8.00000	3,082.96	20.00000	7,707.40
DETOUR SIGNS	SF						
0380 6041200	108.000	31.00000	3,348.00	15.00000	1,620.00	31.00000	3,348.00
BARRICADE - TYPE 3	LF						
0390 6062000	2.000	18,000.00000	36,000.00	8,913.64000	17,827.28	18,000.00000	36,000.00
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	EA						
0400 608100B	32.000	130.00000	4,160.00	75.00000	2,400.00	130.00000	4,160.00
TYPE B - FLASHING LIGHT	EA						
0410 6092155	45.000	2.08000	93.60	2.08000	93.60	10.00000	450.00
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0420 6250010	8,540.000	0.08000	683.20	0.08000	683.20	0.50000	4,270.00
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0430 6250025	165.000	2.49000	410.85	2.49000	410.85	6.00000	990.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0440 6250110	8,920.000	0.08000	713.60	0.08000	713.60	0.50000	4,460.00
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0450 6271010	3,509.000	0.48000	1,684.32	0.48000	1,684.32	1.25000	4,386.25
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0460 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	81.000 LF	6.21000	503.01	6.21000	503.01	10.00000	810.00
0470 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	3,700.000 LF	0.64000	2,368.00	0.64000	2,368.00	1.25000	4,625.00
0480 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	30.000 EA	3.65000	109.50	3.65000	109.50	10.00000	300.00
0490 6351150 PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"WH.SOLID	760.000 LF	3.24000	2,462.40	3.24000	2,462.40	5.75000	4,370.00

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0500 6351450 PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"YEL.SOL.	760.000 LF	3.24000	2,462.40	3.24000	2,462.40	5.75000	4,370.00
0510 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	84.190 SF	20.00000	1,683.80	21.30000	1,793.25	20.00000	1,683.80
0520 6531205 U-SECTION POST FOR SIGN SUPPORTS - 2P	40.000 LF	8.00000	320.00	9.10000	364.00	8.00000	320.00
0530 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	144.000 LF	7.00000	1,008.00	9.10000	1,310.40	7.00000	1,008.00

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0540 6750278	1,524.000	5.00000	7,620.00	6.17000	9,403.08	12.00000	18,288.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0550 7011400	704.000	875.00000	616,000.00	877.24000	617,576.96	900.00000	633,600.00
CONC. FOR STRUCTURES - CLASS 4000	CY						
0560 7023200	1,207.000	11.00000	13,277.00	7.24000	8,738.68	5.00000	6,035.00
GROOVED SURFACE FINISH	SY						
0570 7031200	185,229.000	0.96000	177,819.84	1.39000	257,468.31	0.85000	157,444.65
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						
0580 7031220	5,543.000	1.40000	7,760.20	1.97000	10,919.71	1.50000	8,314.50
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	LB						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description		Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge				**Cat Alt Set:**		**Cat Alt Member:**		
0590	7045521		1,343.100	270.00000	362,637.00	473.34000	635,742.95	325.00000	436,507.50
PRESTRESSED CONCRETE BULB TEE BEAM(72" MODIFIED)			LF						
0600	7051000		696.000	54.00000	37,584.00	50.08000	34,855.68	75.00000	52,200.00
CONCRETE BRIDGE BARRIER PARAPET			LF						
0610	7051910		4.000	2,250.00000	9,000.00	1,360.77000	5,443.08	2,500.00000	10,000.00
CONCRETE BRIDGE BARRIER PARAPET TRANSITION			EA						
0620	7110010		18.000	650.00000	11,700.00	361.41000	6,505.38	2,500.00000	45,000.00
PILE DRIVING SET-UP			EA						
0630	7111520		4.000	200.00000	800.00	297.79000	1,191.16	150.00000	600.00
REINF. PILE TIPS (HP12 X 53)			EA						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0640 7111560	14.000	225.00000	3,150.00	297.79000	4,169.06	250.00000	3,500.00
REINF. PILE TIPS (HP14 X 73)	EA						
0650 7112140	140.000	61.00000	8,540.00	81.90000	11,466.00	36.00000	5,040.00
STEEL H BEARING PILING (HP12 X 53)	LF						
0660 7112220	490.000	63.00000	30,870.00	107.35000	52,601.50	50.00000	24,500.00
STEEL H BEARING PILING (HP14 X 73)	LF						
0670 7120006	4.000	10,000.00000	40,000.00	11,538.64000	46,154.56	20,000.00000	80,000.00
DRILLED SHAFT SET-UP	EA						
0680 7120152	66.000	1,256.00000	82,896.00	1,321.76000	87,236.16	1,500.00000	99,000.00
DRILLED SHAFT WITH ROCK EXCAVATION - 42" DIAMETER	LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0690 7120161	102.000	1,256.00000	128,112.00	1,308.20000	133,436.40	1,500.00000	153,000.00
DRILLED SHAFT WITH WET & DRY EXCAVATION - 48" DIAMETER	LF						
0700 7120165	102.000	250.00000	25,500.00	250.00000	25,500.00	250.00000	25,500.00
CONSTRUCTION CASING - 48" DIAMETER	LF						
0710 7143618	144.000	66.00000	9,504.00	113.80000	16,387.20	66.00000	9,504.00
18" SMOOTH WALL PIPE	LF						
0720 7199200	80.000	160.00000	12,800.00	106.05000	8,484.00	75.00000	6,000.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF						
0730 7203210	140.100	80.00000	11,208.00	37.78000	5,292.98	55.00000	7,705.50
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0740	7232310	44.000	300.00000	13,200.00	411.75000	18,117.00	300.00000	13,200.00
DECK JOINT STRIP SEAL		LF						
0750	7243100	24.000	800.00000	19,200.00	1,309.62000	31,430.88	250.00000	6,000.00
ELASTOMERIC BEARING		EA						
0760	7270010	4.000	2,200.00000	8,800.00	343.20000	1,372.80	2,000.00000	8,000.00
CROSSHOLE SONIC LOGGING SETUP		EA						
0770	8011210	194.000	73.52000	14,262.88	87.01000	16,879.94	73.52000	14,262.88
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC		TON						
0780	8021106	50.000	5.00000	250.00	65.04000	3,252.00	5.00000	250.00
6" PIPE UNDERDRAIN		LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0790 8024060	2.000	100.00000	200.00	209.47000	418.94	100.00000	200.00
6" UNDERDRAIN END PROTECTOR	EA						
0800 8041010	500.000	58.00000	29,000.00	70.46000	35,230.00	58.00000	29,000.00
RIP-RAP (CLASS A)	TON						
0810 8041020	400.000	64.50000	25,800.00	74.78000	29,912.00	64.50000	25,800.00
RIP-RAP (CLASS B)	TON						
0820 8041030	1,200.000	69.30000	83,160.00	76.90000	92,280.00	69.30000	83,160.00
RIP-RAP (CLASS C)	TON						
0830 8048110	800.000	2.89000	2,312.00	3.03000	2,424.00	2.89000	2,312.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE C	SY						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0840 8048210	1,100.000	2.89000	3,179.00	3.03000	3,333.00	2.89000	3,179.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0850 8051155	6.000	3,775.00000	22,650.00	3,775.00000	22,650.00	3,775.00000	22,650.00
MT2 LEADING END TREATMENT TL2	EA						
0860 8051710	2.000	1,000.00000	2,000.00	1,000.00000	2,000.00	1,000.00000	2,000.00
MB TRAILING END TREATMENT	EA						
0870 8052150	1,725.000	22.00000	37,950.00	22.00000	37,950.00	22.00000	37,950.00
MGS3CS GR COMPRESSED SHOULDER	LF						
0880 8053253	4.000	2,600.00000	10,400.00	2,600.00000	10,400.00	2,600.00000	10,400.00
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0890 8058407	2.000	3,000.00000	6,000.00	1,970.92000	3,941.84	2,500.00000	5,000.00
FLUME INLET AT MOMENT SLAB	EA						
0900 8061100	180.000	12.33000	2,219.40	12.00000	2,160.00	12.33000	2,219.40
WOVEN WIRE FENCE - TYPE 1 WITHOUT BARBED WIRE	LF						
0910 8068301	3,300.000	1.68000	5,544.00	2.25000	7,425.00	1.68000	5,544.00
TEMPORARY BARRIER FENCE	LF						
0920 8091010	37.000	140.00000	5,180.00	150.00000	5,550.00	140.00000	5,180.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0930 8091050	(1)	4,800.00000	4,800.00	6,000.00000	6,000.00	4,800.00000	4,800.00
RIGHT OF WAY PLAT	LS						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0940 8100100 PERMANENT COVER	4.200 ACRE	1,200.00000	5,040.00	2,000.00000	8,400.00	1,200.00000	5,040.00
0950 8100200 TEMPORARY COVER	6.300 ACRE	710.00000	4,473.00	1,650.00000	10,395.00	710.00000	4,473.00
0960 8104005 FERTILIZER (NITROGEN)	420.000 LB	1.50000	630.00	3.00000	1,260.00	1.50000	630.00
0970 8104010 FERTILIZER (PHOSPHORIC ACID)	420.000 LB	1.50000	630.00	3.00000	1,260.00	1.50000	630.00
0980 8104015 FERTILIZER (POTASH)	420.000 LB	1.50000	630.00	3.00000	1,260.00	1.50000	630.00
0990 8105005 AGRICULTURAL GRANULAR LIME	8,400.000 LB	0.50000	4,200.00	0.40000	3,360.00	0.50000	4,200.00

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
1000	8109050	54,300.000	0.10000	5,430.00	0.12000	6,516.00	0.10000	5,430.00
SELECTIVE WATERING		GAL						
1010	8109901	21.000	100.00000	2,100.00	300.00000	6,300.00	100.00000	2,100.00
MOWING		ACRE						
1020	8142100	32.000	169.08000	5,410.56	64.40000	2,060.80	65.00000	2,080.00
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)		SY						
1030	8151101	0.500	3,800.00000	1,900.00	3,800.00000	1,900.00	3,800.00000	1,900.00
TURF REINFORCEMENT MATTING (TRM) TYPE 1		MSY						
1040	8151102	0.300	3,800.00000	1,140.00	4,900.00000	1,470.00	3,800.00000	1,140.00
TURF REINFORCEMENT MATTING (TRM) TYPE 2		MSY						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**		
1050 8151110		9.400	1,600.00000	15,040.00	1,850.00000	17,390.00	1,600.00000	15,040.00
TEMPORARY EROSION CONTROL BLANKET (ECB)		MSY						
1060 8151201		1.300	1,575.00000	2,047.50	2,150.00000	2,795.00	1,575.00000	2,047.50
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1		ACRE						
1070 8151203		5.500	2,750.00000	15,125.00	3,500.00000	19,250.00	2,750.00000	15,125.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3		ACRE						
1080 8151204		0.100	5,000.00000	500.00	6,550.00000	655.00	5,000.00000	500.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 4		ACRE						
1090 8152006		200.000	10.78000	2,156.00	4.25000	850.00	10.78000	2,156.00
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)		LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
1100	8152007	1,330.000	10.78000	14,337.40	5.72000	7,607.60	10.78000	14,337.40
SEDIMENT TUBES FOR DITCH CHECKS		LF						
1110	8153000	6,300.000	2.09000	13,167.00	5.00000	31,500.00	2.09000	13,167.00
SILT FENCE		LF						
1120	8153090	630.000	7.00000	4,410.00	4.25000	2,677.50	7.00000	4,410.00
REPLACE/REPAIR SILT FENCE		LF						
1130	8153300	12,164.000	3.00000	36,492.00	6.47000	78,701.08	3.00000	36,492.00
FLOATING TURBIDITY BARRIER-HEAVY DUTY		SF						
1140	8154050	1,575.000	1.00000	1,575.00	5.62000	8,851.50	1.00000	1,575.00
REMOVAL OF SILT RETAINED BY SILT FENCE		LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
1150 8156100	501.000	66.00000	33,066.00	91.12000	45,651.12	66.00000	33,066.00
DITCH CHECK	TON						
1160 8156405	300.000	25.00000	7,500.00	66.20000	19,860.00	25.00000	7,500.00
AGGREGATE NO.5 FOR EROSION CONTROL (6" UNIFORM)	SY						
1170 8156490	550.000	11.78000	6,479.00	34.72000	19,096.00	11.78000	6,479.00
STABILIZED CONSTRUCTION ENTRANCE	SY						
1180 8157012	900.000	10.00000	9,000.00	17.28000	15,552.00	10.00000	9,000.00
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 12"	LF						
1190 8990572	200.000	585.00000	117,000.00	973.32000	194,664.00	585.00000	117,000.00
63" O.D. SOLID WALL POLYETHYLENE PIPE-DR-21	LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description		(1) UNITED INFRASTRUCTURE GROUP, INC.		(2) CAROLINA BRIDGE CO., INC.		(3) PALMETTO INFRASTRUCTURE, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$4,638,417.82		$4,697,147.08		$4,793,027.26
Contract Totals			**$4,638,417.82**		**$4,697,147.08**		**$4,793,027.26**
Cost Plus Time Totals			**$4,638,417.82**		**$4,697,147.08**		**4,793,027.26**

( ) indicates item is bid as Lump Sum

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	245,525.00000	245,525.00	170,000.00000	170,000.00	272,715.74000	272,715.74
MOBILIZATION	LS						
0020 1031100	(1)	245,525.00000	245,525.00	151,500.00000	151,500.00	272,715.74000	272,715.74
MOBILIZATION - SUBCONTRACTOR	LS						
0030 1031200	(1)	50,000.00000	50,000.00	91,800.00000	91,800.00	108,309.95000	108,309.95
BRIDGE CONSTRUCTION ACCESS	LS						
0040 1032010	(1)	98,210.00000	98,210.00	90,000.00000	90,000.00	143,409.97000	143,409.97
BONDS AND INSURANCE	LS						
0050 1050800	1.000	45,000.00000	45,000.00	67,000.00000	67,000.00	91,366.67000	91,366.67
CONSTRUCTION STAKES, LINES & GRADES	EA						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description			(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0060 1071000		(1)	17,500.00000	17,500.00	63,000.00000	63,000.00	32,587.17000	32,587.17
TRAFFIC CONTROL		LS						
0070 1080300		(1)	30,000.00000	30,000.00	1,500.00000	1,500.00	31,646.68000	31,646.68
CPM PROGRESS SCHEDULE		LS						
0080 2011000		(1)	90,770.00000	90,770.00	86,300.00000	86,300.00	122,325.00000	122,325.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY		LS						
0090 2025000		420.000	20.00000	8,400.00	8.50000	3,570.00	17.59000	7,387.80
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT		SY						
0100 2027801		1,171.000	1.00000	1,171.00	2.00000	2,342.00	1.05000	1,229.55
REMOVAL OF EXIST. GUARDRAIL		LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2028100	(1)	218,370.00000	218,370.00	199,800.00000	199,800.00	213,582.25000	213,582.25
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0120 2031000	5,664.000	15.50000	87,792.00	12.30000	69,667.20	15.23000	86,262.72
UNCLASSIFIED EXCAVATION	CY						
0130 2033000	33,864.000	18.25000	618,018.00	14.65000	496,107.60	14.70000	497,800.80
BORROW EXCAVATION	CY						
0140 2033100	(1)	22,000.00000	22,000.00	36,500.00000	36,500.00	21,000.00000	21,000.00
BORROW PIT SET-UP	LS						
0150 2034000	2,500.000	14.00000	35,000.00	12.00000	30,000.00	29.40000	73,500.00
MUCK EXCAVATION	CY						
0160 2036020	3,200.000	2.65000	8,480.00	3.50000	11,200.00	5.78000	18,496.00
GEOTEXTILE, SEPARATION	SY						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0170 2037000	6,300.000	6.50000	40,950.00	8.25000	51,975.00	6.83000	43,029.00
GEOGRID REINFORCEMENT (UNIAXIAL)	SY						
0180 2037030	3,200.000	20.65000	66,080.00	5.90000	18,880.00	6.98000	22,336.00
GEOGRID STABILIZATION	SY						
0190 2038110	1.000	1,500.00000	1,500.00	3,000.00000	3,000.00	997.50000	997.50
MONITORING DEVICE - SETTLEMENT PLATE	EA						
0200 2038130	1.000	3,100.00000	3,100.00	7,000.00000	7,000.00	5,670.00000	5,670.00
MONITORING DEVICE – PIEZOMETER – VIBRATING-WIRE	EA						
0210 2052010	5,600.000	37.25000	208,600.00	38.25000	214,200.00	45.68000	255,808.00
STONE BRIDGE LIFT MATERIAL	TON						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0220 2081001 FINE GRADING	6,470.000 SY	3.00000	19,410.00	1.20000	7,764.00	5.25000	33,967.50
0230 2103000 FLOWABLE FILL	100.000 CY	150.00000	15,000.00	225.00000	22,500.00	252.00000	25,200.00
0240 3050106 GRADED AGGREGATE BASE COURSE (6" UNIFORM)	820.000 SY	8.37000	6,863.40	14.50000	11,890.00	17.85000	14,637.00
0250 3069900 MAINTENANCE STONE	300.000 TON	29.00000	8,700.00	30.25000	9,075.00	39.90000	11,970.00
0260 3100320 HOT MIX ASPHALT BASE COURSE - TYPE B	1,030.000 TON	73.40000	75,602.00	81.00000	83,430.00	77.07000	79,382.10

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0270 4010005	222.000	6.50000	1,443.00	12.00000	2,664.00	5.25000	1,165.50
PRIME COAT	GAL						
0280 4011004	105.300	650.00000	68,445.00	670.00000	70,551.00	682.50000	71,867.25
LIQUID ASPHALT BINDER PG64-22	TON						
0290 4012080	100.000	100.00000	10,000.00	120.00000	12,000.00	105.00000	10,500.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0300 4013990	851.400	12.50000	10,642.50	13.75000	11,706.75	13.13000	11,178.88
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0310 4019000	0.500	2,250.00000	1,125.00	8,000.00000	4,000.00	5,250.00000	2,625.00
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0320 4020330	492.000	72.10000	35,473.20	79.00000	38,868.00	75.71000	37,249.32
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0330 4030350	563.700	75.00000	42,277.50	82.50000	46,505.25	78.75000	44,391.38
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0340 4037000	6.000	500.00000	3,000.00	750.00000	4,500.00	525.00000	3,150.00
HOT MIX ASPH. CONC. SURF. CR. FOR DITCH PAVING	TON						
0350 6021115	122.500	6.00000	735.00	10.00000	1,225.00	6.30000	771.75
TEMPORARY CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						
0360 6021120	584.000	6.00000	3,504.00	10.00000	5,840.00	6.30000	3,679.20
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0370 6021130	385.370	9.00000	3,468.33	11.00000	4,239.07	8.40000	3,237.11
DETOUR SIGNS	SF						
0380 6041200	108.000	28.00000	3,024.00	20.00000	2,160.00	15.75000	1,701.00
BARRICADE - TYPE 3	LF						
0390 6062000	2.000	8,025.00000	16,050.00	15,000.00000	30,000.00	7,875.00000	15,750.00
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	EA						
0400 608100B	32.000	250.00000	8,000.00	90.00000	2,880.00	78.75000	2,520.00
TYPE B - FLASHING LIGHT	EA						
0410 6092155	45.000	30.00000	1,350.00	35.00000	1,575.00	2.18000	98.10
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0420 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	8,540.000 LF	0.30000	2,562.00	0.35000	2,989.00	0.08000	683.20
0430 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	165.000 LF	5.00000	825.00	6.00000	990.00	2.61000	430.65
0440 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	8,920.000 LF	0.30000	2,676.00	0.35000	3,122.00	0.08000	713.60
0450 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	3,509.000 LF	0.70000	2,456.30	0.83000	2,912.47	0.50000	1,754.50

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0460 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	81.000 LF	18.00000	1,458.00	21.00000	1,701.00	6.52000	528.12
0470 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	3,700.000 LF	0.70000	2,590.00	0.83000	3,071.00	0.67000	2,479.00
0480 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	30.000 EA	30.00000	900.00	35.00000	1,050.00	3.83000	114.90
0490 6351150 PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"WH.SOLID	760.000 LF	3.50000	2,660.00	4.15000	3,154.00	3.40000	2,584.00

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0500 6351450 PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"YEL.SOL.	760.000 LF	3.50000	2,660.00	4.15000	3,154.00	3.40000	2,584.00
0510 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	84.190 SF	19.00000	1,599.61	25.00000	2,104.75	22.37000	1,883.33
0520 6531205 U-SECTION POST FOR SIGN SUPPORTS - 2P	40.000 LF	7.50000	300.00	10.70000	428.00	9.56000	382.40
0530 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	144.000 LF	6.00000	864.00	10.70000	1,540.80	9.56000	1,376.64

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0540 6750278	1,524.000	16.50000	25,146.00	13.00000	19,812.00	10.50000	16,002.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0550 7011400	704.000	950.00000	668,800.00	650.00000	457,600.00	914.21000	643,603.84
CONC. FOR STRUCTURES - CLASS 4000	CY						
0560 7023200	1,207.000	6.95000	8,388.65	11.00000	13,277.00	13.57000	16,378.99
GROOVED SURFACE FINISH	SY						
0570 7031200	185,229.000	1.05000	194,490.45	1.65000	305,627.85	1.43000	264,877.47
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						
0580 7031220	5,543.000	1.50000	8,314.50	2.70000	14,966.10	2.30000	12,748.90
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	LB						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0590 7045521	1,343.100	375.00000	503,662.50	350.00000	470,085.00	416.48000	559,374.29
PRESTRESSED CONCRETE BULB TEE BEAM(72" MODIFIED)	LF						
0600 7051000	696.000	47.25000	32,886.00	65.00000	45,240.00	73.71000	51,302.16
CONCRETE BRIDGE BARRIER PARAPET	LF						
0610 7051910	4.000	1,355.00000	5,420.00	2,300.00000	9,200.00	2,032.43000	8,129.72
CONCRETE BRIDGE BARRIER PARAPET TRANSITION	EA						
0620 7110010	18.000	1,275.00000	22,950.00	3,500.00000	63,000.00	528.16000	9,506.88
PILE DRIVING SET-UP	EA						
0630 7111520	4.000	335.00000	1,340.00	165.00000	660.00	158.24000	632.96
REINF. PILE TIPS (HP12 X 53)	EA						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0640 7111560	14.000	350.00000	4,900.00	160.00000	2,240.00	193.78000	2,712.92
REINF. PILE TIPS (HP14 X 73)	EA						
0650 7112140	140.000	41.00000	5,740.00	70.00000	9,800.00	75.98000	10,637.20
STEEL H BEARING PILING (HP12 X 53)	LF						
0660 7112220	490.000	53.75000	26,337.50	70.00000	34,300.00	82.76000	40,552.40
STEEL H BEARING PILING (HP14 X 73)	LF						
0670 7120006	4.000	5,500.00000	22,000.00	8,100.00000	32,400.00	3,163.31000	12,653.24
DRILLED SHAFT SET-UP	EA						
0680 7120152	66.000	1,425.00000	94,050.00	1,850.00000	122,100.00	1,423.49000	93,950.34
DRILLED SHAFT WITH ROCK EXCAVATION - 42" DIAMETER	LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0690 7120161	102.000	1,425.00000	145,350.00	1,850.00000	188,700.00	1,423.49000	145,195.98
DRILLED SHAFT WITH WET & DRY EXCAVATION - 48" DIAMETER	LF						
0700 7120165	102.000	275.00000	28,050.00	800.00000	81,600.00	332.15000	33,879.30
CONSTRUCTION CASING - 48" DIAMETER	LF						
0710 7143618	144.000	65.00000	9,360.00	74.00000	10,656.00	79.80000	11,491.20
18" SMOOTH WALL PIPE	LF						
0720 7199200	80.000	125.00000	10,000.00	152.00000	12,160.00	131.25000	10,500.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF						
0730 7203210	140.100	35.00000	4,903.50	140.00000	19,614.00	39.90000	5,589.99
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0740 7232310 DECK JOINT STRIP SEAL	44.000 LF	315.00000	13,860.00	270.00000	11,880.00	814.32000	35,830.08
0750 7243100 ELASTOMERIC BEARING	24.000 EA	275.00000	6,600.00	500.00000	12,000.00	543.21000	13,037.04
0760 7270010 CROSSHOLE SONIC LOGGING SETUP	4.000 EA	225.00000	900.00	1,350.00000	5,400.00	5,535.79000	22,143.16
0770 8011210 AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	194.000 TON	50.15000	9,729.10	50.00000	9,700.00	148.31000	28,772.14
0780 8021106 6" PIPE UNDERDRAIN	50.000 LF	6.00000	300.00	29.50000	1,475.00	26.25000	1,312.50

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge			**Cat Alt Set:**		**Cat Alt Member:**	
0790 8024060	2.000	50.00000	100.00	750.00000	1,500.00	420.00000	840.00
6" UNDERDRAIN END PROTECTOR	EA						
0800 8041010	500.000	52.75000	26,375.00	51.25000	25,625.00	68.25000	34,125.00
RIP-RAP (CLASS A)	TON						
0810 8041020	400.000	54.75000	21,900.00	52.00000	20,800.00	67.20000	26,880.00
RIP-RAP (CLASS B)	TON						
0820 8041030	1,200.000	62.15000	74,580.00	58.00000	69,600.00	58.80000	70,560.00
RIP-RAP (CLASS C)	TON						
0830 8048110	800.000	2.50000	2,000.00	3.55000	2,840.00	3.94000	3,152.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE C	SY						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0840 8048210 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	1,100.000 SY	2.50000	2,750.00	3.55000	3,905.00	5.93000	6,523.00
0850 8051155 MT2 LEADING END TREATMENT TL2	6.000 EA	3,775.00000	22,650.00	4,400.00000	26,400.00	3,963.75000	23,782.50
0860 8051710 MB TRAILING END TREATMENT	2.000 EA	1,000.00000	2,000.00	1,175.00000	2,350.00	1,050.00000	2,100.00
0870 8052150 MGS3CS GR COMPRESSED SHOULDER	1,725.000 LF	22.00000	37,950.00	25.50000	43,987.50	23.10000	39,847.50
0880 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	4.000 EA	2,600.00000	10,400.00	3,000.00000	12,000.00	2,730.00000	10,920.00

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0890 8058407	2.000	4,500.00000	9,000.00	3,500.00000	7,000.00	1.05000	2.10
FLUME INLET AT MOMENT SLAB	EA						
0900 8061100	180.000	9.00000	1,620.00	16.50000	2,970.00	11.55000	2,079.00
WOVEN WIRE FENCE - TYPE 1 WITHOUT BARBED WIRE	LF						
0910 8068301	3,300.000	3.00000	9,900.00	3.25000	10,725.00	3.94000	13,002.00
TEMPORARY BARRIER FENCE	LF						
0920 8091010	37.000	125.00000	4,625.00	140.00000	5,180.00	210.00000	7,770.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0930 8091050	(1)	7,557.00000	7,557.00	8,000.00000	8,000.00	7,875.00000	7,875.00
RIGHT OF WAY PLAT	LS						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0940 8100100 PERMANENT COVER	4.200 ACRE	850.00000	3,570.00	2,900.00000	12,180.00	3,412.50000	14,332.50
0950 8100200 TEMPORARY COVER	6.300 ACRE	710.00000	4,473.00	1,725.00000	10,867.50	1,942.50000	12,237.75
0960 8104005 FERTILIZER (NITROGEN)	420.000 LB	1.05000	441.00	3.50000	1,470.00	1.58000	663.60
0970 8104010 FERTILIZER (PHOSPHORIC ACID)	420.000 LB	1.05000	441.00	3.50000	1,470.00	1.58000	663.60
0980 8104015 FERTILIZER (POTASH)	420.000 LB	1.05000	441.00	3.50000	1,470.00	1.58000	663.60
0990 8105005 AGRICULTURAL GRANULAR LIME	8,400.000 LB	0.33000	2,772.00	0.50000	4,200.00	0.53000	4,452.00

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
1000 8109050 SELECTIVE WATERING	54,300.000 GAL	0.10000	5,430.00	0.12000	6,516.00	0.05000	2,715.00
1010 8109901 MOWING	21.000 ACRE	475.00000	9,975.00	500.00000	10,500.00	577.50000	12,127.50
1020 8142100 WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	32.000 SY	35.00000	1,120.00	250.00000	8,000.00	93.11000	2,979.52
1030 8151101 TURF REINFORCEMENT MATTING (TRM) TYPE 1	0.500 MSY	3,700.00000	1,850.00	5,350.00000	2,675.00	3,412.50000	1,706.25
1040 8151102 TURF REINFORCEMENT MATTING (TRM) TYPE 2	0.300 MSY	3,700.00000	1,110.00	5,730.00000	1,719.00	3,412.50000	1,023.75

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
1050 8151110 TEMPORARY EROSION CONTROL BLANKET (ECB)	9.400 MSY	180.00000	1,692.00	1,700.00000	15,980.00	1,312.50000	12,337.50
1060 8151201 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	1.300 ACRE	950.00000	1,235.00	1,750.00000	2,275.00	997.50000	1,296.75
1070 8151203 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	5.500 ACRE	2,750.00000	15,125.00	3,100.00000	17,050.00	2,362.50000	12,993.75
1080 8151204 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 4	0.100 ACRE	4,000.00000	400.00	3,800.00000	380.00	8,925.00000	892.50
1090 8152006 INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	200.000 LF	25.00000	5,000.00	15.00000	3,000.00	13.65000	2,730.00

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description			(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
1100 8152007	1,330.000		12.00000	15,960.00	11.50000	15,295.00	6.30000	8,379.00
SEDIMENT TUBES FOR DITCH CHECKS	LF							
1110 8153000	6,300.000		1.60000	10,080.00	3.70000	23,310.00	2.10000	13,230.00
SILT FENCE	LF							
1120 8153090	630.000		2.55000	1,606.50	6.00000	3,780.00	5.25000	3,307.50
REPLACE/REPAIR SILT FENCE	LF							
1130 8153300	12,164.000		2.40000	29,193.60	6.25000	76,025.00	4.48000	54,494.72
FLOATING TURBIDITY BARRIER-HEAVY DUTY	SF							
1140 8154050	1,575.000		2.50000	3,937.50	7.10000	11,182.50	5.25000	8,268.75
REMOVAL OF SILT RETAINED BY SILT FENCE	LF							

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
1150 8156100	501.000	59.00000	29,559.00	60.50000	30,310.50	68.25000	34,193.25
DITCH CHECK	TON						
1160 8156405	300.000	18.60000	5,580.00	22.25000	6,675.00	26.25000	7,875.00
AGGREGATE NO.5 FOR EROSION CONTROL (6" UNIFORM)	SY						
1170 8156490	550.000	35.00000	19,250.00	26.00000	14,300.00	24.15000	13,282.50
STABILIZED CONSTRUCTION ENTRANCE	SY						
1180 8157012	900.000	15.00000	13,500.00	29.25000	26,325.00	23.10000	20,790.00
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 12"	LF						
1190 8990572	200.000	711.30000	142,260.00	1,400.00000	280,000.00	968.10000	193,620.00
63" O.D. SOLID WALL POLYETHYLENE PIPE-DR-21	LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description		(4) DANE CONSTRUCTION, INC.		(5) EAGLE CONSTRUCTION COMPANY		(6) SCOTT BRIDGE COMPANY, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$4,910,541.64		$5,048,262.84		$5,454,261.06
	Contract Totals		**$4,910,541.64**		**$5,048,262.84**		**$5,454,261.06**
	Cost Plus Time Totals		**$4,910,541.64**		**$5,048,262.84**		**5,454,261.06**

( ) indicates item is bid as Lump Sum

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**			**Cat Alt Member:**	
0010 1031000	(1)	319,000.00000	319,000.00				
MOBILIZATION	LS						
0020 1031100	(1)	319,000.00000	319,000.00				
MOBILIZATION - SUBCONTRACTOR	LS						
0030 1031200	(1)	200,000.00000	200,000.00				
BRIDGE CONSTRUCTION ACCESS	LS						
0040 1032010	(1)	127,000.00000	127,000.00				
BONDS AND INSURANCE	LS						
0050 1050800	1.000	60,000.00000	60,000.00				
CONSTRUCTION STAKES, LINES & GRADES	EA						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description			(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0060 1071000		(1)	35,000.00000	35,000.00				
TRAFFIC CONTROL		LS						
0070 1080300		(1)	28,000.00000	28,000.00				
CPM PROGRESS SCHEDULE		LS						
0080 2011000		(1)	140,000.00000	140,000.00				
CLEARING & GRUBBING WITHIN RIGHT OF WAY		LS						
0090 2025000		420.000	21.00000	8,820.00				
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT		SY						
0100 2027801		1,171.000	2.00000	2,342.00				
REMOVAL OF EXIST. GUARDRAIL		LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**			**Cat Alt Member:**	
0110 2028100 REMOVAL & DISPOSAL OF EXISTING BRIDGE	(1) LS	200,000.00000	200,000.00				
0120 2031000 UNCLASSIFIED EXCAVATION	5,664.000 CY	18.00000	101,952.00				
0130 2033000 BORROW EXCAVATION	33,864.000 CY	40.00000	1,354,560.00				
0140 2033100 BORROW PIT SET-UP	(1) LS	35,000.00000	35,000.00				
0150 2034000 MUCK EXCAVATION	2,500.000 CY	15.70000	39,250.00				

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge		**Cat Alt Set:**		**Cat Alt Member:**		
0160 2036020	3,200.000	4.50000	14,400.00				
GEOTEXTILE, SEPARATION	SY						
0170 2037000	6,300.000	6.40000	40,320.00				
GEOGRID REINFORCEMENT (UNIAXIAL)	SY						
0180 2037030	3,200.000	5.50000	17,600.00				
GEOGRID STABILIZATION	SY						
0190 2038110	1.000	4,000.00000	4,000.00				
MONITORING DEVICE - SETTLEMENT PLATE	EA						
0200 2038130	1.000	8,000.00000	8,000.00				
MONITORING DEVICE – PIEZOMETER – VIBRATING-WIRE	EA						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**		
0210 2052010		5,600.000	33.40000	187,040.00				
STONE BRIDGE LIFT MATERIAL		TON						
0220 2081001		6,470.000	3.50000	22,645.00				
FINE GRADING		SY						
0230 2103000		100.000	220.00000	22,000.00				
FLOWABLE FILL		CY						
0240 3050106		820.000	18.25000	14,965.00				
GRADED AGGREGATE BASE COURSE (6" UNIFORM)		SY						
0250 3069900		300.000	25.00000	7,500.00				
MAINTENANCE STONE		TON						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0260	3100320	1,030.000	81.00000	83,430.00				
HOT MIX ASPHALT BASE COURSE - TYPE B		TON						
0270	4010005	222.000	8.00000	1,776.00				
PRIME COAT		GAL						
0280	4011004	105.300	660.00000	69,498.00				
LIQUID ASPHALT BINDER PG64-22		TON						
0290	4012080	100.000	105.00000	10,500.00				
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF		SY						
0300	4013990	851.400	9.30000	7,918.02				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0310 4019000	0.500	2,000.00000	1,000.00				
MILLED-IN RUMBLE STRIP	MI						
0320 4020330	492.000	91.25000	44,895.00				
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0330 4030350	563.700	120.00000	67,644.00				
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0340 4037000	6.000	510.00000	3,060.00				
HOT MIX ASPH. CONC. SURF. CR. FOR DITCH PAVING	TON						
0350 6021115	122.500	6.00000	735.00				
TEMPORARY CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0360 6021120	584.000	6.00000	3,504.00				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0370 6021130	385.370	13.00000	5,009.81				
DETOUR SIGNS	SF						
0380 6041200	108.000	33.00000	3,564.00				
BARRICADE - TYPE 3	LF						
0390 6062000	2.000	9,500.00000	19,000.00				
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	EA						
0400 608100B	32.000	120.00000	3,840.00				
TYPE B - FLASHING LIGHT	EA						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description			(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0410	6092155	45.000	30.00000	1,350.00				
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						
0420	6250010	8,540.000	0.30000	2,562.00				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT		LF						
0430	6250025	165.000	5.00000	825.00				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF						
0440	6250110	8,920.000	0.30000	2,676.00				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description			(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0450	6271010	3,509.000	0.70000	2,456.30				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.		LF						
0460	6271025	81.000	18.00000	1,458.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF						
0470	6271074	3,700.000	0.70000	2,590.00				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.		LF						
0480	6301100	30.000	30.00000	900.00				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description			(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0490 6351150	760.000	3.50000	2,660.00					
PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"WH.SOLID	LF							
0500 6351450	760.000	3.50000	2,660.00					
PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"YEL.SOL.	LF							
0510 6510105	84.190	23.50000	1,978.47					
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF							
0520 6531205	40.000	9.00000	360.00					
U-SECTION POST FOR SIGN SUPPORTS - 2P	LF							

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0530 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	144.000 LF	9.00000	1,296.00				
0540 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,524.000 LF	7.00000	10,668.00				
0550 7011400 CONC. FOR STRUCTURES - CLASS 4000	704.000 CY	925.00000	651,200.00				
0560 7023200 GROOVED SURFACE FINISH	1,207.000 SY	8.00000	9,656.00				
0570 7031200 REINF. STEEL FOR STRUCTURES (BRIDGE)	185,229.000 LB	1.10000	203,751.90				

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description		Alt Set / Alt Member	Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge				**Cat Alt Set:**		**Cat Alt Member:**		
0580	7031220		5,543.000	1.50000	8,314.50				
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)			LB						
0590	7045521		1,343.100	395.00000	530,524.50				
PRESTRESSED CONCRETE BULB TEE BEAM(72" MODIFIED)			LF						
0600	7051000		696.000	75.00000	52,200.00				
CONCRETE BRIDGE BARRIER PARAPET			LF						
0610	7051910		4.000	2,000.00000	8,000.00				
CONCRETE BRIDGE BARRIER PARAPET TRANSITION			EA						
0620	7110010		18.000	1,200.00000	21,600.00				
PILE DRIVING SET-UP			EA						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description		Alt Set / Alt Member	Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge				**Cat Alt Set:**		**Cat Alt Member:**		
0630	7111520		4.000	150.00000	600.00				
REINF. PILE TIPS (HP12 X 53)			EA						
0640	7111560		14.000	150.00000	2,100.00				
REINF. PILE TIPS (HP14 X 73)			EA						
0650	7112140		140.000	60.00000	8,400.00				
STEEL H BEARING PILING (HP12 X 53)			LF						
0660	7112220		490.000	60.00000	29,400.00				
STEEL H BEARING PILING (HP14 X 73)			LF						
0670	7120006		4.000	28,000.00000	112,000.00				
DRILLED SHAFT SET-UP			EA						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge			**Cat Alt Set:**			**Cat Alt Member:**	
0680 7120152	66.000	1,250.00000	82,500.00				
DRILLED SHAFT WITH ROCK EXCAVATION - 42" DIAMETER	LF						
0690 7120161	102.000	1,250.00000	127,500.00				
DRILLED SHAFT WITH WET & DRY EXCAVATION - 48" DIAMETER	LF						
0700 7120165	102.000	250.00000	25,500.00				
CONSTRUCTION CASING - 48" DIAMETER	LF						
0710 7143618	144.000	118.35000	17,042.40				
18" SMOOTH WALL PIPE	LF						
0720 7199200	80.000	125.00000	10,000.00				
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0730	7203210	140.100	85.00000	11,908.50				
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE		LF						
0740	7232310	44.000	450.00000	19,800.00				
DECK JOINT STRIP SEAL		LF						
0750	7243100	24.000	400.00000	9,600.00				
ELASTOMERIC BEARING		EA						
0760	7270010	4.000	2,500.00000	10,000.00				
CROSSHOLE SONIC LOGGING SETUP		EA						
0770	8011210	194.000	95.00000	18,430.00				
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC		TON						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge		**Cat Alt Set:**		**Cat Alt Member:**		
0780 8021106 6" PIPE UNDERDRAIN	50.000 LF	80.50000	4,025.00				
0790 8024060 6" UNDERDRAIN END PROTECTOR	2.000 EA	265.00000	530.00				
0800 8041010 RIP-RAP (CLASS A)	500.000 TON	80.00000	40,000.00				
0810 8041020 RIP-RAP (CLASS B)	400.000 TON	80.00000	32,000.00				
0820 8041030 RIP-RAP (CLASS C)	1,200.000 TON	75.00000	90,000.00				

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description			(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
0830	8048110	800.000	3.00000	2,400.00				
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE C		SY						
0840	8048210	1,100.000	6.25000	6,875.00				
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C		SY						
0850	8051155	6.000	3,200.00000	19,200.00				
MT2 LEADING END TREATMENT TL2		EA						
0860	8051710	2.000	1,500.00000	3,000.00				
MB TRAILING END TREATMENT		EA						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Bridge		**Cat Alt Set:**		**Cat Alt Member:**		
0870 8052150	1,725.000	25.00000	43,125.00				
MGS3CS GR COMPRESSED SHOULDER	LF						
0880 8053253	4.000	2,300.00000	9,200.00				
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						
0890 8058407	2.000	1,500.00000	3,000.00				
FLUME INLET AT MOMENT SLAB	EA						
0900 8061100	180.000	15.00000	2,700.00				
WOVEN WIRE FENCE - TYPE 1 WITHOUT BARBED WIRE	LF						
0910 8068301	3,300.000	3.25000	10,725.00				
TEMPORARY BARRIER FENCE	LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**		
0920 8091010		37.000	125.00000	4,625.00				
RIGHT OF WAY MARKER(REBAR AND CAP)		EA						
0930 8091050		(1)	6,500.00000	6,500.00				
RIGHT OF WAY PLAT		LS						
0940 8100100		4.200	2,000.00000	8,400.00				
PERMANENT COVER		ACRE						
0950 8100200		6.300	1,500.00000	9,450.00				
TEMPORARY COVER		ACRE						
0960 8104005		420.000	1.80000	756.00				
FERTILIZER (NITROGEN)		LB						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description			(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge				**Cat Alt Set:**		**Cat Alt Member:**	
0970	8104010	420.000	1.80000	756.00				
FERTILIZER (PHOSPHORIC ACID)		LB						
0980	8104015	420.000	1.80000	756.00				
FERTILIZER (POTASH)		LB						
0990	8105005	8,400.000	0.40000	3,360.00				
AGRICULTURAL GRANULAR LIME		LB						
1000	8109050	54,300.000	0.10000	5,430.00				
SELECTIVE WATERING		GAL						
1010	8109901	21.000	350.00000	7,350.00				
MOWING		ACRE						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description			(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
1020	8142100	32.000	118.24000	3,783.68				
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)		SY						
1030	8151101	0.500	3,500.00000	1,750.00				
TURF REINFORCEMENT MATTING (TRM) TYPE 1		MSY						
1040	8151102	0.300	3,500.00000	1,050.00				
TURF REINFORCEMENT MATTING (TRM) TYPE 2		MSY						
1050	8151110	9.400	1,750.00000	16,450.00				
TEMPORARY EROSION CONTROL BLANKET (ECB)		MSY						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge				**Cat Alt Set:**		**Cat Alt Member:**		
1060 8151201 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1		1.300 ACRE	1,250.00000	1,625.00				
1070 8151203 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3		5.500 ACRE	2,850.00000	15,675.00				
1080 8151204 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 4		0.100 ACRE	3,850.00000	385.00				
1090 8152006 INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)		200.000 LF	7.50000	1,500.00				

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description			(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge			**Cat Alt Set:**		**Cat Alt Member:**		
1100	8152007	1,330.000	7.50000	9,975.00				
SEDIMENT TUBES FOR DITCH CHECKS		LF						
1110	8153000	6,300.000	3.75000	23,625.00				
SILT FENCE		LF						
1120	8153090	630.000	3.00000	1,890.00				
REPLACE/REPAIR SILT FENCE		LF						
1130	8153300	12,164.000	4.00000	48,656.00				
FLOATING TURBIDITY BARRIER-HEAVY DUTY		SF						
1140	8154050	1,575.000	4.60000	7,245.00				
REMOVAL OF SILT RETAINED BY SILT FENCE		LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID / Item Description		Alt Set / Alt Member	Quantity and Units	(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge				**Cat Alt Set:**		**Cat Alt Member:**		
1150	8156100		501.000	105.00000	52,605.00				
DITCH CHECK			TON						
1160	8156405		300.000	22.65000	6,795.00				
AGGREGATE NO.5 FOR EROSION CONTROL (6" UNIFORM)			SY						
1170	8156490		550.000	13.25000	7,287.50				
STABILIZED CONSTRUCTION ENTRANCE			SY						
1180	8157012		900.000	42.90000	38,610.00				
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 12"			LF						
1190	8990572		200.000	1,005.00000	201,000.00				
63" O.D. SOLID WALL POLYETHYLENE PIPE-DR-21			LF						

Contract ID: 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 **District(s):** 2

Call Order: 100 **Project(s):** P027065

Contract Time: 11/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 823 Bridge Replacement over Little River

Line No / Item ID Item Description		(7) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$6,392,305.58				
Contract Totals			**$6,392,305.58**				
Cost Plus Time Totals			**$6,392,305.58**				

( ) indicates item is bid as Lump Sum

Call Order: 100 **Contract ID:** 3314170 **Counties:** McCormick

Letting Date: November 13, 2018 02:00 PM **District(s):** 2

Contract Time: 11/30/20 COMPLETION DATE

Contract Description: SC 823 Bridge Replacement over Little River **PCN(s):** P027065

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1UN002	UNITED INFRASTRUCTURE GROUP, INC.	$4,638,417.82	100.00%
2	1CA007	CAROLINA BRIDGE CO., INC.	$4,697,147.08	101.27%
3	1PA056	PALMETTO INFRASTRUCTURE, INC.	$4,793,027.26	103.33%
4	1DA002	DANE CONSTRUCTION, INC.	$4,910,541.64	105.87%
5	1EA001	EAGLE CONSTRUCTION COMPANY	$5,048,262.84	108.84%
6	1SC005	SCOTT BRIDGE COMPANY, INC.	$5,454,261.06	117.59%
7	1SL002	SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	$6,392,305.58	137.81%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell