Contract ID: 1066940 **Counties:** Charleston

Letting Date: February 13, 2024 **District(s):** District 6

Call Order: 030 **Project(s):** P042309

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STB, FDP, mill, Intm B Spec

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042309		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	475,000.00000	475,000.00	500,000.00000	500,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	75,000.00000	75,000.00	200,000.00000	200,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	2.000	10,000.00000	20,000.00	40,000.00000	80,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	490,000.00000	490,000.00	400,000.00000	400,000.00		
TRAFFIC CONTROL	LS						
0050 2023000	2,355.420	38.00000	89,505.96	27.00000	63,596.34		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 1066940 **Counties:** Charleston

Letting Date: February 13, 2024 **District(s):** District 6

Call Order: 030 **Project(s):** P042309

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STB, FDP, mill, Intm B Spec

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042309		**Cat Alt Set:**			**Cat Alt Member:**		
0060	2024100	440.000	28.00000	12,320.00	16.00000	7,040.00		
REMOVAL & DISPOSAL OF EXISTING CURB		LF						
0070	2033000	234.450	82.50000	19,342.13	125.00000	29,306.25		
BORROW EXCAVATION		CY						
0080	3069900	73.360	125.00000	9,170.00	250.00000	18,340.00		
MAINTENANCE STONE		TON						
0090	4011004	2,476.406	690.00000	1,708,720.14	625.00000	1,547,753.75		
LIQUID ASPHALT BINDER PG64-22		TON						
0100	4012080	7,336.000	70.00000	513,520.00	75.00000	550,200.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF		SY						

Contract ID: 1066940 **Counties:** Charleston

Letting Date: February 13, 2024 **District(s):** District 6

Call Order: 030 **Project(s):** P042309

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STB, FDP, mill, Intm B Spec

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042309		**Cat Alt Set:**			**Cat Alt Member:**		
0110	4013150	982.000	11.00000	10,802.00	6.50000	6,383.00		
MILLING EXISTING ASPHALT PAVEMENT 1.5"		SY						
0120	4013175	26,076.980	3.00000	78,230.94	2.00000	52,153.96		
MILLING EXISTING ASPHALT PAVEMENT 1.75"		SY						
0130	4013400	189,111.227	3.60000	680,800.42	2.00000	378,222.45		
MILLING EXISTING ASPHALT PAVEMENT 4.0"		SY						
0140	4013990	5,358.000	15.50000	83,049.00	10.00000	53,580.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0150	4030320	20,014.828	102.00000	2,041,512.46	120.00000	2,401,779.36		
HOT MIX ASPHALT SURFACE COURSE TYPE B		TON						

Contract ID: 1066940 **Counties:** Charleston

Letting Date: February 13, 2024 **District(s):** District 6

Call Order: 030 **Project(s):** P042309

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STB, FDP, mill, Intm B Spec

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042309 **Cat Alt Set:** **Cat Alt Member:**							
0160 4037220 DRIVEWAY PAVING-SURFACE TYPE C	225.750 TON	250.00000	56,437.50	300.00000	67,725.00		
0170 4112321 WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	25,210.442 TON	99.00000	2,495,833.76	108.00000	2,722,727.74		
0180 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,344.375 SF	6.00000	14,066.25	6.00000	14,066.25		
0190 609130M PAVE. MARK.(TEMP-PAINT)12INX18IN WHITE TRIANGLE YIELD BAR	39.000 LF	5.00000	195.00	5.00000	195.00		

Contract ID: 1066940 **Counties:** Charleston

Letting Date: February 13, 2024 **District(s):** District 6

Call Order: 030 **Project(s):** P042309

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STB, FDP, mill, Intm B Spec

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042309		**Cat Alt Set:**		**Cat Alt Member:**			
0200	6241005	21,672.000	0.75000	16,254.00	0.75000	16,254.00		
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING		LF						
0210	6241010	16,477.000	0.50000	8,238.50	0.50000	8,238.50		
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING		LF						
0220	6241015	8,875.000	2.95000	26,181.25	2.95000	26,181.25		
8" WHITE SOLID LINES PERM.PVMT.MARKINGS		LF						
0230	6241023	13.000	25.00000	325.00	25.00000	325.00		
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK		LF						

Contract ID: 1066940 **Counties:** Charleston

Letting Date: February 13, 2024 **District(s):** District 6

Call Order: 030 **Project(s):** P042309

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STB, FDP, mill, Intm B Spec

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042309		**Cat Alt Set:**			**Cat Alt Member:**		
0240 6241025 24" WHITE SOLID LINES (STOP/ DIAG LINES)- PERM.PVMT.MARKING	2,832.000 LF	10.00000	28,320.00	10.00000	28,320.00		
0250 6241030 WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	67.000 EA	85.00000	5,695.00	85.00000	5,695.00		
0260 6241035 WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	59.000 EA	100.00000	5,900.00	100.00000	5,900.00		
0270 6241040 WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)PERM.PVMT.MARKING	21.000 EA	125.00000	2,625.00	125.00000	2,625.00		

Contract ID: 1066940 **Counties:** Charleston

Letting Date: February 13, 2024 **District(s):** District 6

Call Order: 030 **Project(s):** P042309

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STB, FDP, mill, Intm B Spec

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042309 **Cat Alt Set:** **Cat Alt Member:**							
0280 6241043	9.000	175.00000	1,575.00	175.00000	1,575.00		
WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING	EA						
0290 6241064	5,020.000	0.50000	2,510.00	0.50000	2,510.00		
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						
0300 6241074	49,042.000	0.50000	24,521.00	0.50000	24,521.00		
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						
0310 6250005	52,248.000	0.20000	10,449.60	0.20000	10,449.60		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 1066940 **Counties:** Charleston

Letting Date: February 13, 2024 **District(s):** District 6

Call Order: 030 **Project(s):** P042309

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STB, FDP, mill, Intm B Spec

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042309		**Cat Alt Set:**				**Cat Alt Member:**	
0320 6250010	28,305.000	0.20000	5,661.00	0.20000	5,661.00		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0330 6250015	25,179.000	0.20000	5,035.80	0.20000	5,035.80		
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	LF						
0340 6250025	7,959.000	2.00000	15,918.00	2.00000	15,918.00		
24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	LF						
0350 6250030	180.000	25.00000	4,500.00	25.00000	4,500.00		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						

Contract ID: 1066940 **Counties:** Charleston

Letting Date: February 13, 2024 **District(s):** District 6

Call Order: 030 **Project(s):** P042309

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STB, FDP, mill, Intm B Spec

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042309		**Cat Alt Set:**				**Cat Alt Member:**	
0360 6250035	168.000	25.00000	4,200.00	25.00000	4,200.00		
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0370 6250040	51.000	25.00000	1,275.00	25.00000	1,275.00		
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0380 6250043	24.000	25.00000	600.00	25.00000	600.00		
WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	EA						
0390 6250105	15,060.000	0.20000	3,012.00	0.20000	3,012.00		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 1066940 **Counties:** Charleston

Letting Date: February 13, 2024 **District(s):** District 6

Call Order: 030 **Project(s):** P042309

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STB, FDP, mill, Intm B Spec

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042309		**Cat Alt Set:**				**Cat Alt Member:**	
0400 6250110	122,877.000	0.20000	24,575.40	0.20000	24,575.40		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0410 6250112	1,853.000	1.00000	1,853.00	1.00000	1,853.00		
6" YELLOW SOLID LINE ON CURB/ MEDIAN - FAST DRY PAINT	LF						
0420 6300005	1,158.000	7.50000	8,685.00	7.50000	8,685.00		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0430 6301005	502.000	7.50000	3,765.00	7.50000	3,765.00		
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						

Contract ID: 1066940 **Counties:** Charleston

Letting Date: February 13, 2024 **District(s):** District 6

Call Order: 030 **Project(s):** P042309

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STB, FDP, mill, Intm B Spec

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042309 **Cat Alt Set:** **Cat Alt Member:**							
0440 6301100	793.000	7.50000	5,947.50	7.50000	5,947.50		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0450 6750275	1,700.000	14.50000	24,650.00	14.50000	24,650.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0460 6770413	25,500.000	0.90000	22,950.00	0.90000	22,950.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0470 6780495	12,750.000	7.85000	100,087.50	7.85000	100,087.50		
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 1066940 **Counties:** Charleston

Letting Date: February 13, 2024 **District(s):** District 6

Call Order: 030 **Project(s):** P042309

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STB, FDP, mill, Intm B Spec

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	(2) BANKS CONSTRUCTION COMPANY Unit Price	(2) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042309		**Cat Alt Set:**		**Cat Alt Member:**			
0480 6800518	17.000	1,125.20000	19,128.40	1,125.20000	19,128.40		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0490 6885992	(1)	240,000.00000	240,000.00	240,000.00000	240,000.00		
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						
0500 7203110	15.000	40.00000	600.00	180.00000	2,700.00		
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						
0510 7203310	420.000	45.00000	18,900.00	60.00000	25,200.00		
CONCRETE CURB AND GUTTER (3'-0") VERTICAL FACE	LF						

Contract ID: 1066940 **Counties:** Charleston

Letting Date: February 13, 2024 **District(s):** District 6

Call Order: 030 **Project(s):** P042309

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STB, FDP, mill, Intm B Spec

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042309		**Cat Alt Set:**		**Cat Alt Member:**			
0520 7204100 CONCRETE SIDEWALK(4" UNIFORM)	1,413.410 SY	62.00000	87,631.42	81.80000	115,616.94		
0530 7204600 CONCRETE SIDEWALK(6" UNIFORM)	270.550 SY	78.00000	21,102.90	104.00000	28,137.20		
0540 7204900 DETECTABLE WARNING MATERIAL	140.000 SF	55.00000	7,700.00	88.00000	12,320.00		
0550 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	476.000 SY	78.00000	37,128.00	104.00000	49,504.00		
0560 7209000 PEDESTRIAN RAMP CONSTRUCTION	375.000 SY	185.00000	69,375.00	100.00000	37,500.00		

Contract ID: 1066940 **Counties:** Charleston

Letting Date: February 13, 2024 **District(s):** District 6

Call Order: 030 **Project(s):** P042309

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STB, FDP, mill, Intm B Spec

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(2) BANKS CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042309		**Cat Alt Set:**		**Cat Alt Member:**			
0570 7209100	80.000	58.00000	4,640.00	88.00000	7,040.00		
SURFACE APPLIED DETECTABLE WARNING	SF						
0580 7261210	408.000	350.00000	142,800.00	308.82000	125,998.56		
POLYMER MODIFIED ASPHALT EXPANSION JOINT	LF						
0590 8100102	0.761	4,840.00000	3,683.24	4,840.00000	3,683.24		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
0600 8153000	2,518.000	3.00000	7,554.00	3.00000	7,554.00		
SILT FENCE	LF						
Section Totals:			$9,899,058.07		$10,132,760.99		

Contract ID: 1066940 **Counties:** Charleston

Letting Date: February 13, 2024 **District(s):** District 6

Call Order: 030 **Project(s):** P042309

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: STB, FDP, mill, Intm B Spec

Contract Totals	**$9,899,058.07**	**$10,132,760.99**
Cost Plus Time Totals	**$9,899,058.07**	**$10,132,760.99**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

3/12/2024

Vendor Ranking

Call Order: 030

Contract ID: 1066940

Counties: Charleston

Letting Date: February 13, 2024 2:00PM

District(s): District 6

Contract Time: 05/31/25 COMPLETION DATE

Contract Description: STB, FDP, mill, Intm B Spec

PCN(s): P042309

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SA007	SANDERS BROTHERS CONSTRUCTION COMPANY, INC.	$9,899,058.07	100.00%
2	1BA007	BANKS CONSTRUCTION COMPANY	$10,132,760.99	102.36%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers