Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(3) BLYTHE DEVELOPMENT CO. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000 MOBILIZATION	(1) LS	67,000.00000	67,000.00	245,000.00000	245,000.00	255,383.57000	255,383.57
0020 1031100 MOBILIZATION - SUBCONTRACTOR	(1) LS	76,000.00000	76,000.00	245,000.00000	245,000.00	75,000.00000	75,000.00
0030 1032010 BONDS AND INSURANCE	(1) LS	30,500.00000	30,500.00	98,000.00000	98,000.00	40,000.00000	40,000.00
0040 1050800 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	38,000.00000	38,000.00	35,000.00000	35,000.00	60,000.00000	60,000.00
0050 1071000 TRAFFIC CONTROL	(1) LS	160,000.00000	160,000.00	210,000.00000	210,000.00	100,000.00000	100,000.00

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY		(2) THE LANE CONSTRUCTION CORPORATION		(3) BLYTHE DEVELOPMENT CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0060 1080300	(1)	1,750.00000	1,750.00	5,000.00000	5,000.00	10,000.00000	10,000.00
CPM PROGRESS SCHEDULE	LS						
0070 2011000	(1)	74,800.00000	74,800.00	60,000.00000	60,000.00	414,565.00000	414,565.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0080 2021005	4.000	600.00000	2,400.00	1,000.00000	4,000.00	1,020.00000	4,080.00
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN	EA						
0090 2021020	1.000	600.00000	600.00	1,000.00000	1,000.00	1,020.00000	1,020.00
REMOVAL & DISPOSAL OF EXISTING JUNCTION BOX	EA						
0100 2022000	(1)	1,800.00000	1,800.00	3,500.00000	3,500.00	800.00000	800.00
REMOVAL & DISPOSAL ITEM NO. 002	LS						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(3) BLYTHE DEVELOPMENT CO. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0110 2022000 REMOVAL & DISPOSAL ITEM NO. 003	(1) LS	600.00000	600.00	2,500.00000	2,500.00	800.00000	800.00
0120 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,740.000 SY	8.50000	14,790.00	12.00000	20,880.00	18.00000	31,320.00
0130 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	16,380.000 LF	1.75000	28,665.00	4.00000	65,520.00	6.60000	108,108.00
0140 2025000 REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	12,260.000 SY	5.75000	70,495.00	5.00000	61,300.00	16.00000	196,160.00
0150 2031000 UNCLASSIFIED EXCAVATION	2,640.000 CY	49.15000	129,756.00	25.00000	66,000.00	14.20000	37,488.00

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(3) BLYTHE DEVELOPMENT CO. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0160 2033000 BORROW EXCAVATION	20,258.000 CY	12.08000	244,716.64	15.00000	303,870.00	18.35000	371,734.30
0170 2081001 FINE GRADING	17,939.000 SY	1.32000	23,679.48	5.01000	89,874.39	5.35000	95,973.65
0180 2103000 FLOWABLE FILL	8.000 CY	325.00000	2,600.00	300.00000	2,400.00	545.00000	4,360.00
0190 3050108 GRADED AGGREGATE BASE COURSE (8" UNIFORM)	11,640.000 SY	14.20000	165,288.00	15.00000	174,600.00	14.55000	169,362.00
0200 3069900 MAINTENANCE STONE	600.000 TON	28.50000	17,100.00	40.00000	24,000.00	53.90000	32,340.00

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY		(2) THE LANE CONSTRUCTION CORPORATION		(3) BLYTHE DEVELOPMENT CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0210 3100310	4,844.000	59.00000	285,796.00	50.00000	242,200.00	59.00000	285,796.00
HOT MIX ASPHALT BASE COURSE - TYPE A	TON						
0220 4011004	979.000	610.00000	597,190.00	600.00000	587,400.00	615.00000	602,085.00
LIQUID ASPHALT BINDER PG64-22	TON						
0230 4013990	24,591.000	4.60000	113,118.60	5.00000	122,955.00	2.00000	49,182.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0240 4020320	8,673.000	63.00000	546,399.00	60.00000	520,380.00	61.00000	529,053.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0250 4030320	3,047.000	64.00000	195,008.00	60.00000	182,820.00	62.00000	188,914.00
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(3) BLYTHE DEVELOPMENT CO. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0260 6021120	276.000	10.00000	2,760.00	6.00000	1,656.00	6.95000	1,918.20
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0270 6041200	72.000	38.00000	2,736.00	25.00000	1,800.00	28.90000	2,080.80
BARRICADE - TYPE 3	LF						
0280 6250005	4,536.000	0.55000	2,494.80	0.08000	362.88	0.10000	453.60
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0290 6250010	9,000.000	0.30000	2,700.00	0.07000	630.00	0.08000	720.00
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(3) BLYTHE DEVELOPMENT CO. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0300 6250015	1,285.000	1.50000	1,927.50	0.54000	693.90	0.62000	796.70
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0310 6250025	919.000	4.50000	4,135.50	1.61000	1,479.59	1.85000	1,700.15
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0320 6250105	1,021.000	0.55000	561.55	0.08000	81.68	0.10000	102.10
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY		(2) THE LANE CONSTRUCTION CORPORATION		(3) BLYTHE DEVELOPMENT CO.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0330	6250110	21,412.000	0.30000	6,423.60	0.07000	1,498.84	0.10000	2,141.20
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF						
0340	6250111	1,550.000	0.50000	775.00	0.09000	139.50	0.10000	155.00
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF						
0350	6271005	2,268.000	1.05000	2,381.40	0.34000	771.12	0.40000	907.20
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						
0360	6271010	1,110.000	0.60000	666.00	0.31000	344.10	0.40000	444.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.		LF						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY		(2) THE LANE CONSTRUCTION CORPORATION		(3) BLYTHE DEVELOPMENT CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0370 6271015	1,285.000	3.50000	4,497.50	1.30000	1,670.50	1.50000	1,927.50
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0380 6271025	919.000	10.50000	9,649.50	5.75000	5,284.25	6.65000	6,111.35
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0390 6271030	25.000	80.00000	2,000.00	60.00000	1,500.00	70.00000	1,750.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0400 6271035	15.000	120.00000	1,800.00	60.00000	900.00	70.00000	1,050.00
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY		(2) THE LANE CONSTRUCTION CORPORATION		(3) BLYTHE DEVELOPMENT CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0410 6271040	2.000	90.00000	180.00	70.00000	140.00	80.00000	160.00
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						
0420 6271064	511.000	1.05000	536.55	0.33000	168.63	0.40000	204.40
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0430 6271074	10,706.000	0.60000	6,423.60	0.30000	3,211.80	0.35000	3,747.10
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0440 6271076	1,550.000	0.90000	1,395.00	0.44000	682.00	0.50000	775.00
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY		(2) THE LANE CONSTRUCTION CORPORATION		(3) BLYTHE DEVELOPMENT CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0450 6300005	130.000	8.75000	1,137.50	2.15000	279.50	2.50000	325.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0460 6301005	50.000	8.75000	437.50	2.15000	107.50	2.50000	125.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0470 6301100	150.000	8.75000	1,312.50	2.15000	322.50	2.50000	375.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0480 6510105	462.000	43.00000	19,866.00	12.25000	5,659.50	28.00000	12,936.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY		(2) THE LANE CONSTRUCTION CORPORATION		(3) BLYTHE DEVELOPMENT CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0490 6510106	100.000	43.00000	4,300.00	12.25000	1,225.00	29.00000	2,900.00
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	SF						
0500 6531205	77.000	10.00000	770.00	10.00000	770.00	14.00000	1,078.00
U-SECTION POST FOR SIGN SUPPORTS - 2P	LF						
0510 6531210	652.000	10.00000	6,520.00	9.00000	5,868.00	16.20000	10,562.40
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0520 6750275	300.000	11.50000	3,450.00	12.00000	3,600.00	8.15000	2,445.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(3) BLYTHE DEVELOPMENT CO. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0530 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,365.000 LF	13.00000	17,745.00	14.00000	19,110.00	9.30000	12,694.50
0540 675027C FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	560.000 LF	18.75000	10,500.00	15.00000	8,400.00	12.75000	7,140.00
0550 675027S FURNISH & INSTALL 2.0" SCHD 80 PVC CONDUIT (DIRECTION.BORED)	330.000 LF	26.00000	8,580.00	30.00000	9,900.00	18.35000	6,055.50
0560 675027Z FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	535.000 LF	7.25000	3,878.75	10.00000	5,350.00	1.75000	936.25

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(3) BLYTHE DEVELOPMENT CO. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0570 6770388	1,865.000	2.90000	5,408.50	2.30000	4,289.50	2.35000	4,382.75
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	LF						
0580 6770389	1,160.000	2.90000	3,364.00	2.50000	2,900.00	2.40000	2,784.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	LF						
0590 6770393	6,000.000	3.25000	19,500.00	2.50000	15,000.00	2.40000	14,400.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	LF						
0600 6770394	1,395.000	3.25000	4,533.75	3.00000	4,185.00	2.45000	3,417.75
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY		(2) THE LANE CONSTRUCTION CORPORATION		(3) BLYTHE DEVELOPMENT CO.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0610	6770413	4,848.000	0.65000	3,151.20	1.00000	4,848.00	2.55000	12,362.40
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE		LF						
0620	6780495	1,701.000	9.00000	15,309.00	7.00000	11,907.00	6.95000	11,821.95
SAWCUT FOR LOOP DETECTOR		LF						
0630	6800499	1.000	1,400.00000	1,400.00	1,000.00000	1,000.00	1,100.00000	1,100.00
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL		EA						
0640	6800508	8.000	470.00000	3,760.00	400.00000	3,200.00	290.00000	2,320.00
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD		EA						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(3) BLYTHE DEVELOPMENT CO. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0650 6800518	7.000	550.00000	3,850.00	600.00000	4,200.00	376.50000	2,635.50
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						
0660 680052C	1.000	650.00000	650.00	600.00000	600.00	434.25000	434.25
F&I-17"X30"X26"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						
0670 6825484	4.000	900.00000	3,600.00	800.00000	3,200.00	1,100.00000	4,400.00
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	EA						
0680 6845511	1.000	18,700.00000	18,700.00	15,000.00000	15,000.00	15,060.00000	15,060.00
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	EA						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY		(2) THE LANE CONSTRUCTION CORPORATION		(3) BLYTHE DEVELOPMENT CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0690 6865710	2.000	1,400.00000	2,800.00	1,200.00000	2,400.00	1,045.00000	2,090.00
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	EA						
0700 6865720	3.000	1,080.00000	3,240.00	1,000.00000	3,000.00	985.00000	2,955.00
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	EA						
0710 6865723	18.000	865.00000	15,570.00	900.00000	16,200.00	915.00000	16,470.00
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						
0720 6865781	12.000	800.00000	9,600.00	850.00000	10,200.00	485.00000	5,820.00
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	EA						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(3) BLYTHE DEVELOPMENT CO. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0730 6865794	12.000	430.00000	5,160.00	350.00000	4,200.00	342.00000	4,104.00
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	EA						
0740 6865834	23.000	210.00000	4,830.00	300.00000	6,900.00	173.70000	3,995.10
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						
0750 6885990	(1)	1,000.00000	1,000.00	2,500.00000	2,500.00	1,737.00000	1,737.00
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	LS						
0760 6888169	1.000	1,725.00000	1,725.00	2,500.00000	2,500.00	5,558.50000	5,558.50
LUMINAIRE OPTION FOR MAST ARM - TO ACCOUNT FOR TALLER POLE	EA						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(3) BLYTHE DEVELOPMENT CO. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0770 6888179	5.000	36,000.00000	180,000.00	40,000.00000	200,000.00	25,165.00000	125,825.00
DESIGN, FURNISH & INSTALL STEEL POLE WITH MAST ARM INCLUDING FOUNDATION	EA						
0780 7143612	64.000	44.50000	2,848.00	100.00000	6,400.00	51.00000	3,264.00
12" SMOOTH WALL PIPE	LF						
0790 7143615	536.000	45.00000	24,120.00	55.00000	29,480.00	51.00000	27,336.00
15" SMOOTH WALL PIPE	LF						
0800 7143618	1,264.000	48.00000	60,672.00	70.00000	88,480.00	53.00000	66,992.00
18" SMOOTH WALL PIPE	LF						
0810 7143624	264.000	66.00000	17,424.00	100.00000	26,400.00	71.00000	18,744.00
24" SMOOTH WALL PIPE	LF						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(3) BLYTHE DEVELOPMENT CO. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0820 7143630	504.000	80.50000	40,572.00	100.00000	50,400.00	97.00000	48,888.00
30" SMOOTH WALL PIPE	LF						
0830 7143636	88.000	112.00000	9,856.00	125.00000	11,000.00	135.00000	11,880.00
36" SMOOTH WALL PIPE	LF						
0840 7143642	272.000	138.00000	37,536.00	175.00000	47,600.00	150.00000	40,800.00
42" SMOOTH WALL PIPE	LF						
0850 7191005	3.000	2,700.00000	8,100.00	3,090.00000	9,270.00	4,300.00000	12,900.00
CATCH BASIN -TYPE 1 CB - TYPE 1	EA						
0860 7191605	7.000	4,600.00000	32,200.00	4,700.00000	32,900.00	5,020.00000	35,140.00
CATCH BASIN -TYPE 16	EA						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(3) BLYTHE DEVELOPMENT CO. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0870 7191625	6.000	6,750.00000	40,500.00	5,600.00000	33,600.00	5,600.00000	33,600.00
CATCH BASIN -TYPE 17	EA						
0880 7191650	8.000	7,300.00000	58,400.00	6,890.00000	55,120.00	6,665.00000	53,320.00
CATCH BASIN -TYPE 18	EA						
0890 7192020	5.000	2,550.00000	12,750.00	3,000.00000	15,000.00	5,020.00000	25,100.00
DROP INLET (24" X 36")	EA						
0900 719209G	65.000	425.00000	27,625.00	388.00000	25,220.00	640.00000	41,600.00
TRENCH DRAIN-12" INTERIOR DIMENSION (DRIVEWAY APPLICATION)	LF						
0910 7192205	1.000	3,450.00000	3,450.00	3,400.00000	3,400.00	4,460.00000	4,460.00
24" X 24" JUNCTION BOX	EA						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(3) BLYTHE DEVELOPMENT CO. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0920 7192240	1.000	3,600.00000	3,600.00	3,600.00000	3,600.00	4,460.00000	4,460.00
36" X 36" JUNCTION BOX	EA						
0930 7192260	1.000	4,550.00000	4,550.00	3,800.00000	3,800.00	4,460.00000	4,460.00
48" X 48" JUNCTION BOX	EA						
0940 7196173	2.000	2,250.00000	4,500.00	2,500.00000	5,000.00	1,720.00000	3,440.00
CATCH BASIN - TYPE 16 (TOP ONLY)	EA						
0950 7196174	2.000	4,450.00000	8,900.00	2,860.00000	5,720.00	2,005.00000	4,010.00
CATCH BASIN - TYPE 17 (TOP ONLY)	EA						
0960 7198210	1.000	3,600.00000	3,600.00	3,000.00000	3,000.00	1,595.00000	1,595.00
CBT-9 CONVERT JUNCTION BOX 36" X 36"	EA						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY		(2) THE LANE CONSTRUCTION CORPORATION		(3) BLYTHE DEVELOPMENT CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0970 7198392	4.000	4,550.00000	18,200.00	4,500.00000	18,000.00	5,020.00000	20,080.00
JUNCTION BOX - CONVERT CB T-16	EA						
0980 7201000	510.000	31.50000	16,065.00	17.00000	8,670.00	25.00000	12,750.00
CONCRETE CURB (9" X 15")	LF						
0990 7203210	11,140.000	25.85000	287,969.00	17.00000	189,380.00	20.00000	222,800.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
1000 7204100	2,890.000	67.50000	195,075.00	39.00000	112,710.00	48.00000	138,720.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						
1010 7204900	290.000	81.00000	23,490.00	40.00000	11,600.00	33.00000	9,570.00
DETECTABLE WARNING MATERIAL	SF						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY		(2) THE LANE CONSTRUCTION CORPORATION		(3) BLYTHE DEVELOPMENT CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
1020 7205000	308.000	90.50000	27,874.00	46.00000	14,168.00	89.00000	27,412.00
CONCRETE DRIVEWAY(6" UNIFORM)	SY						
1030 7206000	258.000	96.00000	24,768.00	51.00000	13,158.00	62.00000	15,996.00
CONCRETE MEDIAN	SY						
1040 7209000	580.000	310.00000	179,800.00	158.00000	91,640.00	69.00000	40,020.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
1050 8041020	160.000	46.50000	7,440.00	50.00000	8,000.00	51.00000	8,160.00
RIP-RAP (CLASS B)	TON						
1060 8048205	245.000	3.00000	735.00	5.00000	1,225.00	3.60000	882.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	SY						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	 Ext Amount	(3) BLYTHE DEVELOPMENT CO. Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
1070 8081000	(1)	10,200.00000	10,200.00	8,000.00000	8,000.00	8,700.00000	8,700.00
MOVING ITEM NO. 001	LS						
1080 8081000	(1)	18,000.00000	18,000.00	30,000.00000	30,000.00	17,500.00000	17,500.00
MOVING ITEM NO. 004	LS						
1090 8091010	15.000	135.00000	2,025.00	100.00000	1,500.00	150.00000	2,250.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
1100 8091050	(1)	4,800.00000	4,800.00	1,500.00000	1,500.00	11,250.00000	11,250.00
RIGHT OF WAY PLAT	LS						
1110 8100100	8.000	3,700.00000	29,600.00	1,750.00000	14,000.00	2,025.00000	16,200.00
PERMANENT COVER	ACRE						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description		(1) EAGLE CONSTRUCTION COMPANY		(2) THE LANE CONSTRUCTION CORPORATION		(3) BLYTHE DEVELOPMENT CO.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
1120 8100200	10.000	2,175.00000	21,750.00	1,250.00000	12,500.00	1,445.00000	14,450.00
TEMPORARY COVER	ACRE						
1130 8101110	10.000	915.00000	9,150.00	1,500.00000	15,000.00	1,735.00000	17,350.00
STRAW OR HAY MULCH WITH TACKIFIER	ACRE						
1140 8104005	800.000	2.30000	1,840.00	2.00000	1,600.00	2.30000	1,840.00
FERTILIZER (NITROGEN)	LB						
1150 8104010	800.000	2.30000	1,840.00	2.00000	1,600.00	2.30000	1,840.00
FERTILIZER (PHOSPHORIC ACID)	LB						
1160 8104015	800.000	2.30000	1,840.00	2.00000	1,600.00	2.30000	1,840.00
FERTILIZER (POTASH)	LB						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY		(2) THE LANE CONSTRUCTION CORPORATION		(3) BLYTHE DEVELOPMENT CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
1170 8105005	16,000.000	0.60000	9,600.00	0.50000	8,000.00	0.60000	9,600.00
AGRICULTURAL GRANULAR LIME	LB						
1180 8109050	135,750.000	0.23000	31,222.50	0.25000	33,937.50	0.10000	13,575.00
SELECTIVE WATERING	GAL						
1190 8109901	36.000	800.00000	28,800.00	500.00000	18,000.00	600.00000	21,600.00
MOWING	ACRE						
1200 8151111	1.758	3,400.00000	5,977.20	2,753.13000	4,840.00	3,185.00000	5,599.23
TEMPORARY EROSION CONTROL BLANKET (CLASS A)	MSY						
1210 8151203	0.450	5,550.00000	2,497.50	3,500.00000	1,575.00	2,890.00000	1,300.50
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY		(2) THE LANE CONSTRUCTION CORPORATION		(3) BLYTHE DEVELOPMENT CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
1220 8152004	418.000	13.50000	5,643.00	10.00000	4,180.00	5.60000	2,340.80
INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	LF						
1230 8152006	418.000	11.00000	4,598.00	10.00000	4,180.00	5.60000	2,340.80
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	LF						
1240 8152007	340.000	19.00000	6,460.00	10.00000	3,400.00	12.00000	4,080.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
1250 8153000	5,750.000	3.00000	17,250.00	2.50000	14,375.00	3.00000	17,250.00
SILT FENCE	LF						
1260 8153090	1,150.000	7.50000	8,625.00	3.50000	4,025.00	4.60000	5,290.00
REPLACE/REPAIR SILT FENCE	LF						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) EAGLE CONSTRUCTION COMPANY		(2) THE LANE CONSTRUCTION CORPORATION		(3) BLYTHE DEVELOPMENT CO.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**		
1270 8154050 REMOVAL OF SILT RETAINED BY SILT FENCE		1,150.000 LF	3.00000	3,450.00	6.00000	6,900.00	10.40000	11,960.00
1280 8156100 DITCH CHECK		100.000 TON	52.00000	5,200.00	55.00000	5,500.00	52.00000	5,200.00
1290 8156210 INLET STRUCTURE FILTER - TYPE B		14.000 EA	300.00000	4,200.00	300.00000	4,200.00	300.00000	4,200.00
1300 8156410 AGGREGATE NO.5 OR 57 FOR EROSION CONTROL		80.000 TON	37.25000	2,980.00	45.61000	3,648.80	41.00000	3,280.00
1310 8156490 STABILIZED CONSTRUCTION ENTRANCE		550.000 SY	14.00000	7,700.00	23.50000	12,925.00	11.20000	6,160.00

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description		(4) CHEROKEE, INC.		(5) SEALAND CONTRACTORS CORP.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$4,755,611.12		$4,915,962.98		$5,137,290.00
Contract Totals			**$4,755,611.12**		**$4,915,962.98**		**$5,137,290.00**
Cost Plus Time Totals			**$4,755,611.12**		**$4,915,962.98**		**5,137,290.00**

( ) indicates item is bid as Lump Sum

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	258,600.00000	258,600.00	276,000.00000	276,000.00		
MOBILIZATION	LS						
0020 1031100	(1)	98,300.00000	98,300.00	50,000.00000	50,000.00		
MOBILIZATION - SUBCONTRACTOR	LS						
0030 1032010	(1)	101,000.00000	101,000.00	100,000.00000	100,000.00		
BONDS AND INSURANCE	LS						
0040 1050800	1.000	64,000.00000	64,000.00	35,000.00000	35,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0050 1071000	(1)	215,000.00000	215,000.00	437,613.00000	437,613.00		
TRAFFIC CONTROL	LS						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**			**Cat Alt Member:**	
0060 1080300	(1)	8,500.00000	8,500.00	6,200.00000	6,200.00		
CPM PROGRESS SCHEDULE	LS						
0070 2011000	(1)	100,000.00000	100,000.00	300,000.00000	300,000.00		
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0080 2021005	4.000	1,125.00000	4,500.00	950.00000	3,800.00		
REMOVAL & DISPOSAL OF EXISTING CATCH BASIN	EA						
0090 2021020	1.000	1,200.00000	1,200.00	1,000.00000	1,000.00		
REMOVAL & DISPOSAL OF EXISTING JUNCTION BOX	EA						
0100 2022000	(1)	1,200.00000	1,200.00	5,400.00000	5,400.00		
REMOVAL & DISPOSAL ITEM NO. 002	LS						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2022000	(1)	250.00000	250.00	2,700.00000	2,700.00		
REMOVAL & DISPOSAL ITEM NO. 003	LS						
0120 2023000	1,740.000	17.00000	29,580.00	10.50000	18,270.00		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0130 2024100	16,380.000	5.00000	81,900.00	7.00000	114,660.00		
REMOVAL & DISPOSAL OF EXISTING CURB	LF						
0140 2025000	12,260.000	12.00000	147,120.00	9.00000	110,340.00		
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0150 2031000	2,640.000	23.00000	60,720.00	35.00000	92,400.00		
UNCLASSIFIED EXCAVATION	CY						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC.		(5) SEALAND CONTRACTORS CORP.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0160 2033000 BORROW EXCAVATION	20,258.000 CY	24.00000	486,192.00	23.25000	470,998.50		
0170 2081001 FINE GRADING	17,939.000 SY	3.00000	53,817.00	4.50000	80,725.50		
0180 2103000 FLOWABLE FILL	8.000 CY	250.00000	2,000.00	325.00000	2,600.00		
0190 3050108 GRADED AGGREGATE BASE COURSE (8" UNIFORM)	11,640.000 SY	14.00000	162,960.00	16.00000	186,240.00		
0200 3069900 MAINTENANCE STONE	600.000 TON	55.00000	33,000.00	35.00000	21,000.00		

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0210 3100310	4,844.000	62.30000	301,781.20	61.00000	295,484.00		
HOT MIX ASPHALT BASE COURSE - TYPE A	TON						
0220 4011004	979.000	660.00000	646,140.00	664.00000	650,056.00		
LIQUID ASPHALT BINDER PG64-22	TON						
0230 4013990	24,591.000	4.70000	115,577.70	3.35000	82,379.85		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0240 4020320	8,673.000	65.70000	569,816.10	60.00000	520,380.00		
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0250 4030320	3,047.000	65.70000	200,187.90	67.00000	204,149.00		
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**				**Cat Alt Member:**	
0260 6021120	276.000	9.00000	2,484.00	6.30000	1,738.80		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0270 6041200	72.000	33.00000	2,376.00	40.00000	2,880.00		
BARRICADE - TYPE 3	LF						
0280 6250005	4,536.000	0.40000	1,814.40	0.09000	408.24		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0290 6250010	9,000.000	0.22000	1,980.00	0.08000	720.00		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0300 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	1,285.000 LF	1.40000	1,799.00	0.57000	732.45		
0310 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	919.000 LF	4.10000	3,767.90	1.70000	1,562.30		
0320 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	1,021.000 LF	0.35000	357.35	0.09000	91.89		
0330 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	21,412.000 LF	0.25000	5,353.00	0.08000	1,712.96		

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**				**Cat Alt Member:**	
0340 6250111 6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	1,550.000 LF	0.35000	542.50	0.10000	155.00		
0350 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	2,268.000 LF	0.90000	2,041.20	0.36000	816.48		
0360 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,110.000 LF	0.50000	555.00	0.33000	366.30		
0370 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	1,285.000 LF	2.75000	3,533.75	1.37000	1,760.45		

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0380 6271025	919.000	8.20000	7,535.80	6.00000	5,514.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0390 6271030	25.000	71.00000	1,775.00	63.00000	1,575.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0400 6271035	15.000	111.00000	1,665.00	63.00000	945.00		
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	EA						
0410 6271040	2.000	84.00000	168.00	75.00000	150.00		
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC.		(5) SEALAND CONTRACTORS CORP.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0420 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	511.000 LF	0.90000	459.90	0.35000	178.85		
0430 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	10,706.000 LF	0.50000	5,353.00	0.32000	3,425.92		
0440 6271076 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	1,550.000 LF	0.80000	1,240.00	0.46000	713.00		
0450 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	130.000 EA	6.60000	858.00	2.25000	292.50		

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**			**Cat Alt Member:**	
0460 6301005	50.000	6.60000	330.00	2.25000	112.50		
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0470 6301100	150.000	6.60000	990.00	2.25000	337.50		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0480 6510105	462.000	20.00000	9,240.00	12.85000	5,936.70		
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						
0490 6510106	100.000	20.00000	2,000.00	12.85000	1,285.00		
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG	SF						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC.		(5) SEALAND CONTRACTORS CORP.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0500 6531205 U-SECTION POST FOR SIGN SUPPORTS - 2P	77.000 LF	7.00000	539.00	10.50000	808.50		
0510 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	652.000 LF	8.00000	5,216.00	9.45000	6,161.40		
0520 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	300.000 LF	7.90000	2,370.00	7.35000	2,205.00		
0530 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,365.000 LF	9.00000	12,285.00	8.40000	11,466.00		
0540 675027C FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	560.000 LF	12.35000	6,916.00	11.55000	6,468.00		

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0550 675027S FURNISH & INSTALL 2.0" SCHD 80 PVC CONDUIT (DIRECTION.BORED)	330.000 LF	31.50000	10,395.00	29.50000	9,735.00		
0560 675027Z FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE	535.000 LF	1.70000	909.50	1.60000	856.00		
0570 6770388 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	1,865.000 LF	2.25000	4,196.25	2.10000	3,916.50		
0580 6770389 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	1,160.000 LF	2.30000	2,668.00	2.15000	2,494.00		

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0590 6770393 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	6,000.000 LF	2.30000	13,800.00	2.15000	12,900.00		
0600 6770394 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	1,395.000 LF	2.40000	3,348.00	2.25000	3,138.75		
0610 6770413 FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	4,848.000 LF	0.50000	2,424.00	0.48000	2,327.04		
0620 6780495 SAWCUT FOR LOOP DETECTOR	1,701.000 LF	6.70000	11,396.70	6.30000	10,716.30		

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0630 6800499 FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	1.000 EA	1,070.00000	1,070.00	1,000.00000	1,000.00		
0640 6800508 F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	8.000 EA	280.00000	2,240.00	265.00000	2,120.00		
0650 6800518 F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	7.000 EA	365.00000	2,555.00	350.00000	2,450.00		
0660 680052C F&I-17"X30"X26"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	1.000 EA	420.00000	420.00	400.00000	400.00		

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0670 6825484	4.000	1,070.00000	4,280.00	1,000.00000	4,000.00		
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	EA						
0680 6845511	1.000	14,600.00000	14,600.00	13,700.00000	13,700.00		
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	EA						
0690 6865710	2.000	1,010.00000	2,020.00	950.00000	1,900.00		
FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD	EA						
0700 6865720	3.000	955.00000	2,865.00	895.00000	2,685.00		
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	EA						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0710 6865723	18.000	887.00000	15,966.00	830.00000	14,940.00		
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	EA						
0720 6865781	12.000	469.00000	5,628.00	440.00000	5,280.00		
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	EA						
0730 6865794	12.000	331.00000	3,972.00	310.00000	3,720.00		
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	EA						
0740 6865834	23.000	168.00000	3,864.00	160.00000	3,680.00		
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**			**Cat Alt Member:**		
0750 6885990	(1)	1,685.00000	1,685.00	1,600.00000	1,600.00		
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	LS						
0760 6888169	1.000	5,390.00000	5,390.00	5,100.00000	5,100.00		
LUMINAIRE OPTION FOR MAST ARM - TO ACCOUNT FOR TALLER POLE	EA						
0770 6888179	5.000	24,400.00000	122,000.00	23,000.00000	115,000.00		
DESIGN, FURNISH & INSTALL STEEL POLE WITH MAST ARM INCLUDING FOUNDATION	EA						
0780 7143612	64.000	56.00000	3,584.00	60.00000	3,840.00		
12" SMOOTH WALL PIPE	LF						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC.		(5) SEALAND CONTRACTORS CORP.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0790 7143615 15" SMOOTH WALL PIPE	536.000 LF	56.00000	30,016.00	65.00000	34,840.00		
0800 7143618 18" SMOOTH WALL PIPE	1,264.000 LF	64.00000	80,896.00	77.00000	97,328.00		
0810 7143624 24" SMOOTH WALL PIPE	264.000 LF	72.00000	19,008.00	108.00000	28,512.00		
0820 7143630 30" SMOOTH WALL PIPE	504.000 LF	86.00000	43,344.00	150.00000	75,600.00		
0830 7143636 36" SMOOTH WALL PIPE	88.000 LF	120.00000	10,560.00	190.00000	16,720.00		
0840 7143642 42" SMOOTH WALL PIPE	272.000 LF	150.00000	40,800.00	230.00000	62,560.00		

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**			**Cat Alt Member:**	
0850 7191005	3.000	3,440.00000	10,320.00	4,000.00000	12,000.00		
CATCH BASIN -TYPE 1 CB - TYPE 1	EA						
0860 7191605	7.000	5,230.00000	36,610.00	5,000.00000	35,000.00		
CATCH BASIN -TYPE 16	EA						
0870 7191625	6.000	6,230.00000	37,380.00	5,500.00000	33,000.00		
CATCH BASIN -TYPE 17	EA						
0880 7191650	8.000	7,670.00000	61,360.00	6,200.00000	49,600.00		
CATCH BASIN -TYPE 18	EA						
0890 7192020	5.000	3,340.00000	16,700.00	4,600.00000	23,000.00		
DROP INLET (24" X 36")	EA						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**			**Cat Alt Member:**	
0900 719209G	65.000	430.00000	27,950.00	300.00000	19,500.00		
TRENCH DRAIN-12" INTERIOR DIMENSION (DRIVEWAY APPLICATION)	LF						
0910 7192205	1.000	3,780.00000	3,780.00	5,000.00000	5,000.00		
24" X 24" JUNCTION BOX	EA						
0920 7192240	1.000	4,000.00000	4,000.00	5,500.00000	5,500.00		
36" X 36" JUNCTION BOX	EA						
0930 7192260	1.000	4,230.00000	4,230.00	7,000.00000	7,000.00		
48" X 48" JUNCTION BOX	EA						
0940 7196173	2.000	2,780.00000	5,560.00	2,600.00000	5,200.00		
CATCH BASIN - TYPE 16 (TOP ONLY)	EA						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0950 7196174	2.000	3,180.00000	6,360.00	3,100.00000	6,200.00		
CATCH BASIN - TYPE 17 (TOP ONLY)	EA						
0960 7198210	1.000	3,340.00000	3,340.00	2,100.00000	2,100.00		
CBT-9 CONVERT JUNCTION BOX 36" X 36"	EA						
0970 7198392	4.000	5,010.00000	20,040.00	2,400.00000	9,600.00		
JUNCTION BOX - CONVERT CB T-16	EA						
0980 7201000	510.000	19.00000	9,690.00	30.00000	15,300.00		
CONCRETE CURB (9" X 15")	LF						
0990 7203210	11,140.000	19.00000	211,660.00	19.25000	214,445.00		
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC.		(5) SEALAND CONTRACTORS CORP.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
1000 7204100 CONCRETE SIDEWALK(4" UNIFORM)	2,890.000 SY	43.40000	125,426.00	50.00000	144,500.00		
1010 7204900 DETECTABLE WARNING MATERIAL	290.000 SF	44.50000	12,905.00	15.00000	4,350.00		
1020 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	308.000 SY	51.00000	15,708.00	70.00000	21,560.00		
1030 7206000 CONCRETE MEDIAN	258.000 SY	56.70000	14,628.60	65.00000	16,770.00		
1040 7209000 PEDESTRIAN RAMP CONSTRUCTION	580.000 SY	176.00000	102,080.00	92.00000	53,360.00		

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
1050 8041020	160.000	75.00000	12,000.00	58.00000	9,280.00		
RIP-RAP (CLASS B)	TON						
1060 8048205	245.000	8.16000	1,999.20	2.00000	490.00		
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	SY						
1070 8081000	(1)	1,000.00000	1,000.00	9,700.00000	9,700.00		
MOVING ITEM NO. 001	LS						
1080 8081000	(1)	10,000.00000	10,000.00	18,500.00000	18,500.00		
MOVING ITEM NO. 004	LS						
1090 8091010	15.000	166.67000	2,500.05	110.00000	1,650.00		
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
1100 8091050	(1)	5,000.00000	5,000.00	1,600.00000	1,600.00		
RIGHT OF WAY PLAT	LS						
1110 8100100	8.000	3,620.00000	28,960.00	850.00000	6,800.00		
PERMANENT COVER	ACRE						
1120 8100200	10.000	2,110.00000	21,100.00	700.00000	7,000.00		
TEMPORARY COVER	ACRE						
1130 8101110	10.000	890.00000	8,900.00	1,340.00000	13,400.00		
STRAW OR HAY MULCH WITH TACKIFIER	ACRE						
1140 8104005	800.000	2.25000	1,800.00	1.20000	960.00		
FERTILIZER (NITROGEN)	LB						
1150 8104010	800.000	2.25000	1,800.00	1.20000	960.00		
FERTILIZER (PHOSPHORIC ACID)	LB						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
1160 8104015	800.000	2.25000	1,800.00	1.20000	960.00		
FERTILIZER (POTASH)	LB						
1170 8105005	16,000.000	0.56000	8,960.00	0.35000	5,600.00		
AGRICULTURAL GRANULAR LIME	LB						
1180 8109050	135,750.000	0.22000	29,865.00	0.10000	13,575.00		
SELECTIVE WATERING	GAL						
1190 8109901	36.000	775.00000	27,900.00	475.00000	17,100.00		
MOWING	ACRE						
1200 8151111	1.758	3,290.00000	5,783.82	1,735.00000	3,050.13		
TEMPORARY EROSION CONTROL BLANKET (CLASS A)	MSY						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
1210 8151203 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	0.450 ACRE	5,400.00000	2,430.00	2,890.00000	1,300.50		
1220 8152004 INLET STRUCTURE FILTER - TYPE F (WEIGHTED)	418.000 LF	11.00000	4,598.00	10.50000	4,389.00		
1230 8152006 INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	418.000 LF	11.00000	4,598.00	10.50000	4,389.00		
1240 8152007 SEDIMENT TUBES FOR DITCH CHECKS	340.000 LF	19.00000	6,460.00	8.50000	2,890.00		
1250 8153000 SILT FENCE	5,750.000 LF	3.50000	20,125.00	2.00000	11,500.00		

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) CHEROKEE, INC. Unit Price	 Ext Amount	(5) SEALAND CONTRACTORS CORP. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**			**Cat Alt Member:**	
1260 8153090	1,150.000	5.00000	5,750.00	3.00000	3,450.00		
REPLACE/REPAIR SILT FENCE	LF						
1270 8154050	1,150.000	10.00000	11,500.00	4.50000	5,175.00		
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						
1280 8156100	100.000	75.00000	7,500.00	65.00000	6,500.00		
DITCH CHECK	TON						
1290 8156210	14.000	500.00000	7,000.00	210.00000	2,940.00		
INLET STRUCTURE FILTER - TYPE B	EA						
1300 8156410	80.000	65.00000	5,200.00	65.00000	5,200.00		
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	TON						

Contract ID: 4687800 **Counties:** York

Letting Date: August 14, 2018 **District(s):** 4

Call Order: 110 **Project(s):** SA46011

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvement

Line No / Item ID / Item Description			(4) CHEROKEE, INC.		(5) SEALAND CONTRACTORS CORP.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
1310 8156490	550.000		15.00000	8,250.00	18.00000	9,900.00		
STABILIZED CONSTRUCTION ENTRANCE		SY						
Section Totals:				$5,277,293.82		$5,522,217.81		
Contract Totals				**$5,277,293.82**		**$5,522,217.81**		
Cost Plus Time Totals				**$5,277,293.82**		**$5,522,217.81**		

( ) indicates item is bid as Lump Sum

Call Order: 110 **Contract ID:** 4687800 **Counties:** York

Letting Date: August 14, 2018 02:00 PM **District(s):** 4

Contract Time: 11/30/19 COMPLETION DATE

Contract Description: Intersection Improvement **PCN(s):** SA46011

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1EA001	EAGLE CONSTRUCTION COMPANY	$4,755,611.12	100.00%
2	1TH013	THE LANE CONSTRUCTION CORPORATION	$4,915,962.98	103.37%
3	1BL012	BLYTHE DEVELOPMENT CO.	$5,137,290.00	108.03%
4	1CH005	CHEROKEE, INC.	$5,277,293.82	110.97%
5	1SE002	SEALAND CONTRACTORS CORP.	$5,522,217.81	116.12%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell