## Tabulation of Bids



**Contract ID:** 5248650 **Counties:** Edgefield, McCormick

**Letting Date:** January 08, 2019 **District(s):** 2

**Call Order:** 110 **Project(s):** P037518, P037519, P037520, P037521

**Contract Time:** 05/31/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Paving; FDP;Mill; Overlay; CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) REEVES CONSTRUCTION COMPANY | | (3) C & H PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P037518 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0010 1031000 | (1) | 70,000.00000 | 70,000.00 | 156,129.00000 | 156,129.00 | 121,068.81000 | 121,068.81 |
| MOBILIZATION | LS | | | | | | |
| 0020 1032010 | (1) | 16,000.00000 | 16,000.00 | 62,450.00000 | 62,450.00 | 60,000.00000 | 60,000.00 |
| BONDS AND INSURANCE | LS | | | | | | |
| 0030 1050800 | 1.000 | 3,000.00000 | 3,000.00 | 6,900.00000 | 6,900.00 | 10,000.00000 | 10,000.00 |
| CONSTRUCTION STAKES, LINES & GRADES | EA | | | | | | |
| 0040 1071000 | (1) | 60,000.00000 | 60,000.00 | 155,000.00000 | 155,000.00 | 341,026.39000 | 341,026.39 |
| TRAFFIC CONTROL | LS | | | | | | |
| 0050 2033000 | 2,894.000 | 15.00000 | 43,410.00 | 21.75000 | 62,944.50 | 35.00000 | 101,290.00 |
| BORROW EXCAVATION | CY | | | | | | |

**Contract ID:** 5248650 **Counties:** Edgefield, McCormick

**Letting Date:** January 08, 2019 **District(s):** 2

**Call Order:** 110 **Project(s):** P037518, P037519, P037520, P037521

**Contract Time:** 05/31/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Paving; FDP;Mill; Overlay; CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) REEVES CONSTRUCTION COMPANY | | (3) C & H PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P037518 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0060 2035100 | 262.000 | 50.00000 | 13,100.00 | 33.25000 | 8,711.50 | 48.91000 | 12,814.42 |
| EXCAVATION FOR SHOULDER PAVING | STA | | | | | | |
| 0070 2072000 | 262.000 | 30.00000 | 7,860.00 | 13.40000 | 3,510.80 | 48.91000 | 12,814.42 |
| HAULING OF EXCAVATED SHOULDER MATERIAL | STA | | | | | | |
| 0080 3063232 | 28,137.000 | 6.30000 | 177,263.10 | 5.65000 | 158,974.05 | 6.14000 | 172,761.18 |
| CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B | SY | | | | | | |
| 0090 3064000 | 1,099.000 | 155.00000 | 170,345.00 | 156.00000 | 171,444.00 | 172.83000 | 189,940.17 |
| PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE | TON | | | | | | |

**Contract ID:** 5248650 **Counties:** Edgefield, McCormick

**Letting Date:** January 08, 2019 **District(s):** 2

**Call Order:** 110 **Project(s):** P037518, P037519, P037520, P037521

**Contract Time:** 05/31/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Paving; FDP;Mill; Overlay; CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) REEVES CONSTRUCTION COMPANY | | (3) C & H PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P037518 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0100 3069900 | 119.000 | 20.00000 | 2,380.00 | 35.00000 | 4,165.00 | 108.70000 | 12,935.30 |
| MAINTENANCE STONE | TON | | | | | | |
| 0110 3104000 | 1,309.440 | 44.00000 | 57,615.36 | 40.80000 | 53,425.15 | 75.86000 | 99,334.12 |
| HMA SHOULDER WIDENING COURSE | TON | | | | | | |
| 0120 4011004 | 1,039.463 | 560.00000 | 582,099.28 | 500.00000 | 519,731.50 | 540.00000 | 561,310.02 |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |
| 0130 4012040 | 3,600.000 | 28.00000 | 100,800.00 | 30.00000 | 108,000.00 | 65.74000 | 236,664.00 |
| FULL DEPTH ASPH. PAV. PATCHING 4" UNIF. | SY | | | | | | |
| 0140 4012060 | 6,300.000 | 38.00000 | 239,400.00 | 41.00000 | 258,300.00 | 50.00000 | 315,000.00 |
| FULL DEPTH ASPH. PAV. PATCHING 6" UNIF. | SY | | | | | | |

**Contract ID:** 5248650 **Counties:** Edgefield, McCormick

**Letting Date:** January 08, 2019 **District(s):** 2

**Call Order:** 110 **Project(s):** P037518, P037519, P037520, P037521

**Contract Time:** 05/31/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Paving; FDP;Mill; Overlay; CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) REEVES CONSTRUCTION COMPANY | | (3) C & H PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P037518 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0150 4013175 | 60,156.000 | 1.65000 | 99,257.40 | 1.00000 | 60,156.00 | 3.07000 | 184,678.92 |
| MILLING EXISTING ASPHALT PAVEMENT 1.75" | SY | | | | | | |
| 0160 4013990 | 1,860.000 | 4.00000 | 7,440.00 | 4.15000 | 7,719.00 | 13.04000 | 24,254.40 |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | SY | | | | | | |
| 0170 4019000 | 11.980 | 1,000.00000 | 11,980.00 | 1,365.00000 | 16,352.70 | 1,630.43000 | 19,532.55 |
| MILLED-IN RUMBLE STRIP | MI | | | | | | |
| 0180 4030340 | 14,555.718 | 50.25000 | 731,424.83 | 44.60000 | 649,185.02 | 60.00000 | 873,343.08 |
| HOT MIX ASPHALT SURFACE COURSE TYPE C | TON | | | | | | |
| 0190 4030350 | 1,075.525 | 54.00000 | 58,078.35 | 73.45000 | 78,997.31 | 61.00000 | 65,607.03 |
| HOT MIX ASPHALT SURFACE COURSE TYPE D | TON | | | | | | |

**Contract ID:** 5248650 **Counties:** Edgefield, McCormick

**Letting Date:** January 08, 2019 **District(s):** 2

**Call Order:** 110 **Project(s):** P037518, P037519, P037520, P037521

**Contract Time:** 05/31/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Paving; FDP;Mill; Overlay; CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) REEVES CONSTRUCTION COMPANY | | (3) C & H PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P037518 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0200 4037220 | 468.750 | 85.00000 | 39,843.75 | 110.00000 | 51,562.50 | 112.77000 | 52,860.94 |
| DRIVEWAY PAVING-SURFACE TYPE C | TON | | | | | | |
| 0210 4037230 | 75.600 | 100.00000 | 7,560.00 | 110.00000 | 8,316.00 | 113.16000 | 8,554.90 |
| DRIVEWAY PAVING-SURFACE TYPE D | TON | | | | | | |
| 0220 6021120 | 902.000 | 6.00000 | 5,412.00 | 6.75000 | 6,088.50 | 5.33000 | 4,807.66 |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | SF | | | | | | |
| 0230 6250005 | 1,190.000 | 0.30000 | 357.00 | 0.30000 | 357.00 | 0.08000 | 95.20 |
| 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT | LF | | | | | | |

**Contract ID:** 5248650 **Counties:** Edgefield, McCormick

**Letting Date:** January 08, 2019 **District(s):** 2

**Call Order:** 110 **Project(s):** P037518, P037519, P037520, P037521

**Contract Time:** 05/31/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Paving; FDP;Mill; Overlay; CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) REEVES CONSTRUCTION COMPANY | | (3) C & H PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P037518 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0240 6250010 | 175,736.000 | 0.10000 | 17,573.60 | 0.15000 | 26,360.40 | 0.05000 | 8,786.80 |
| 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | LF | | | | | | |
| 0250 6250025 | 800.000 | 3.50000 | 2,800.00 | 3.00000 | 2,400.00 | 2.17000 | 1,736.00 |
| 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT | LF | | | | | | |
| 0260 6250105 | 10,260.000 | 0.15000 | 1,539.00 | 0.30000 | 3,078.00 | 0.08000 | 820.80 |
| 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT | LF | | | | | | |
| 0270 6250110 | 249,796.000 | 0.08000 | 19,983.68 | 0.15000 | 37,469.40 | 0.05000 | 12,489.80 |
| 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | LF | | | | | | |

**Contract ID:** 5248650 **Counties:** Edgefield, McCormick

**Letting Date:** January 08, 2019 **District(s):** 2

**Call Order:** 110 **Project(s):** P037518, P037519, P037520, P037521

**Contract Time:** 05/31/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Paving; FDP;Mill; Overlay; CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) REEVES CONSTRUCTION COMPANY | | (3) C & H PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P037518 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0280 6250112 | 700.000 | 1.00000 | 700.00 | 3.00000 | 2,100.00 | 0.43000 | 301.00 |
| 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT | LF | | | | | | |
| 0290 6271005 | 435.000 | 0.40000 | 174.00 | 0.70000 | 304.50 | 0.38000 | 165.30 |
| 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | LF | | | | | | |
| 0300 6271010 | 63,262.000 | 0.33000 | 20,876.46 | 0.35000 | 22,141.70 | 0.35000 | 22,141.70 |
| 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | LF | | | | | | |
| 0310 6271023 | 14.000 | 35.00000 | 490.00 | 25.00000 | 350.00 | 7.28000 | 101.92 |
| 12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL | LF | | | | | | |

**Contract ID:** 5248650 **Counties:** Edgefield, McCormick

**Letting Date:** January 08, 2019 **District(s):** 2

**Call Order:** 110 **Project(s):** P037518, P037519, P037520, P037521

**Contract Time:** 05/31/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Paving; FDP;Mill; Overlay; CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) REEVES CONSTRUCTION COMPANY | | (3) C & H PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P037518 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0320 6271025 | 470.000 | 13.00000 | 6,110.00 | 9.00000 | 4,230.00 | 5.95000 | 2,796.50 |
| 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL | LF | | | | | | |
| 0330 6271064 | 3,620.000 | 0.40000 | 1,448.00 | 0.70000 | 2,534.00 | 0.37000 | 1,339.40 |
| 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. | LF | | | | | | |
| 0340 6271074 | 66,642.000 | 0.33000 | 21,991.86 | 0.35000 | 23,324.70 | 0.35000 | 23,324.70 |
| 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | LF | | | | | | |
| 0350 6300005 | 10.000 | 4.00000 | 40.00 | 5.00000 | 50.00 | 2.23000 | 22.30 |
| PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" | EA | | | | | | |

**Contract ID:** 5248650 **Counties:** Edgefield, McCormick

**Letting Date:** January 08, 2019 **District(s):** 2

**Call Order:** 110 **Project(s):** P037518, P037519, P037520, P037521

**Contract Time:** 05/31/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Paving; FDP;Mill; Overlay; CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) REEVES CONSTRUCTION COMPANY | | (3) C & H PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P037518 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0360 6301100 | 935.000 | 4.00000 | 3,740.00 | 5.00000 | 4,675.00 | 2.23000 | 2,085.05 |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0370 8050010 | 187.500 | 4.00000 | 750.00 | 1.00000 | 187.50 | 3.26000 | 611.25 |
| REMOVE & DISPOSE SEMI-RIGID GR DEVICE | LF | | | | | | |
| 0380 8051151 | 30.000 | 3,600.00000 | 108,000.00 | 3,350.00000 | 100,500.00 | 3,510.87000 | 105,326.10 |
| MT3 LEADING END TREATMENT TL3 | EA | | | | | | |
| 0390 8052100 | 5,712.500 | 20.00000 | 114,250.00 | 18.50000 | 105,681.25 | 20.65000 | 117,963.13 |
| MGS3 GR STANDARD SHOULDER | LF | | | | | | |
| 0400 8052150 | 1,387.500 | 22.00000 | 30,525.00 | 23.50000 | 32,606.25 | 22.83000 | 31,676.63 |
| MGS3CS GR COMPRESSED SHOULDER | LF | | | | | | |

**Contract ID:** 5248650 **Counties:** Edgefield, McCormick

**Letting Date:** January 08, 2019 **District(s):** 2

**Call Order:** 110 **Project(s):** P037518, P037519, P037520, P037521

**Contract Time:** 05/31/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Paving; FDP;Mill; Overlay; CMRB

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) REEVES CONSTRUCTION COMPANY | | (3) C & H PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P037518 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0410 8055250 | 3,174.000 | 18.00000 | 57,132.00 | 23.00000 | 73,002.00 | 27.17000 | 86,237.58 |
| NON-MOW STRIP UNDER GUARDRAIL | SY | | | | | | |
| 0420 8100101 | 12.732 | 3,000.00000 | 38,196.00 | 3,000.00000 | 38,196.00 | 4,782.61000 | 60,892.19 |
| PERMANENT GRASSING FOR SMALL PROJECTS | ACRE | | | | | | |
| 0430 8153000 | 9,000.000 | 2.10000 | 18,900.00 | 3.00000 | 27,000.00 | 3.80000 | 34,200.00 |
| SILT FENCE | LF | | | | | | |
| 0440 8153090 | 900.000 | 2.25000 | 2,025.00 | 4.50000 | 4,050.00 | 5.43000 | 4,887.00 |
| REPLACE/REPAIR SILT FENCE | LF | | | | | | |
| 0450 8154050 | 2,250.000 | 1.00000 | 2,250.00 | 2.00000 | 4,500.00 | 9.78000 | 22,005.00 |
| REMOVAL OF SILT RETAINED BY SILT FENCE | LF | | | | | | |

**Contract ID:** 5248650 **Counties:** Edgefield, McCormick

**Letting Date:** January 08, 2019 **District(s):** 2

**Call Order:** 110 **Project(s):** P037518, P037519, P037520, P037521

**Contract Time:** 05/31/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld Paving; FDP;Mill; Overlay; CMRB

| Line No / Item ID / Item Description | | (1) SATTERFIELD CONSTRUCTION COMPANY, INC. | | (2) REEVES CONSTRUCTION COMPANY | | (3) C & H PAVING, INC. | |
|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $2,974,120.67 | | $3,123,160.23 | | $4,020,603.66 |
| **Contract Totals** | | | **$2,974,120.67** | | **$3,123,160.23** | | **$4,020,603.66** |
| **Cost Plus Time Totals** | | | **$2,974,120.67** | | **$3,123,160.23** | | **4,020,603.66** |

**( ) indicates item is bid as Lump Sum**

**Call Order:** 110 **Contract ID:** 5248650 **Counties:** Edgefield, McCormick

**Letting Date:** January 08, 2019 2:00 P.M. **District(s):** 2

**Contract Time:** 05/31/20 COMPLETION DATE

**Contract Description:** Shld Paving; FDP;Mill; Overlay; CMRB **PCN(s):** P037518, P037519, P037520, P037521

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1SA015 | SATTERFIELD CONSTRUCTION COMPANY, INC. | $2,974,120.67 | 100.00% |
| 2 | 1RE005 | REEVES CONSTRUCTION COMPANY | $3,123,160.23 | 105.01% |
| 3 | 1CH027 | C & H PAVING, INC. | $4,020,603.66 | 135.19% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell