Contract ID: 1164380 **Counties:** Cherokee

Letting Date: February 14, 2023 **District(s):** District 4

Call Order: 020 **Project(s):** P041939

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Cherokee County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041939	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	85,000.00000	85,000.00	70,000.00000	70,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	35,000.00000	35,000.00	10,000.00000	10,000.00		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	135,000.00000	135,000.00	224,836.00000	224,836.00		
TRAFFIC CONTROL	LS						
0040 2023000	150.000	26.00000	3,900.00	28.00000	4,200.00		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2027000	1.500	205.00000	307.50	220.00000	330.00		
REMOVAL & DISPOSAL OF EXISTING CONCRETE	CY						

Contract ID: 1164380 **Counties:** Cherokee

Letting Date: February 14, 2023 **District(s):** District 4

Call Order: 020 **Project(s):** P041939

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Cherokee County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) ROGERS GROUP, INC. Unit Price	(1) ROGERS GROUP, INC. Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	(2) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041939		**Cat Alt Set:**				**Cat Alt Member:**	
0060	2031000	684.000	49.20000	33,652.80	55.00000	37,620.00		
UNCLASSIFIED EXCAVATION		CY						
0070	2033000	140.000	82.00000	11,480.00	150.00000	21,000.00		
BORROW EXCAVATION		CY						
0080	3069900	85.000	65.00000	5,525.00	90.00000	7,650.00		
MAINTENANCE STONE		TON						
0090	3100320	1,513.952	64.00000	96,892.93	115.00000	174,104.48		
HOT MIX ASPHALT BASE COURSE - TYPE B		TON						
0100	4011004	451.420	750.00000	338,565.00	815.00000	367,907.30		
LIQUID ASPHALT BINDER PG64-22		TON						

Contract ID: 1164380 **Counties:** Cherokee

Letting Date: February 14, 2023 **District(s):** District 4

Call Order: 020 **Project(s):** P041939

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Cherokee County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC. Unit Price	(1) ROGERS GROUP, INC. Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	(2) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041939		**Cat Alt Set:**				**Cat Alt Member:**	
0110 4012080	2,540.000	85.00000	215,900.00	95.00000	241,300.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0120 4012100	2,467.000	120.00000	296,040.00	115.00000	283,705.00		
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0130 4013200	4,600.000	2.75000	12,650.00	6.00000	27,600.00		
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0140 4013990	3,050.000	9.00000	27,450.00	19.00000	57,950.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0150 4030340	4,160.925	69.95000	291,056.70	110.00000	457,701.75		
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 1164380 **Counties:** Cherokee

Letting Date: February 14, 2023 **District(s):** District 4

Call Order: 020 **Project(s):** P041939

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Cherokee County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC. Unit Price	(1) ROGERS GROUP, INC. Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	(2) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041939		**Cat Alt Set:**				**Cat Alt Member:**	
0160 4030360	1,384.533	75.85000	105,016.83	80.00000	110,762.64		
HOT MIX ASPHALT SURFACE COURSE TYPE E	TON						
0170 4037220	494.550	181.00000	89,513.55	240.00000	118,692.00		
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0180 6021120	592.000	8.00000	4,736.00	7.50000	4,440.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0190 6250005	1,962.000	0.20000	392.40	0.18000	353.16		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0200 6250010	67,526.000	0.20000	13,505.20	0.18000	12,154.68		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 1164380 **Counties:** Cherokee

Letting Date: February 14, 2023 **District(s):** District 4

Call Order: 020 **Project(s):** P041939

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Cherokee County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC. Unit Price	(1) ROGERS GROUP, INC. Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	(2) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041939		**Cat Alt Set:**				**Cat Alt Member:**	
0210 6250015	912.000	1.20000	1,094.40	1.25000	1,140.00		
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0220 6250025	460.000	2.00000	920.00	1.75000	805.00		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0230 6250030	10.000	41.00000	410.00	44.00000	440.00		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0240 6250035	10.000	53.00000	530.00	55.00000	550.00		
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						

Contract ID: 1164380 **Counties:** Cherokee

Letting Date: February 14, 2023 **District(s):** District 4

Call Order: 020 **Project(s):** P041939

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Cherokee County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041939		**Cat Alt Set:**				**Cat Alt Member:**	
0250 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	250.000 LF	0.20000	50.00	0.18000	45.00		
0260 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	79,206.000 LF	0.20000	15,841.20	0.18000	14,257.08		
0270 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,962.000 LF	0.60000	1,177.20	0.60000	1,177.20		
0280 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	36,372.000 LF	0.60000	21,823.20	0.60000	21,823.20		

Contract ID: 1164380 **Counties:** Cherokee

Letting Date: February 14, 2023 **District(s):** District 4

Call Order: 020 **Project(s):** P041939

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Cherokee County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC. Unit Price	(1) ROGERS GROUP, INC. Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	(2) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041939		**Cat Alt Set:**				**Cat Alt Member:**	
0290 6271015	456.000	2.25000	1,026.00	2.50000	1,140.00		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0300 6271025	228.000	9.50000	2,166.00	10.00000	2,280.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0310 6271030	10.000	99.00000	990.00	105.00000	1,050.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0320 6271035	10.000	145.00000	1,450.00	155.00000	1,550.00		
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 1164380 **Counties:** Cherokee

Letting Date: February 14, 2023 **District(s):** District 4

Call Order: 020 **Project(s):** P041939

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Cherokee County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC. Unit Price	(1) ROGERS GROUP, INC. Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	(2) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041939		**Cat Alt Set:**				**Cat Alt Member:**	
0330 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	250.000 LF	0.60000	150.00	0.60000	150.00		
0340 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	46,412.000 LF	0.60000	27,847.20	0.60000	27,847.20		
0350 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	25.000 EA	7.50000	187.50	8.25000	206.25		
0360 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	268.000 EA	7.50000	2,010.00	8.25000	2,211.00		

Contract ID: 1164380 **Counties:** Cherokee

Letting Date: February 14, 2023 **District(s):** District 4

Call Order: 020 **Project(s):** P041939

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Cherokee County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041939		**Cat Alt Set:**				**Cat Alt Member:**	
0370 6750275	40.000	23.00000	920.00	25.00000	1,000.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0380 6770413	1,420.000	0.65000	923.00	0.75000	1,065.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0390 6780495	520.000	9.00000	4,680.00	10.00000	5,200.00		
SAWCUT FOR LOOP DETECTOR	LF						
0400 6800508	2.000	425.00000	850.00	450.00000	900.00		
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 1164380 **Counties:** Cherokee

Letting Date: February 14, 2023 **District(s):** District 4

Call Order: 020 **Project(s):** P041939

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Cherokee County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROGERS GROUP, INC. Unit Price	(1) ROGERS GROUP, INC. Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	(2) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041939				**Cat Alt Set:**		**Cat Alt Member:**	
0410 6885993	2.000	2,400.00000	4,800.00	2,500.00000	5,000.00		
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0420 7197130	1.000	2,600.00000	2,600.00	2,800.00000	2,800.00		
ADJUST DROP INLET ADJUST D. I.	EA						
0430 7204900	75.000	75.00000	5,625.00	81.50000	6,112.50		
DETECTABLE WARNING MATERIAL	SF						
0440 7209000	150.000	196.00000	29,400.00	214.00000	32,100.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						
0450 8100102	2.150	3,500.00000	7,525.00	3,875.00000	8,331.25		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						

Contract ID: 1164380 **Counties:** Cherokee

Letting Date: February 14, 2023 **District(s):** District 4

Call Order: 020 **Project(s):** P041939

Contract Time: 08/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitation - Cherokee County

Line No / Item ID Item Description		(1) ROGERS GROUP, INC.		(2) REEVES CONSTRUCTION COMPANY			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$1,936,579.61		$2,371,487.69		
Contract Totals			**$1,936,579.61**		**$2,371,487.69**		
Cost Plus Time Totals			**$1,936,579.61**		**$2,371,487.69**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

3/15/2023

Vendor Ranking

Call Order: 020 **Contract ID:** 1164380 **Counties:** Cherokee

Letting Date: February 14, 2023 2:00 P.M. **District(s):** District 4

Contract Time: 08/31/23 COMPLETION DATE

Contract Description: Rehabilitation - Cherokee County **PCN(s):** P041939

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1RO010	ROGERS GROUP, INC.	$1,936,579.61	100.00%
2	1RE005	REEVES CONSTRUCTION COMPANY	$2,371,487.69	122.46%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor