**Contract ID:** 1165640 **Counties:** Cherokee

**Letting Date:** November 14, 2023 **District(s):** District 4

**Call Order:** 040 **Project(s):** P042174

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Patch, Mill, Widen, HMA

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) REEVES CONSTRUCTION COMPANY | | (2) ROGERS GROUP, INC. | | (3) KING ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042174 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0010 1031000<br>MOBILIZATION | (1)<br>LS | 408,000.00000 | 408,000.00 | 556,000.00000 | 556,000.00 | 200,000.00000 | 200,000.00 |
| 0020 1032010<br>BONDS AND INSURANCE | (1)<br>LS | 74,750.00000 | 74,750.00 | 51,000.00000 | 51,000.00 | 46,750.00000 | 46,750.00 |
| 0030 1071000<br>TRAFFIC CONTROL | (1)<br>LS | 975,000.00000 | 975,000.00 | 435,000.00000 | 435,000.00 | 1,150,000.00000 | 1,150,000.00 |
| 0040 2021005<br>REMOVAL & DISPOSAL OF EXISTING CATCH BASIN | 1.000<br>EA | 2,110.00000 | 2,110.00 | 4,100.00000 | 4,100.00 | 4,250.00000 | 4,250.00 |
| 0050 2023000<br>REMOVAL & DISPOSAL OF EXISTING PAVEMENT | 50.000<br>SY | 41.00000 | 2,050.00 | 125.00000 | 6,250.00 | 54.00000 | 2,700.00 |

**Contract ID:** 1165640 **Counties:** Cherokee

**Letting Date:** November 14, 2023 **District(s):** District 4

**Call Order:** 040 **Project(s):** P042174

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Patch, Mill, Widen, HMA

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) REEVES CONSTRUCTION COMPANY | | (2) ROGERS GROUP, INC. | | (3) KING ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042174 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0060 2024100 | 600.000 | 19.00000 | 11,400.00 | 16.00000 | 9,600.00 | 19.00000 | 11,400.00 |
| REMOVAL & DISPOSAL OF EXISTING CURB | LF | | | | | | |
| 0070 2027000 | 48.300 | 570.00000 | 27,531.00 | 165.00000 | 7,969.50 | 225.00000 | 10,867.50 |
| REMOVAL & DISPOSAL OF EXISTING CONCRETE | CY | | | | | | |
| 0080 2033000 | 1,605.000 | 82.50000 | 132,412.50 | 115.00000 | 184,575.00 | 96.00000 | 154,080.00 |
| BORROW EXCAVATION | CY | | | | | | |
| 0090 2035100 | 706.470 | 139.00000 | 98,199.33 | 197.00000 | 139,174.59 | 95.00000 | 67,114.65 |
| EXCAVATION FOR SHOULDER PAVING | STA | | | | | | |
| 0100 2072000 | 706.470 | 87.00000 | 61,462.89 | 222.00000 | 156,836.34 | 70.00000 | 49,452.90 |
| HAULING OF EXCAVATED SHOULDER MATERIAL | STA | | | | | | |

**Contract ID:** 1165640 **Counties:** Cherokee

**Letting Date:** November 14, 2023 **District(s):** District 4

**Call Order:** 040 **Project(s):** P042174

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Patch, Mill, Widen, HMA

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (2) ROGERS GROUP, INC.<br>Unit Price | <br>Ext Amount | (3) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042174 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0110 3069900 | 270.000 | 100.00000 | 27,000.00 | 100.00000 | 27,000.00 | 50.00000 | 13,500.00 |
| MAINTENANCE STONE | TON | | | | | | |
| 0120 3100320 | 15.000 | 1,375.00000 | 20,625.00 | 1,475.00000 | 22,125.00 | 250.00000 | 3,750.00 |
| HOT MIX ASPHALT BASE COURSE - TYPE B | TON | | | | | | |
| 0130 3104000 | 4,709.760 | 75.00000 | 353,232.00 | 90.50000 | 426,233.28 | 86.00000 | 405,039.36 |
| HMA SHOULDER WIDENING COURSE | TON | | | | | | |
| 0140 4011004 | 2,444.714 | 640.00000 | 1,564,616.96 | 750.00000 | 1,833,535.50 | 800.00000 | 1,955,771.20 |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |
| 0150 4012100 | 16,700.000 | 79.00000 | 1,319,300.00 | 95.00000 | 1,586,500.00 | 125.00000 | 2,087,500.00 |
| FULL DEPTH ASPH. PAV. PATCHING 10"UNIF | SY | | | | | | |

**Contract ID:** 1165640 **Counties:** Cherokee

**Letting Date:** November 14, 2023 **District(s):** District 4

**Call Order:** 040 **Project(s):** P042174

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Patch, Mill, Widen, HMA

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (2) ROGERS GROUP, INC.<br>Unit Price | <br>Ext Amount | (3) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042174 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0160 4013200<br>MILLING EXISTING ASPHALT PAVEMENT 2.0" | 10,700.000<br>SY | 2.55000 | 27,285.00 | 3.75000 | 40,125.00 | 9.50000 | 101,650.00 |
| 0170 4013990<br>MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | 7,600.000<br>SY | 20.00000 | 152,000.00 | 11.25000 | 85,500.00 | 15.00000 | 114,000.00 |
| 0180 4019000<br>MILLED-IN RUMBLE STRIP | 13.380<br>MI | 1,050.00000 | 14,049.00 | 775.00000 | 10,369.50 | 1,150.00000 | 15,387.00 |
| 0190 4020320<br>HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B | 22,694.627<br>TON | 77.00000 | 1,747,486.28 | 89.50000 | 2,031,169.12 | 104.00000 | 2,360,241.21 |
| 0200 4030320<br>HOT MIX ASPHALT SURFACE COURSE TYPE B | 12,204.627<br>TON | 83.00000 | 1,012,984.04 | 91.00000 | 1,110,621.06 | 100.00000 | 1,220,462.70 |

**Contract ID:** 1165640 **Counties:** Cherokee

**Letting Date:** November 14, 2023 **District(s):** District 4

**Call Order:** 040 **Project(s):** P042174

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Patch, Mill, Widen, HMA

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) REEVES CONSTRUCTION COMPANY | | (2) ROGERS GROUP, INC. | | (3) KING ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042174 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0210 4030340<br>HOT MIX ASPHALT SURFACE COURSE TYPE C | 960.000<br>TON | 250.00000 | 240,000.00 | 125.00000 | 120,000.00 | 295.00000 | 283,200.00 |
| 0220 4037220<br>DRIVEWAY PAVING-SURFACE TYPE C | 3,989.000<br>TON | 155.00000 | 618,295.00 | 205.00000 | 817,745.00 | 265.00000 | 1,057,085.00 |
| 0230 6021120<br>PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | 408.000<br>SF | 5.25000 | 2,142.00 | 5.50000 | 2,244.00 | 6.00000 | 2,448.00 |
| 0240 609138A<br>PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR | 24.000<br>LF | 5.25000 | 126.00 | 5.20000 | 124.80 | 6.00000 | 144.00 |
| 0250 6250005<br>4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT | 800.000<br>LF | 0.25000 | 200.00 | 0.28000 | 224.00 | 0.30000 | 240.00 |

**Contract ID:** 1165640 **Counties:** Cherokee

**Letting Date:** November 14, 2023 **District(s):** District 4

**Call Order:** 040 **Project(s):** P042174

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Patch, Mill, Widen, HMA

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (2) ROGERS GROUP, INC.<br>Unit Price | <br>Ext Amount | (3) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042174 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0260 6250010 | 227,990.000 | 0.15000 | 34,198.50 | 0.15000 | 34,198.50 | 0.18000 | 41,038.20 |
| 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | LF | | | | | | |
| 0270 6250025 | 1,084.000 | 1.05000 | 1,138.20 | 1.05000 | 1,138.20 | 1.20000 | 1,300.80 |
| 24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT | LF | | | | | | |
| 0280 6250030 | 48.000 | 16.00000 | 768.00 | 15.75000 | 756.00 | 18.00000 | 864.00 |
| WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT | EA | | | | | | |
| 0290 6250035 | 6.000 | 27.00000 | 162.00 | 26.50000 | 159.00 | 30.00000 | 180.00 |
| WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT | EA | | | | | | |

**Contract ID:** 1165640 **Counties:** Cherokee

**Letting Date:** November 14, 2023 **District(s):** District 4

**Call Order:** 040 **Project(s):** P042174

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Patch, Mill, Widen, HMA

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) REEVES CONSTRUCTION COMPANY | | (2) ROGERS GROUP, INC. | | (3) KING ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042174 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0300 6250105<br>4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT | 5,468.000 LF | 0.15000 | 820.20 | 0.15000 | 820.20 | 0.18000 | 984.24 |
| 0310 6250110<br>4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | 198,403.000 LF | 0.15000 | 29,760.45 | 0.15000 | 29,760.45 | 0.18000 | 35,712.54 |
| 0320 6250115<br>24" YELLOW DIAGONAL LINES - FAST DRY PAINT | 546.000 LF | 1.05000 | 573.30 | 1.10000 | 600.60 | 1.20000 | 655.20 |
| 0330 6271005<br>4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | 800.000 LF | 1.00000 | 800.00 | 0.98000 | 784.00 | 1.00000 | 800.00 |
| 0340 6271010<br>4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | 74,662.000 LF | 0.50000 | 37,331.00 | 0.52000 | 38,824.24 | 0.55000 | 41,064.10 |

**Contract ID:** 1165640 **Counties:** Cherokee

**Letting Date:** November 14, 2023 **District(s):** District 4

**Call Order:** 040 **Project(s):** P042174

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Patch, Mill, Widen, HMA

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (2) ROGERS GROUP, INC.<br>Unit Price | <br>Ext Amount | (3) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042174 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0350 6271024 | 12.000 | 27.00000 | 324.00 | 26.50000 | 318.00 | 30.00000 | 360.00 |
| 24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL | LF | | | | | | |
| 0360 6271025 | 542.000 | 9.50000 | 5,149.00 | 9.25000 | 5,013.50 | 10.50000 | 5,691.00 |
| 24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL | LF | | | | | | |
| 0370 6271030 | 16.000 | 80.00000 | 1,280.00 | 78.50000 | 1,256.00 | 90.00000 | 1,440.00 |
| WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. | EA | | | | | | |
| 0380 6271035 | 2.000 | 105.00000 | 210.00 | 102.00000 | 204.00 | 120.00000 | 240.00 |
| WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL. | EA | | | | | | |
| 0390 6271064 | 5,468.000 | 0.50000 | 2,734.00 | 0.52000 | 2,843.36 | 0.55000 | 3,007.40 |
| 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. | LF | | | | | | |

**Contract ID:** 1165640 **Counties:** Cherokee

**Letting Date:** November 14, 2023 **District(s):** District 4

**Call Order:** 040 **Project(s):** P042174

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Patch, Mill, Widen, HMA

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) REEVES CONSTRUCTION COMPANY | | (2) ROGERS GROUP, INC. | | (3) KING ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042174 | | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0400 6271074 | 45,073.000 | 0.50000 | 22,536.50 | 0.52000 | 23,437.96 | 0.55000 | 24,790.15 |
| 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | LF | | | | | | |
| 0410 6271080 | 182.000 | 8.00000 | 1,456.00 | 7.85000 | 1,428.70 | 9.00000 | 1,638.00 |
| 24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL. | LF | | | | | | |
| 0420 6300005 | 6.000 | 7.00000 | 42.00 | 6.85000 | 41.10 | 7.50000 | 45.00 |
| PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" | EA | | | | | | |
| 0430 6301100 | 502.000 | 7.00000 | 3,514.00 | 6.85000 | 3,438.70 | 7.50000 | 3,765.00 |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0440 6351150 | 900.000 | 6.00000 | 5,400.00 | 5.80000 | 5,220.00 | 6.50000 | 5,850.00 |
| PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID | LF | | | | | | |

**Contract ID:** 1165640 **Counties:** Cherokee

**Letting Date:** November 14, 2023 **District(s):** District 4

**Call Order:** 040 **Project(s):** P042174

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Patch, Mill, Widen, HMA

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) REEVES CONSTRUCTION COMPANY | | (2) ROGERS GROUP, INC. | | (3) KING ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P042174 | | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0450 6351450 | 120.000 | 8.00000 | 960.00 | 7.75000 | 930.00 | 9.00000 | 1,080.00 |
| PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL. | LF | | | | | | |
| 0460 7011425 | 750.000 | 1,300.00000 | 975,000.00 | 1,100.00000 | 825,000.00 | 1,150.00000 | 862,500.00 |
| PARTIAL DEPTH PATCHING OF EXISTING DECK | SY | | | | | | |
| 0470 7031200 | 20,077.000 | 0.55000 | 11,042.35 | 5.50000 | 110,423.50 | 2.25000 | 45,173.25 |
| REINF. STEEL FOR STRUCTURES (BRIDGE) | LB | | | | | | |
| 0480 7191205 | 1.000 | 9,500.00000 | 9,500.00 | 5,800.00000 | 5,800.00 | 9,000.00000 | 9,000.00 |
| CATCH BASIN -TYPE 9 | EA | | | | | | |
| 0490 7197110 | 3.000 | 2,400.00000 | 7,200.00 | 6,825.00000 | 20,475.00 | 2,650.00000 | 7,950.00 |
| ADJUST CATCH BASIN | EA | | | | | | |

**Contract ID:** 1165640 **Counties:** Cherokee

**Letting Date:** November 14, 2023 **District(s):** District 4

**Call Order:** 040 **Project(s):** P042174

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Patch, Mill, Widen, HMA

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (2) ROGERS GROUP, INC.<br>Unit Price | <br>Ext Amount | (3) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042174 | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0500 7203110<br>CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE | 600.000<br>LF | 65.00000 | 39,000.00 | 48.00000 | 28,800.00 | 41.00000 | 24,600.00 |
| 0510 7204100<br>CONCRETE SIDEWALK(4" UNIFORM) | 332.000<br>SY | 115.00000 | 38,180.00 | 130.00000 | 43,160.00 | 100.00000 | 33,200.00 |
| 0520 7204900<br>DETECTABLE WARNING MATERIAL | 25.000<br>SF | 48.00000 | 1,200.00 | 69.00000 | 1,725.00 | 72.00000 | 1,800.00 |
| 0530 7205000<br>CONCRETE DRIVEWAY(6" UNIFORM) | 200.000<br>SY | 120.00000 | 24,000.00 | 136.00000 | 27,200.00 | 105.00000 | 21,000.00 |
| 0540 7206000<br>CONCRETE MEDIAN | 45.000<br>SY | 235.00000 | 10,575.00 | 495.00000 | 22,275.00 | 105.00000 | 4,725.00 |

**Contract ID:** 1165640 **Counties:** Cherokee

**Letting Date:** November 14, 2023 **District(s):** District 4

**Call Order:** 040 **Project(s):** P042174

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Patch, Mill, Widen, HMA

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) REEVES CONSTRUCTION COMPANY | | (2) ROGERS GROUP, INC. | | (3) KING ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P042174 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0550 7209000<br>PEDESTRIAN RAMP CONSTRUCTION | 50.000 SY | 215.00000 | 10,750.00 | 159.00000 | 7,950.00 | 145.00000 | 7,250.00 |
| 0560 8050010<br>REMOVE & DISPOSE SEMI-RIGID GR DEVICE | 4,064.000 LF | 0.55000 | 2,235.20 | 0.55000 | 2,235.20 | 1.00000 | 4,064.00 |
| 0570 8051151<br>MT3 LEADING END TREATMENT TL3 | 20.000 EA | 5,700.00000 | 114,000.00 | 3,850.00000 | 77,000.00 | 4,000.00000 | 80,000.00 |
| 0580 8051210<br>PREMASH W-BEAM BRIDGE CONN TL2 WBBC2 | 12.000 EACH | 1,350.00000 | 16,200.00 | 1,400.00000 | 16,800.00 | 785.00000 | 9,420.00 |
| 0590 8052150<br>MGS3CS GR COMPRESSED SHOULDER | 3,674.500 LF | 30.00000 | 110,235.00 | 29.50000 | 108,397.75 | 41.00000 | 150,654.50 |

**Contract ID:** 1165640 **Counties:** Cherokee

**Letting Date:** November 14, 2023 **District(s):** District 4

**Call Order:** 040 **Project(s):** P042174

**Contract Time:** 05/31/25 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Patch, Mill, Widen, HMA

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) REEVES CONSTRUCTION COMPANY<br>Unit Price | <br>Ext Amount | (2) ROGERS GROUP, INC.<br>Unit Price | <br>Ext Amount | (3) KING ASPHALT, INC.<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | PayItems For ProjectId: P042174 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0600 8053001<br>PREMASH W-BEAM COMPRESSED SHLDR 9' POST | 3,099.500<br>LF | 29.00000 | 89,885.50 | 28.50000 | 88,335.75 | 41.00000 | 127,079.50 |
| 0610 8057100<br>PREMASH TYPE T TL3 LEADING 50' | 12.000<br>EA | 3,800.00000 | 45,600.00 | 3,750.00000 | 45,000.00 | 3,880.00000 | 46,560.00 |
| 0620 8100102<br>PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS | 10.010<br>ACRE | 3,550.00000 | 35,535.50 | 3,575.00000 | 35,785.75 | 5,450.00000 | 54,554.50 |
| **Section Totals:** | | | $10,581,552.70 | | $11,281,557.15 | | $12,977,069.90 |
| **Contract Totals** | | | **$10,581,552.70** | | **$11,281,557.15** | | **$12,977,069.90** |
| **Cost Plus Time Totals** | | | **$10,581,552.70** | | **$11,281,557.15** | | **12,977,069.90** |

**( ) indicates item is bid as Lump Sum**

South Carolina Department of Transportation

**South Carolina Department of Transportation**

**12/12/2023**

**Vendor Ranking**



**Call Order:** 040 **Contract ID:** 1165640 **Counties:** Cherokee

**Letting Date:** November 14, 2023 02:00 PM **District(s):** District 4

**Contract Time:** 05/31/25 COMPLETION DATE

**Contract Description:** Patch, Mill, Widen, HMA **PCN(s):** P042174

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1RE005 | REEVES CONSTRUCTION COMPANY | $10,581,552.70 | 100.00% |
| 2 | 1RO010 | ROGERS GROUP, INC. | $11,281,557.15 | 106.62% |
| 3 | 1KI001 | KING ASPHALT, INC. | $12,977,069.90 | 122.64% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor