Tabulation of Bids

Contract ID: 1168710 **Counties:** Cherokee

Letting Date: September 10, 2024 **District(s):** District 4

Call Order: 030 **Project(s):** P043082, P043083, P043084

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043082	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	380,500.00000	380,500.00	485,000.00000	485,000.00	422,520.00000	422,520.00
0020 1032010 BONDS AND INSURANCE	(1) LS	65,000.00000	65,000.00	194,000.00000	194,000.00	100,000.00000	100,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	710,000.00000	710,000.00	813,000.00000	813,000.00	900,000.00000	900,000.00
0040 2014000 SELECTED CLEARING & GRUBBING	(1) LS	115,000.00000	115,000.00	125,000.00000	125,000.00	145,000.00000	145,000.00
0050 2025000 REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	200.000 SY	21.05000	4,210.00	49.00000	9,800.00	44.00000	8,800.00

Contract ID: 1168710 **Counties:** Cherokee

Letting Date: September 10, 2024 **District(s):** District 4

Call Order: 030 **Project(s):** P043082, P043083, P043084

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043082		**Cat Alt Set:**			**Cat Alt Member:**		
0060 2027000 REMOVAL & DISPOSAL OF EXISTING CONCRETE	28.500 CY	605.00000	17,242.50	520.00000	14,820.00	1,100.00000	31,350.00
0070 2031000 UNCLASSIFIED EXCAVATION	1,200.000 CY	40.20000	48,240.00	60.00000	72,000.00	20.00000	24,000.00
0080 2033000 BORROW EXCAVATION	1,975.000 CY	90.00000	177,750.00	110.00000	217,250.00	140.00000	276,500.00
0090 2035000 STATION GRADING	129.890 STA	1,905.00000	247,440.45	1,700.00000	220,813.00	1,600.00000	207,824.00
0100 2035100 EXCAVATION FOR SHOULDER PAVING	347.420 STA	50.00000	17,371.00	116.00000	40,300.72	280.00000	97,277.60

Contract ID: 1168710 **Counties:** Cherokee

Letting Date: September 10, 2024 **District(s):** District 4

Call Order: 030 **Project(s):** P043082, P043083, P043084

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043082		**Cat Alt Set:**				**Cat Alt Member:**	
0110 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	347.420 STA	60.00000	20,845.20	125.00000	43,427.50	160.00000	55,587.20
0120 3063222 CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B	66,119.000 SY	8.85000	585,153.15	9.25000	611,600.75	10.90000	720,697.10
0130 3063232 CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	23,173.000 SY	8.30000	192,335.90	11.60000	268,806.80	11.25000	260,696.25
0140 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	2,630.000 TON	260.00000	683,800.00	275.00000	723,250.00	450.00000	1,183,500.00

Contract ID: 1168710 **Counties:** Cherokee

Letting Date: September 10, 2024 **District(s):** District 4

Call Order: 030 **Project(s):** P043082, P043083, P043084

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043082		**Cat Alt Set:**				**Cat Alt Member:**	
0150 3069900	241.500	160.00000	38,640.00	125.50000	30,308.25	225.00000	54,337.50
MAINTENANCE STONE	TON						
0160 3104000	2,509.173	67.40000	169,118.26	92.00000	230,843.92	108.00000	270,990.68
HMA SHOULDER WIDENING COURSE	TON						
0170 4011004	1,717.941	720.00000	1,236,917.52	725.00000	1,245,507.23	800.00000	1,374,352.80
LIQUID ASPHALT BINDER PG64-22	TON						
0180 4012060	50.000	250.00000	12,500.00	308.00000	15,400.00	600.00000	30,000.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0190 4012080	180.000	160.00000	28,800.00	270.00000	48,600.00	395.00000	71,100.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 1168710 **Counties:** Cherokee

Letting Date: September 10, 2024 **District(s):** District 4

Call Order: 030 **Project(s):** P043082, P043083, P043084

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043082		**Cat Alt Set:**				**Cat Alt Member:**	
0200 4012100	4,100.000	91.20000	373,920.00	95.00000	389,500.00	116.00000	475,600.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0210 4013990	8,200.000	9.20000	75,440.00	12.00000	98,400.00	24.00000	196,800.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0220 4019000	14.040	625.00000	8,775.00	2,500.00000	35,100.00	750.00000	10,530.00
MILLED-IN RUMBLE STRIP	MI						
0230 4020320	10,037.373	74.25000	745,274.95	85.00000	853,176.71	110.00000	1,104,111.03
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0240 4020330	310.000	100.60000	31,186.00	205.00000	63,550.00	150.00000	46,500.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						

Contract ID: 1168710 **Counties:** Cherokee

Letting Date: September 10, 2024 **District(s):** District 4

Call Order: 030 **Project(s):** P043082, P043083, P043084

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043082		**Cat Alt Set:**				**Cat Alt Member:**	
0250 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	5,404.373 TON	75.55000	408,300.38	90.00000	486,393.57	115.00000	621,502.90
0260 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	8,347.067 TON	81.40000	679,451.25	98.00000	818,012.57	140.00000	1,168,589.38
0270 4030360 HOT MIX ASPHALT SURFACE COURSE TYPE E	1,175.680 TON	78.60000	92,408.45	101.00000	118,743.68	125.00000	146,960.00
0280 4037220 DRIVEWAY PAVING-SURFACE TYPE C	2,144.875 TON	185.00000	396,801.88	210.00000	450,423.75	300.00000	643,462.50
0290 4060010 ASPHALT SURFACE TREATMENT(SINGLE TREATMENT)	89,292.000 SY	2.85000	254,482.20	2.50000	223,230.00	3.75000	334,845.00

Contract ID: 1168710 **Counties:** Cherokee

Letting Date: September 10, 2024 **District(s):** District 4

Call Order: 030 **Project(s):** P043082, P043083, P043084

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043082		**Cat Alt Set:**		**Cat Alt Member:**			
0300 6021120	1,049.000	6.30000	6,608.70	8.00000	8,392.00	9.00000	9,441.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0310 6250005	900.000	0.16000	144.00	0.16000	144.00	0.20000	180.00
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0320 6250010	327,471.000	0.16000	52,395.36	0.16000	52,395.36	0.20000	65,494.20
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0330 6250025	1,339.000	1.60000	2,142.40	1.57000	2,102.23	2.05000	2,744.95
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 1168710 **Counties:** Cherokee

Letting Date: September 10, 2024 **District(s):** District 4

Call Order: 030 **Project(s):** P043082, P043083, P043084

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043082		**Cat Alt Set:**				**Cat Alt Member:**	
0340 6250105	2,815.000	0.16000	450.40	0.16000	450.40	0.20000	563.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0350 6250110	312,697.000	0.16000	50,031.52	0.16000	50,031.52	0.20000	62,539.40
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0360 6271005	842.000	0.80000	673.60	0.79000	665.18	1.00000	842.00
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0370 6271010	101,975.000	0.55000	56,086.25	0.53000	54,046.75	0.65000	66,283.75
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 1168710 **Counties:** Cherokee

Letting Date: September 10, 2024 **District(s):** District 4

Call Order: 030 **Project(s):** P043082, P043083, P043084

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043082		**Cat Alt Set:**				**Cat Alt Member:**	
0380 6271025	573.000	10.55000	6,045.15	10.58000	6,062.34	13.50000	7,735.50
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0390 6271064	2,815.000	0.55000	1,548.25	0.53000	1,491.95	0.65000	1,829.75
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0400 6271074	90,193.000	0.55000	49,606.15	0.53000	47,802.29	0.65000	58,625.45
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0410 6301100	615.000	8.00000	4,920.00	7.93000	4,876.95	10.25000	6,303.75
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 1168710 **Counties:** Cherokee

Letting Date: September 10, 2024 **District(s):** District 4

Call Order: 030 **Project(s):** P043082, P043083, P043084

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043082		**Cat Alt Set:**				**Cat Alt Member:**	
0420 6351150	820.000	5.80000	4,756.00	5.88000	4,821.60	7.50000	6,150.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0430 6351400	80.000	7.40000	592.00	7.48000	598.40	9.50000	760.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN	LF						
0440 6351450	510.000	5.80000	2,958.00	5.88000	2,998.80	7.50000	3,825.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						
0450 7011425	50.000	1,600.00000	80,000.00	1,646.90000	82,345.00	2,200.00000	110,000.00
PARTIAL DEPTH PATCHING OF EXISTING DECK	SY						
0460 7031200	1,500.000	10.55000	15,825.00	10.98000	16,470.00	1.65000	2,475.00
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						

Contract ID: 1168710 **Counties:** Cherokee

Letting Date: September 10, 2024 **District(s):** District 4

Call Order: 030 **Project(s):** P043082, P043083, P043084

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043082		**Cat Alt Set:**				**Cat Alt Member:**	
0470 7143618	240.000	280.00000	67,200.00	253.49000	60,837.60	240.00000	57,600.00
18" SMOOTH WALL PIPE	LF						
0480 8050010	1,680.000	1.60000	2,688.00	1.05000	1,764.00	1.30000	2,184.00
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0490 8051151	32.000	3,400.00000	108,800.00	3,577.44000	114,478.08	8,200.00000	262,400.00
MT3 LEADING END TREATMENT TL3	EA						
0500 8052100	4,225.000	22.10000	93,372.50	21.27000	89,865.75	27.00000	114,075.00
MGS3 GR STANDARD SHOULDER	LF						
0510 8052120	125.000	41.05000	5,131.25	26.58000	3,322.50	34.00000	4,250.00
MGS3LS22 GUARDRAIL LONG SPAN 22FT CLEAR	LF						

Contract ID: 1168710 **Counties:** Cherokee

Letting Date: September 10, 2024 **District(s):** District 4

Call Order: 030 **Project(s):** P043082, P043083, P043084

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043082 **Cat Alt Set:** **Cat Alt Member:**							
0520 8052150	1,262.500	30.00000	37,875.00	27.36000	34,542.00	35.00000	44,187.50
MGS3CS GR COMPRESSED SHOULDER	LF						
0530 8053001	500.000	29.50000	14,750.00	26.58000	13,290.00	34.00000	17,000.00
PREMASH W-BEAM COMPRESSED SHLDR 9' POST	LF						
0540 8053250	12.000	2,800.00000	33,600.00	2,149.15000	25,789.80	2,700.00000	32,400.00
PREMASH THRIEBEAM BRIDGE CONN TBBC3	EA						
0550 8057100	12.000	3,315.00000	39,780.00	3,653.56000	43,842.72	8,200.00000	98,400.00
PREMASH TYPE T TL3 LEADING 50'	EA						
0560 8072000	130.000	26.35000	3,425.50	53.90000	7,007.00	28.00000	3,640.00
RESET CHAIN-LINK FENCE	LF						

Contract ID: 1168710 **Counties:** Cherokee

Letting Date: September 10, 2024 **District(s):** District 4

Call Order: 030 **Project(s):** P043082, P043083, P043084

Contract Time: 05/31/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) REEVES CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043082		**Cat Alt Set:**				**Cat Alt Member:**	
0570 8100102	7.580	4,500.00000	34,110.00	5,142.95000	38,983.56	4,400.00000	33,352.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$8,592,419.12		$9,715,676.23		$12,058,715.19
Contract Totals			**$8,592,419.12**		**$9,715,676.23**		**$12,058,715.19**
Cost Plus Time Totals			**$8,592,419.12**		**$9,715,676.23**		**12,058,715.19**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/11/2024

Vendor Ranking

Call Order: 030
Contract ID: 1168710
Counties: Cherokee
Letting Date: September 10, 2024 2:00 PM
District(s): District 4
Contract Time: 05/31/26 COMPLETION DATE

Contract Description: 2025 Primary Pavement Improvement Program
PCN(s): P043082, P043083, P043084

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$8,592,419.12	100.00%
2	1RO010	ROGERS GROUP, INC.	$9,715,676.23	113.07%
3	1RE005	REEVES CONSTRUCTION COMPANY	$12,058,715.19	140.34%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers