Contract ID: 1191632 **Counties:** Cherokee

Letting Date: May 12, 2022 **District(s):** District 4

Call Order: 030 **Project(s):** P027884

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Enhancements - Gaffney T-Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	78,000.00000	78,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	31,000.00000	31,000.00				
BONDS AND INSURANCE	LS						
0030 1050800	1.000	12,000.00000	12,000.00				
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	100,000.00000	100,000.00				
TRAFFIC CONTROL	LS						
0045 1080300	(1)	1,600.00000	1,600.00				
CPM PROGRESS SCHEDULE	LS						

Contract ID: 1191632 **Counties:** Cherokee

Letting Date: May 12, 2022 **District(s):** District 4

Call Order: 030 **Project(s):** P027884

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Enhancements - Gaffney T-Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount				
				Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items				**Cat Alt Set:**		**Cat Alt Member:**	
0050 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	400.000 SY	20.00000	8,000.00				
0060 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	730.000 LF	20.00000	14,600.00				
0070 2025000 REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	290.000 SY	31.00000	8,990.00				
0080 2028200 REMOVAL & DISPOSAL OF DESIGNATED PORTIONS OF EXISTING BRIDGE	(1) LS	140,000.00000	140,000.00				
0090 2031200 SITE EXCAVATION	(1) LS	60,000.00000	60,000.00				

Contract ID: 1191632 **Counties:** Cherokee

Letting Date: May 12, 2022 **District(s):** District 4

Call Order: 030 **Project(s):** P027884

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Enhancements - Gaffney T-Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0100 3100310	64.000	320.00000	20,480.00				
HOT MIX ASPHALT BASE COURSE - TYPE A	TON						
0110 4011004	4.000	785.00000	3,140.00				
LIQUID ASPHALT BINDER PG64-22	TON						
0120 4030320	16.000	740.00000	11,840.00				
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0130 6271010	110.000	2.00000	220.00				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0140 6271015	96.000	3.00000	288.00				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						

Contract ID: 1191632 **Counties:** Cherokee

Letting Date: May 12, 2022 **District(s):** District 4

Call Order: 030 **Project(s):** P027884

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Enhancements - Gaffney T-Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items				**Cat Alt Set:**		**Cat Alt Member:**	
0150 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	50.000 LF	15.00000	750.00				
0160 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	1,784.000 LF	2.00000	3,568.00				
0170 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	25.000 EA	25.00000	625.00				
0180 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	24.000 SF	22.00000	528.00				

Contract ID: 1191632 **Counties:** Cherokee

Letting Date: May 12, 2022 **District(s):** District 4

Call Order: 030 **Project(s):** P027884

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Enhancements - Gaffney T-Bridge

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0190 6531205 U-SECTION POST FOR SIGN SUPPORTS - 2P	18.000 LF	9.00000	162.00				
0200 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	70.000 LF	10.00000	700.00				
0210 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,530.000 LF	25.00000	38,250.00				
0220 7011400 CONC. FOR STRUCTURES - CLASS 4000	450.000 CY	1,500.00000	675,000.00				
0225 7013400 SPALL REPAIR	10.000 SF	400.00000	4,000.00				

Contract ID: 1191632 **Counties:** Cherokee

Letting Date: May 12, 2022 **District(s):** District 4

Call Order: 030 **Project(s):** P027884

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Enhancements - Gaffney T-Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0230 7031200	44,741.000	2.25000	100,667.25				
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						
0240 7204100	45.000	80.00000	3,600.00				
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0250 7204900	22.500	45.00000	1,012.50				
DETECTABLE WARNING MATERIAL	SF						
0260 7209000	50.000	200.00000	10,000.00				
PEDESTRIAN RAMP CONSTRUCTION	SY						
0270 8053250	1.000	4,500.00000	4,500.00				
PREMASH THRIEBEAM BRIDGE CONN TBBC3	EA						

Contract ID: 1191632 **Counties:** Cherokee

Letting Date: May 12, 2022 **District(s):** District 4

Call Order: 030 **Project(s):** P027884

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Enhancements - Gaffney T-Bridge

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) REEVES CONSTRUCTION COMPANY Unit Price	(1) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Road Pay Items			**Cat Alt Set:**		**Cat Alt Member:**		
0280	8057100	1.000	4,000.00000	4,000.00				
PREMASH TYPE T TL3 LEADING 50'		EA						
0290	8063800	210.000	425.00000	89,250.00				
120" CHAIN LINK FENCE		LF						
0300	8100101	0.140	3,850.00000	539.00				
PERMANENT GRASSING FOR SMALL PROJECTS		ACRE						
0310	8153000	180.000	6.50000	1,170.00				
SILT FENCE		LF						
0320	8990642	(1)	151,000.00000	151,000.00				
REPAIR CLEAN AND PAINT EXISTING RAILINGS		LS						

Contract ID: 1191632 **Counties:** Cherokee

Letting Date: May 12, 2022 **District(s):** District 4

Call Order: 030 **Project(s):** P027884

Contract Time: 10/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Enhancements - Gaffney T-Bridge

Line No / Item ID Item Description		(1) REEVES CONSTRUCTION COMPANY					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$1,579,479.75				
Contract Totals			**$1,579,479.75**				
Cost Plus Time Totals			**$1,579,479.75**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

6/20/2022

Vendor Ranking

Call Order: 030
Contract ID: 1191632
Counties: Cherokee
Letting Date: May 12, 2022 2:00 PM
District(s): District 4
Contract Time: 10/31/23 COMPLETION DATE

Contract Description: Enhancements - Gaffney T-Bridge
PCN(s): P027884

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1RE005	REEVES CONSTRUCTION COMPANY	$1,579,479.75	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor