Tabulation of Bids

Contract ID: 5147960 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P037204

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: On Call Interstate Guardrail District 1

Line No / Item ID Item Description		(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 RoadwayP037204		**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031030	200.000	0.01000	2.00	1.00000	200.00		
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL) 1031030	EA						
0020 1032010	(1)	1.00000	1.00	34,800.00000	34,800.00		
BONDS AND INSURANCE 1032010	LS						
0030 1071100	200.000	1,785.00000	357,000.00	1,750.00000	350,000.00		
TRAFFIC CONTROL 1071100	EA						
0040 2027801	100.000	1.00000	100.00	1.00000	100.00		
REMOVAL OF EXIST. GUARDRAIL 2027801	LF						
0050 8050010	200.000	1.00000	200.00	100.00000	20,000.00		
REMOVE & DISPOSE SEMI-RIGID GR DEVICE 8050010	LF						

Contract ID: 5147960 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P037204

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: On Call Interstate Guardrail District 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	(2) DEANGELO BROTHERS, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 RoadwayP037204		**Cat Alt Set:**				**Cat Alt Member:**	
0060 8051100	500.000	17.95000	8,975.00	15.00000	7,500.00		
STEEL BEAM GUARDRAIL STEEL BEAM GR. 8051100	LF						
0070 8051151	2.000	3,500.00000	7,000.00	3,400.00000	6,800.00		
MT3 LEADING END TREATMENT TL3 8051151	EA						
0080 8051155	2.000	1.00000	2.00	1,500.00000	3,000.00		
MT2 LEADING END TREATMENT TL2 8051155	EA						
0090 8051190	13,200.000	17.95000	236,940.00	12.00000	158,400.00		
REMOVE AND REPLACE W BEAM GUARDRAIL 8051190	LF						

Contract ID: 5147960 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P037204

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: On Call Interstate Guardrail District 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 RoadwayP037204			**Cat Alt Set:**			**Cat Alt Member:**	
0100 8051207 GUARDRAIL THRIE-BEAM WITH BASE PLATE 6.25' POST SPACING 8051207	50.000 LF	32.00000	1,600.00	25.00000	1,250.00		
0110 8051300 STEEL BEAM GUARDRAIL (THRIE) 8051300	130.000 LF	18.00000	2,340.00	15.00000	1,950.00		
0120 8051320 REMOVE AND REPLACE THRIE BEAM GUARDRAIL 8051320	130.000 LF	18.00000	2,340.00	15.00000	1,950.00		
0130 8051470 REMOVE AND REPLACE CRITICAL OFFSET THRIE BEAM GUARDRAIL 8051470	28.000 LF	100.00000	2,800.00	40.00000	1,120.00		

Contract ID: 5147960 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P037204

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: On Call Interstate Guardrail District 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	(2) DEANGELO BROTHERS, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 RoadwayP037204			**Cat Alt Set:**		**Cat Alt Member:**		
0140 8051710	2.000	1,000.00000	2,000.00	1,100.00000	2,200.00		
MB TRAILING END TREATMENT 8051710	EA						
0150 8052100	100.000	20.00000	2,000.00	1,200.00000	120,000.00		
MGS3 GR STANDARD SHOULDER 8052100	LF						
0160 8052150	100.000	25.00000	2,500.00	1,500.00000	150,000.00		
MGS3CS GR COMPRESSED SHOULDER 8052150	LF						
0170 8052200	100.000	1.00000	100.00	3,700.00000	370,000.00		
MGS2C GR BEHIND CURB 8052200	LF						
0180 8052210	5.000	25.00000	125.00	10.00000	50.00		
END ANCHOR-TYPE B 8052210	EA						

Contract ID: 5147960 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P037204

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: On Call Interstate Guardrail District 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	(2) DEANGELO BROTHERS, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 RoadwayP037204			**Cat Alt Set:**		**Cat Alt Member:**		
0190 8052230	10.000	25.00000	250.00	25.00000	250.00		
REMOVE AND REPLACE END ANCHOR-TYPE B 8052230	EA						
0200 8052235	3.000	25.00000	75.00	25.00000	75.00		
REMOVE AND REPLACE END ANCHOR-TYPE B (THRIE) 8052235	EA						
0210 8052300	75.000	1,650.00000	123,750.00	2,250.00000	168,750.00		
END TERMINAL - TYPE T 8052300	EA						
0220 8052390	75.000	1,650.00000	123,750.00	2,250.00000	168,750.00		
REMOVE AND REPLACE END TERMINAL - TYPE T 8052390	EA						
0230 8052600	6.000	200.00000	1,200.00	1,500.00000	9,000.00		
THRIE BEAM G.R.BRIDGE CONN. 8052600	EA						

Contract ID: 5147960 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P037204

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: On Call Interstate Guardrail District 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 RoadwayP037204			**Cat Alt Set:**		**Cat Alt Member:**		
0240 8052610	6.000	200.00000	1,200.00	200.00000	1,200.00		
REMOVE AND REPLACE THRIE BEAM G.R.BRIDGE CONN. 8052610	EA						
0250 8053000	22.000	10.00000	220.00	5.00000	110.00		
ADDITIONAL LENGTH GUARDRAIL POST 8053000	LF						
0260 8053253	2.000	2,500.00000	5,000.00	750.00000	1,500.00		
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3 8053253	EA						
0270 8053255	2.000	1.00000	2.00	600.00000	1,200.00		
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2 8053255	EA						

Contract ID: 5147960 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P037204

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: On Call Interstate Guardrail District 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	(2) DEANGELO BROTHERS, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 RoadwayP037204			**Cat Alt Set:**		**Cat Alt Member:**		
0280 8055300	10.000	1.00000	10.00	25.00000	250.00		
FLEXIBLE DELINEATOR POST WITH GROUND ANCHOR 8055300	EA						
0290 8056501	2.000	500.00000	1,000.00	400.00000	800.00		
END TREATMENT TYPE IA-1 8056501	EA						
0300 8056520	2.000	500.00000	1,000.00	300.00000	600.00		
REMOVE AND REPLACE END TREATMENT TYPE IA-1 8056520	EA						
0310 8057201	1.000	1.00000	1.00	750.00000	750.00		
GUARDRAIL LEADING END IA-1 TEST LEVEL 3 UNIDIRECTION SYSTEM 8057201	EA						

Contract ID: 5147960 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P037204

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: On Call Interstate Guardrail District 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	 Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	RoadwayP037204		**Cat Alt Set:**		**Cat Alt Member:**		
0320 8057202 GUARDRAIL LEADING END IA-1 TEST LEVEL 3 BIDIRECTION SYSTEM 8057202	1.000 EA	1.00000	1.00	750.00000	750.00		
0330 8057203 GUARDRAIL LEADING END IA-2 TEST LEVEL 3 BRAKEMASTER 8057203	1.000 EA	1.00000	1.00	750.00000	750.00		
0340 8057204 GUARDRAIL LEADING END IA-3 TEST LEVEL 3 CAT 8057204	1.000 EA	1.00000	1.00	5,125.00000	5,125.00		
0350 8057305 2' CRASH CUSHION 2A 8057305	1.000 EA	1.00000	1.00	22,000.00000	22,000.00		
0360 8057310 2' CRASH CUSHION 2B 8057310	1.000 EA	1.00000	1.00	21,000.00000	21,000.00		

Contract ID: 5147960 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P037204

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: On Call Interstate Guardrail District 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 RoadwayP037204			**Cat Alt Set:**		**Cat Alt Member:**		
0370 8057315 2' CRASH CUSHION 2C 8057315	1.000 EA	1.00000	1.00	14,500.00000	14,500.00		
0380 8057325 WIDE CRASH CUSHION 2A 8057325	1.000 EA	1.00000	1.00	29,000.00000	29,000.00		
0390 8057330 WIDE CRASH CUSHION 2B 8057330	1.000 EA	1.00000	1.00	23,500.00000	23,500.00		
0400 8057335 WIDE CRASH CUSHION 2C 8057335	1.000 EA	1.00000	1.00	18,500.00000	18,500.00		
0410 8057350 2' CRASH CUSHION 3A 8057350	1.000 EA	29,100.00000	29,100.00	28,500.00000	28,500.00		

Contract ID: 5147960 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P037204

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: On Call Interstate Guardrail District 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 RoadwayP037204			**Cat Alt Set:**		**Cat Alt Member:**		
0420 8057355	1.000	13,500.00000	13,500.00	24,500.00000	24,500.00		
2' CRASH CUSHION 3B 8057355	EA						
0430 8057360	1.000	10,700.00000	10,700.00	21,000.00000	21,000.00		
2' CRASH CUSHION 3C 8057360	EA						
0440 8057370	1.000	32,200.00000	32,200.00	34,500.00000	34,500.00		
WIDE CRASH CUSHION 3A 8057370	EA						
0450 8057375	1.000	14,500.00000	14,500.00	28,000.00000	28,000.00		
WIDE CRASH CUSHION 3B 8057375	EA						
0460 8057380	1.000	14,500.00000	14,500.00	23,500.00000	23,500.00		
WIDE CRASH CUSHION 3C 8057380	EA						

Contract ID: 5147960 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P037204

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: On Call Interstate Guardrail District 1

Line No / Item ID Item Description		(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$997,992.00		$1,877,680.00		
Contract Totals			**$997,992.00**		**$1,877,680.00**		
Cost Plus Time Totals			**$997,992.00**		**$1,877,680.00**		

( ) indicates item is bid as Lump Sum

Call Order: 120 **Contract ID:** 5147960 **Counties:** DISTRICT 1

Letting Date: April 10, 2018 02:00 PM **District(s):** 1

Contract Time: 06/30/19 COMPLETION DATE

Contract Description: On Call Interstate Guardrail District 1 **PCN(s):** P037204

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA002	BAGWELL FENCE COMPANY, INC.	$997,992.00	100.00%
2	1DE002	DEANGELO BROTHERS, LLC	$1,877,680.00	188.15%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell