Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	250,000.00000	250,000.00	267,990.00000	267,990.00	272,000.00000	272,000.00
MOBILIZATION	LS						
0020 1031200	(1)	100,000.00000	100,000.00	267,990.00000	267,990.00	100,000.00000	100,000.00
BRIDGE CONSTRUCTION ACCESS	LS						
0030 1032010	(1)	100,000.00000	100,000.00	107,195.00000	107,195.00	50,000.00000	50,000.00
BONDS AND INSURANCE	LS						
0035 1050800	1.000	10,000.00000	10,000.00	65,000.00000	65,000.00	30,000.00000	30,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	10,000.00000	10,000.00	15,000.00000	15,000.00	40,000.00000	40,000.00
TRAFFIC CONTROL	LS						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0045 1080300	(1)	5,000.00000	5,000.00	15,000.00000	15,000.00	10,000.00000	10,000.00
CPM PROGRESS SCHEDULE	LS						
0050 2011000	(1)	134,950.00000	134,950.00	105,000.00000	105,000.00	105,000.00000	105,000.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0060 2025000	3,578.000	10.00000	35,780.00	10.00000	35,780.00	10.00000	35,780.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0070 2027801	883.000	1.00000	883.00	1.00000	883.00	1.00000	883.00
REMOVAL OF EXIST. GUARDRAIL	LF						
0080 2028100	(1)	100,000.00000	100,000.00	330,890.00000	330,890.00	200,000.00000	200,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0090 2031000 UNCLASSIFIED EXCAVATION	11,518.000 CY	15.00000	172,770.00	15.00000	172,770.00	15.00000	172,770.00
0100 2033000 BORROW EXCAVATION	12,603.000 CY	18.00000	226,854.00	18.00000	226,854.00	18.00000	226,854.00
0110 2034000 MUCK EXCAVATION	4,355.000 CY	15.00000	65,325.00	15.00000	65,325.00	15.00000	65,325.00
0120 2036020 GEOTEXTILE, SEPARATION	3,470.000 SY	3.00000	10,410.00	3.00000	10,410.00	3.00000	10,410.00
0130 2037000 GEOGRID REINFORCEMENT (UNIAXIAL)	17,590.000 SY	7.00000	123,130.00	7.00000	123,130.00	7.00000	123,130.00

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(1) Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	(2) Ext Amount	(3) DELLINGER, INC. Unit Price	(3) Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0140 2037010	3,610.000	5.00000	18,050.00	5.00000	18,050.00	5.00000	18,050.00
GEOGRID REINFORCEMENT (BIAXIAL)	SY						
0150 2051150	145.000	250.00000	36,250.00	475.00000	68,875.00	272.50000	39,512.50
GROUND MODIFICATION FOR FOUNDATION INSTALLATION	CY						
0160 2052010	6,490.000	43.00000	279,070.00	43.00000	279,070.00	43.00000	279,070.00
STONE BRIDGE LIFT MATERIAL	TON						
0170 2052020	610.000	45.00000	27,450.00	45.00000	27,450.00	45.00000	27,450.00
GRANULAR BRIDGE LIFT MATERIAL	CY						
0180 2081001	4,627.000	4.00000	18,508.00	4.00000	18,508.00	4.00000	18,508.00
FINE GRADING	SY						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0190 2103000	52.000	300.00000	15,600.00	175.00000	9,100.00	275.00000	14,300.00
FLOWABLE FILL	CY						
0200 3069900	95.000	60.00000	5,700.00	60.00000	5,700.00	60.00000	5,700.00
MAINTENANCE STONE	TON						
0210 3100320	1,093.000	88.00000	96,184.00	71.00000	77,603.00	71.00000	77,603.00
HOT MIX ASPHALT BASE COURSE - TYPE B	TON						
0220 4011004	128.000	625.00000	80,000.00	850.00000	108,800.00	850.00000	108,800.00
LIQUID ASPHALT BINDER PG64-22	TON						
0230 4013990	555.000	20.00000	11,100.00	12.95000	7,187.25	12.95000	7,187.25
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0240 4019000	0.741	5,500.00000	4,075.50	3,000.00000	2,223.00	2,500.00000	1,852.50
MILLED-IN RUMBLE STRIP	MI						
0250 4020330	906.000	98.00000	88,788.00	85.00000	77,010.00	85.00000	77,010.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0260 4030340	571.000	89.50000	51,104.50	85.50000	48,820.50	85.00000	48,535.00
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0270 4037000	11.000	11.00000	121.00	350.00000	3,850.00	350.00000	3,850.00
HOT MIX ASPH. CONC. SURF. CR. FOR DITCH PAVING	TON						
0280 6021120	280.000	5.15000	1,442.00	8.25000	2,310.00	8.25000	2,310.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0290 6021125	244.000	21.00000	5,124.00	8.25000	2,013.00	8.25000	2,013.00
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						
0300 6041200	156.000	0.92000	143.52	16.20000	2,527.20	16.20000	2,527.20
BARRICADE - TYPE 3	LF						
0310 6062000	2.000	5,000.00000	10,000.00	2,000.00000	4,000.00	15,000.00000	30,000.00
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	EA						
0320 608100B	16.000	14.64000	234.24	150.00000	2,400.00	85.00000	1,360.00
TYPE B - FLASHING LIGHT	EA						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0330 609105B PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	300.000 LF	0.08000	24.00	0.30000	90.00	0.30000	90.00
0340 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	4,700.000 LF	0.08000	376.00	0.15000	705.00	0.15000	705.00
0350 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	2,350.000 LF	0.08000	188.00	0.15000	352.50	0.15000	352.50
0360 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	4,700.000 LF	0.32000	1,504.00	0.65000	3,055.00	0.65000	3,055.00

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0370 6271064	300.000	0.34000	102.00	1.15000	345.00	1.15000	345.00
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0380 6271074	2,350.000	0.32000	752.00	0.65000	1,527.50	0.65000	1,527.50
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0390 6301100	30.000	2.50000	75.00	25.00000	750.00	25.00000	750.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0400 6750278	1,572.000	5.00000	7,860.00	6.05000	9,510.60	10.00000	15,720.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0410 7011400	921.400	750.00000	691,050.00	665.00000	612,731.00	1,080.00000	995,112.00
CONC. FOR STRUCTURES - CLASS 4000	CY						
0420 7023200	1,641.000	5.00000	8,205.00	4.35000	7,138.35	15.00000	24,615.00
GROOVED SURFACE FINISH	SY						
0430 7031200	340,954.000	1.00000	340,954.00	1.00000	340,954.00	1.00000	340,954.00
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						
0440 7031220	34,849.000	2.00000	69,698.00	1.20000	41,818.80	2.00000	69,698.00
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	LB						
0450 7044501	1,736.700	225.00000	390,757.50	325.00000	564,427.50	250.00000	434,175.00
PRESTRESSED CONCRETE BULB TEE BEAM(54"MOD.)	LF						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0460 7051000	720.000	75.00000	54,000.00	50.00000	36,000.00	75.00000	54,000.00
CONCRETE BRIDGE BARRIER PARAPET	LF						
0470 7051910	4.000	2,500.00000	10,000.00	1,350.00000	5,400.00	3,000.00000	12,000.00
CONCRETE BRIDGE BARRIER PARAPET TRANSITION	EA						
0480 7110001	10.000	2,500.00000	25,000.00	175.00000	1,750.00	500.00000	5,000.00
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	EA						
0490 7110010	24.000	1,000.00000	24,000.00	1,100.00000	26,400.00	5,000.00000	120,000.00
PILE DRIVING SET-UP	EA						
0500 7111560	24.000	200.00000	4,800.00	175.00000	4,200.00	125.00000	3,000.00
REINF. PILE TIPS (HP14 X 73)	EA						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(1) Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	(2) Ext Amount	(3) DELLINGER, INC. Unit Price	(3) Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0510 7112220	1,720.000	70.00000	120,400.00	48.00000	82,560.00	45.00000	77,400.00
STEEL H BEARING PILING (HP14 X 73)	LF						
0520 7112222	352.000	70.00000	24,640.00	48.00000	16,896.00	75.00000	26,400.00
STEEL H BEARING INDEX PILING (HP 14 X 73)	LF						
0530 7120006	9.000	36,000.00000	324,000.00	1,625.00000	14,625.00	10,000.00000	90,000.00
DRILLED SHAFT SET-UP	EA						
0540 7120171	333.000	525.00000	174,825.00	520.00000	173,160.00	500.00000	166,500.00
DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER	LF						
0550 7120181	586.100	525.00000	307,702.50	520.00000	304,772.00	500.00000	293,050.00
DRILLED SHAFT WITH WET & DRY EXCAVATION - 60" DIAMETER	LF						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0560 7120185	586.100	300.00000	175,830.00	300.00000	175,830.00	262.00000	153,558.20
CONSTRUCTION CASING - 60" DIAMETER	LF						
0570 7143618	104.000	50.00000	5,200.00	50.00000	5,200.00	50.00000	5,200.00
18" SMOOTH WALL PIPE	LF						
0580 7143624	32.000	65.00000	2,080.00	65.00000	2,080.00	65.00000	2,080.00
24" SMOOTH WALL PIPE	LF						
0590 7199100	10.000	350.00000	3,500.00	350.00000	3,500.00	350.00000	3,500.00
BEVELING OF PIPE END	EA						
0600 7203710	52.000	25.00000	1,300.00	50.00000	2,600.00	49.25000	2,561.00
BRIDGE APPROACH CONCRETE CURB AND GUTTER(1'-10")	LF						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0610 7232310	88.000	350.00000	30,800.00	250.00000	22,000.00	259.46000	22,832.48
DECK JOINT STRIP SEAL	LF						
0620 7243100	40.000	110.00000	4,400.00	575.00000	23,000.00	2,500.00000	100,000.00
ELASTOMERIC BEARING	EA						
0630 7243150	2.000	1,000.00000	2,000.00	1.00000	2.00	600.00000	1,200.00
ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)	EA						
0640 7270010	9.000	2,500.00000	22,500.00	105.00000	945.00	275.00000	2,475.00
CROSSHOLE SONIC LOGGING SETUP	EA						
0650 8011210	194.000	100.00000	19,400.00	60.00000	11,640.00	60.00000	11,640.00
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	TON						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0660 8041010 RIP-RAP (CLASS A)	31.000 TON	100.00000	3,100.00	100.00000	3,100.00	100.00000	3,100.00
0670 8041020 RIP-RAP (CLASS B)	1,070.000 TON	70.00000	74,900.00	70.00000	74,900.00	70.00000	74,900.00
0680 8048105 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE B	1,758.000 SY	2.50000	4,395.00	2.50000	4,395.00	2.50000	4,395.00
0690 8048205 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	294.000 SY	2.50000	735.00	2.50000	735.00	2.50000	735.00

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0700 8051100	600.000	18.00000	10,800.00	18.00000	10,800.00	18.00000	10,800.00
STEEL BEAM GUARDRAIL STEEL BEAM GR.	LF						
0710 8051151	3.000	4,184.00000	12,552.00	4,184.00000	12,552.00	4,184.00000	12,552.00
MT3 LEADING END TREATMENT TL3	EA						
0720 8052100	1,175.000	19.50000	22,912.50	19.50000	22,912.50	19.50000	22,912.50
MGS3 GR STANDARD SHOULDER	LF						
0730 8052300	3.000	2,000.00000	6,000.00	2,000.00000	6,000.00	2,000.00000	6,000.00
END TERMINAL - TYPE T	EA						
0740 8052600	1.000	1,400.00000	1,400.00	1,400.00000	1,400.00	1,400.00000	1,400.00
THRIE BEAM G.R.BRIDGE CONN.	EA						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0750 8053253	3.000	2,050.00000	6,150.00	2,050.00000	6,150.00	2,050.00000	6,150.00
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						
0760 8068301	1,500.000	2.75000	4,125.00	3.00000	4,500.00	3.00000	4,500.00
TEMPORARY BARRIER FENCE	LF						
0770 8091010	29.000	200.00000	5,800.00	300.00000	8,700.00	250.00000	7,250.00
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0780 8091050	(1)	500.00000	500.00	8,000.00000	8,000.00	2,500.00000	2,500.00
RIGHT OF WAY PLAT	LS						
0790 8100100	5.170	1,800.00000	9,306.00	3,000.00000	15,510.00	1,750.00000	9,047.50
PERMANENT COVER	ACRE						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0800 8100200 TEMPORARY COVER	2.586 ACRE	1,300.00000	3,361.80	2,200.00000	5,689.20	1,250.00000	3,232.50
0810 8101105 COMPOST	139.000 CY	48.50000	6,741.50	60.00000	8,340.00	50.00000	6,950.00
0820 8104005 FERTILIZER (NITROGEN)	517.000 LB	1.50000	775.50	4.00000	2,068.00	2.00000	1,034.00
0830 8104010 FERTILIZER (PHOSPHORIC ACID)	517.000 LB	1.50000	775.50	4.00000	2,068.00	2.00000	1,034.00
0840 8104015 FERTILIZER (POTASH)	517.000 LB	1.50000	775.50	4.00000	2,068.00	2.00000	1,034.00
0850 8105005 AGRICULTURAL GRANULAR LIME	10,340.000 LB	0.35000	3,619.00	0.25000	2,585.00	0.50000	5,170.00

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0860 8109050	108,600.000	0.20000	21,720.00	0.06000	6,516.00	0.25000	27,150.00
SELECTIVE WATERING	GAL						
0870 8109901	15.510	450.00000	6,979.50	300.00000	4,653.00	500.00000	7,755.00
MOWING	ACRE						
0880 8142100	29.000	50.00000	1,450.00	40.00000	1,160.00	65.56000	1,901.24
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	SY						
0890 8151101	0.253	3,250.00000	822.25	4,000.00000	1,012.00	3,750.00000	948.75
TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY						
0900 8151110	6.013	1,800.00000	10,823.40	1,200.00000	7,215.60	2,750.00000	16,535.75
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.		(2) DANE CONSTRUCTION, INC.		(3) DELLINGER, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0910 8151201	2.870	1,050.00000	3,013.50	2,500.00000	7,175.00	1,500.00000	4,305.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	ACRE						
0920 8151203	7.470	3,050.00000	22,783.50	4,200.00000	31,374.00	3,500.00000	26,145.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
0930 8152007	565.000	8.50000	4,802.50	9.00000	5,085.00	10.00000	5,650.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0940 8153000	1,949.000	2.50000	4,872.50	3.00000	5,847.00	2.75000	5,359.75
SILT FENCE	LF						
0950 8154010	240.000	25.00000	6,000.00	25.00000	6,000.00	25.00000	6,000.00
CLEANING SILT BASINS	CY						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(1) Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	(2) Ext Amount	(3) DELLINGER, INC. Unit Price	(3) Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0960 8156405	54.000	50.00000	2,700.00	35.00000	1,890.00	60.00000	3,240.00
AGGREGATE NO.5 FOR EROSION CONTROL (6" UNIFORM)	SY						
0970 8156490	550.000	16.00000	8,800.00	16.00000	8,800.00	16.00000	8,800.00
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$5,215,461.21		$5,359,879.50		$5,545,773.12
Contract Totals			**$5,215,461.21**		**$5,359,879.50**		**$5,545,773.12**
Cost Plus Time Totals			**$5,215,461.21**		**$5,359,879.50**		**5,545,773.12**

( ) indicates item is bid as Lump Sum

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	295,000.00000	295,000.00	270,000.00000	270,000.00	283,243.32000	283,243.32
MOBILIZATION	LS						
0020 1031200	(1)	90,000.00000	90,000.00	125,000.00000	125,000.00	283,243.32000	283,243.32
BRIDGE CONSTRUCTION ACCESS	LS						
0030 1032010	(1)	55,000.00000	55,000.00	106,000.00000	106,000.00	113,297.33000	113,297.33
BONDS AND INSURANCE	LS						
0035 1050800	1.000	40,000.00000	40,000.00	40,000.00000	40,000.00	21,000.00000	21,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	125,000.00000	125,000.00	13,595.94000	13,595.94	11,431.00000	11,431.00
TRAFFIC CONTROL	LS						
0045 1080300	(1)	6,750.00000	6,750.00	7,500.00000	7,500.00	6,530.00000	6,530.00
CPM PROGRESS SCHEDULE	LS						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0050 2011000	(1)	205,000.00000	205,000.00	146,750.00000	146,750.00	62,000.00000	62,000.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0060 2025000	3,578.000	10.00000	35,780.00	10.00000	35,780.00	13.00000	46,514.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0070 2027801	883.000	2.00000	1,766.00	2.00000	1,766.00	1.00000	883.00
REMOVAL OF EXIST. GUARDRAIL	LF						
0080 2028100	(1)	265,000.00000	265,000.00	125,000.00000	125,000.00	115,000.00000	115,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0090 2031000	11,518.000	15.00000	172,770.00	15.00000	172,770.00	11.00000	126,698.00
UNCLASSIFIED EXCAVATION	CY						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	Lee Co - Road		**Cat Alt Set:**		**Cat Alt Member:**		
0100 2033000 BORROW EXCAVATION	12,603.000 CY	18.00000	226,854.00	18.00000	226,854.00	12.00000	151,236.00
0110 2034000 MUCK EXCAVATION	4,355.000 CY	15.00000	65,325.00	15.00000	65,325.00	12.00000	52,260.00
0120 2036020 GEOTEXTILE, SEPARATION	3,470.000 SY	3.00000	10,410.00	3.00000	10,410.00	3.00000	10,410.00
0130 2037000 GEOGRID REINFORCEMENT (UNIAXIAL)	17,590.000 SY	7.00000	123,130.00	7.00000	123,130.00	6.00000	105,540.00
0140 2037010 GEOGRID REINFORCEMENT (BIAXIAL)	3,610.000 SY	5.00000	18,050.00	5.00000	18,050.00	4.00000	14,440.00

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	Lee Co - Road		**Cat Alt Set:**		**Cat Alt Member:**		
0150 2051150 GROUND MODIFICATION FOR FOUNDATION INSTALLATION	145.000 CY	70.00000	10,150.00	45.00000	6,525.00	68.00000	9,860.00
0160 2052010 STONE BRIDGE LIFT MATERIAL	6,490.000 TON	43.00000	279,070.00	43.00000	279,070.00	36.00000	233,640.00
0170 2052020 GRANULAR BRIDGE LIFT MATERIAL	610.000 CY	45.00000	27,450.00	45.00000	27,450.00	48.00000	29,280.00
0180 2081001 FINE GRADING	4,627.000 SY	4.00000	18,508.00	4.00000	18,508.00	7.00000	32,389.00
0190 2103000 FLOWABLE FILL	52.000 CY	120.00000	6,240.00	150.00000	7,800.00	185.00000	9,620.00

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	Lee Co - Road		**Cat Alt Set:**		**Cat Alt Member:**		
0200 3069900	95.000	60.00000	5,700.00	60.00000	5,700.00	48.00000	4,560.00
MAINTENANCE STONE	TON						
0210 3100320	1,093.000	71.00000	77,603.00	75.00000	81,975.00	75.00000	81,975.00
HOT MIX ASPHALT BASE COURSE - TYPE B	TON						
0220 4011004	128.000	850.00000	108,800.00	650.00000	83,200.00	650.00000	83,200.00
LIQUID ASPHALT BINDER PG64-22	TON						
0230 4013990	555.000	12.95000	7,187.25	12.25000	6,798.75	12.00000	6,660.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0240 4019000	0.741	8,000.00000	5,928.00	8,500.00000	6,298.50	1,548.91000	1,147.74
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0250 4020330 HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	906.000 TON	85.00000	77,010.00	78.00000	70,668.00	78.00000	70,668.00
0260 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	571.000 TON	85.50000	48,820.50	76.50000	43,681.50	77.00000	43,967.00
0270 4037000 HOT MIX ASPH. CONC. SURF. CR. FOR DITCH PAVING	11.000 TON	350.00000	3,850.00	400.00000	4,400.00	400.00000	4,400.00
0280 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	280.000 SF	7.25000	2,030.00	7.25000	2,030.00	5.00000	1,400.00
0290 6021125 PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	244.000 SF	7.25000	1,769.00	7.25000	1,769.00	21.00000	5,124.00

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	Lee Co - Road		**Cat Alt Set:**		**Cat Alt Member:**		
0300 6041200	156.000	28.00000	4,368.00	28.00000	4,368.00	1.00000	156.00
BARRICADE - TYPE 3	LF						
0310 6062000	2.000	17,900.00000	35,800.00	12,000.00000	24,000.00	9,249.00000	18,498.00
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	EA						
0320 608100B	16.000	83.00000	1,328.00	220.00000	3,520.00	15.00000	240.00
TYPE B - FLASHING LIGHT	EA						
0330 609105B	300.000	0.20000	60.00	0.30000	90.00	0.19000	57.00
PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	LF						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0340 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	4,700.000 LF	0.20000	940.00	0.15000	705.00	0.19000	893.00
0350 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	2,350.000 LF	0.20000	470.00	0.15000	352.50	0.19000	446.50
0360 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	4,700.000 LF	0.50000	2,350.00	0.65000	3,055.00	0.75000	3,525.00
0370 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	300.000 LF	0.50000	150.00	1.15000	345.00	0.79000	237.00

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	Lee Co - Road		**Cat Alt Set:**		**Cat Alt Member:**		
0380 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	2,350.000 LF	0.50000	1,175.00	0.65000	1,527.50	0.75000	1,762.50
0390 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	30.000 EA	4.00000	120.00	25.00000	750.00	6.00000	180.00
0400 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,572.000 LF	10.50000	16,506.00	12.00000	18,864.00	12.00000	18,864.00
0410 7011400 CONC. FOR STRUCTURES - CLASS 4000	921.400 CY	1,055.00000	972,077.00	950.00000	875,330.00	1,350.00000	1,243,890.00
0420 7023200 GROOVED SURFACE FINISH	1,641.000 SY	5.00000	8,205.00	5.00000	8,205.00	4.00000	6,564.00

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	Lee Co - Road		**Cat Alt Set:**		**Cat Alt Member:**		
0430 7031200 REINF. STEEL FOR STRUCTURES (BRIDGE)	340,954.000 LB	0.92000	313,677.68	1.00000	340,954.00	1.00000	340,954.00
0440 7031220 HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	34,849.000 LB	1.52000	52,970.48	1.75000	60,985.75	1.40000	48,788.60
0450 7044501 PRESTRESSED CONCRETE BULB TEE BEAM(54"MOD.)	1,736.700 LF	270.00000	468,909.00	275.00000	477,592.50	390.00000	677,313.00
0460 7051000 CONCRETE BRIDGE BARRIER PARAPET	720.000 LF	66.00000	47,520.00	75.00000	54,000.00	49.00000	35,280.00
0470 7051910 CONCRETE BRIDGE BARRIER PARAPET TRANSITION	4.000 EA	1,500.00000	6,000.00	1,500.00000	6,000.00	1,230.00000	4,920.00

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION		(5) PALMETTO INFRASTRUCTURE, INC.		(6) CROWDER CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road				**Cat Alt Set:**		**Cat Alt Member:**	
0480 7110001	10.000	1,800.00000	18,000.00	2,500.00000	25,000.00	1,530.00000	15,300.00
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	EA						
0490 7110010	24.000	1,200.00000	28,800.00	3,000.00000	72,000.00	1,500.00000	36,000.00
PILE DRIVING SET-UP	EA						
0500 7111560	24.000	175.00000	4,200.00	150.00000	3,600.00	200.00000	4,800.00
REINF. PILE TIPS (HP14 X 73)	EA						
0510 7112220	1,720.000	75.00000	129,000.00	40.00000	68,800.00	55.00000	94,600.00
STEEL H BEARING PILING (HP14 X 73)	LF						
0520 7112222	352.000	105.00000	36,960.00	75.00000	26,400.00	55.00000	19,360.00
STEEL H BEARING INDEX PILING (HP 14 X 73)	LF						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0530 7120006	9.000	1,200.00000	10,800.00	17,500.00000	157,500.00	5,600.00000	50,400.00
DRILLED SHAFT SET-UP	EA						
0540 7120171	333.000	480.00000	159,840.00	750.00000	249,750.00	456.00000	151,848.00
DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER	LF						
0550 7120181	586.100	505.00000	295,980.50	750.00000	439,575.00	470.00000	275,467.00
DRILLED SHAFT WITH WET & DRY EXCAVATION - 60" DIAMETER	LF						
0560 7120185	586.100	302.00000	177,002.20	275.00000	161,177.50	288.00000	168,796.80
CONSTRUCTION CASING - 60" DIAMETER	LF						
0570 7143618	104.000	50.00000	5,200.00	50.00000	5,200.00	147.00000	15,288.00
18" SMOOTH WALL PIPE	LF						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	Lee Co - Road		**Cat Alt Set:**		**Cat Alt Member:**		
0580 7143624	32.000	65.00000	2,080.00	65.00000	2,080.00	111.00000	3,552.00
24" SMOOTH WALL PIPE	LF						
0590 7199100	10.000	350.00000	3,500.00	350.00000	3,500.00	759.00000	7,590.00
BEVELING OF PIPE END	EA						
0600 7203710	52.000	120.00000	6,240.00	45.00000	2,340.00	73.00000	3,796.00
BRIDGE APPROACH CONCRETE CURB AND GUTTER(1'-10")	LF						
0610 7232310	88.000	315.00000	27,720.00	400.00000	35,200.00	500.00000	44,000.00
DECK JOINT STRIP SEAL	LF						
0620 7243100	40.000	580.00000	23,200.00	500.00000	20,000.00	800.00000	32,000.00
ELASTOMERIC BEARING	EA						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION		(5) PALMETTO INFRASTRUCTURE, INC.		(6) CROWDER CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0630 7243150	2.000	2,300.00000	4,600.00	200.00000	400.00	6,467.00000	12,934.00
ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)	EA						
0640 7270010	9.000	2,300.00000	20,700.00	3,500.00000	31,500.00	3,100.00000	27,900.00
CROSSHOLE SONIC LOGGING SETUP	EA						
0650 8011210	194.000	25.00000	4,850.00	70.00000	13,580.00	78.00000	15,132.00
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	TON						
0660 8041010	31.000	100.00000	3,100.00	100.00000	3,100.00	77.00000	2,387.00
RIP-RAP (CLASS A)	TON						
0670 8041020	1,070.000	70.00000	74,900.00	70.00000	74,900.00	51.00000	54,570.00
RIP-RAP (CLASS B)	TON						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0680 8048105	1,758.000	2.50000	4,395.00	2.50000	4,395.00	2.00000	3,516.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE B	SY						
0690 8048205	294.000	2.50000	735.00	2.50000	735.00	3.00000	882.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	SY						
0700 8051100	600.000	18.00000	10,800.00	18.00000	10,800.00	18.00000	10,800.00
STEEL BEAM GUARDRAIL STEEL BEAM GR.	LF						
0710 8051151	3.000	4,184.00000	12,552.00	4,184.00000	12,552.00	4,184.00000	12,552.00
MT3 LEADING END TREATMENT TL3	EA						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**			**Cat Alt Member:**	
0720 8052100	1,175.000	19.50000	22,912.50	19.50000	22,912.50	20.00000	23,500.00
MGS3 GR STANDARD SHOULDER	LF						
0730 8052300	3.000	2,000.00000	6,000.00	2,000.00000	6,000.00	2,000.00000	6,000.00
END TERMINAL - TYPE T	EA						
0740 8052600	1.000	1,400.00000	1,400.00	1,400.00000	1,400.00	1,400.00000	1,400.00
THRIE BEAM G.R.BRIDGE CONN.	EA						
0750 8053253	3.000	2,050.00000	6,150.00	2,050.00000	6,150.00	2,050.00000	6,150.00
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						
0760 8068301	1,500.000	3.00000	4,500.00	3.00000	4,500.00	5.00000	7,500.00
TEMPORARY BARRIER FENCE	LF						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1	Lee Co - Road		**Cat Alt Set:**		**Cat Alt Member:**		
0770 8091010 RIGHT OF WAY MARKER(REBAR AND CAP)	29.000 EA	150.00000	4,350.00	85.00000	2,465.00	75.00000	2,175.00
0780 8091050 RIGHT OF WAY PLAT	(1) LS	6,500.00000	6,500.00	3,450.00000	3,450.00	3,450.00000	3,450.00
0790 8100100 PERMANENT COVER	5.170 ACRE	3,000.00000	15,510.00	3,000.00000	15,510.00	1,800.00000	9,306.00
0800 8100200 TEMPORARY COVER	2.586 ACRE	2,200.00000	5,689.20	2,200.00000	5,689.20	1,297.00000	3,354.04
0810 8101105 COMPOST	139.000 CY	75.00000	10,425.00	55.00000	7,645.00	49.00000	6,811.00
0820 8104005 FERTILIZER (NITROGEN)	517.000 LB	4.00000	2,068.00	4.00000	2,068.00	2.00000	1,034.00

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0830 8104010 FERTILIZER (PHOSPHORIC ACID)	517.000 LB	4.00000	2,068.00	4.00000	2,068.00	2.00000	1,034.00
0840 8104015 FERTILIZER (POTASH)	517.000 LB	4.00000	2,068.00	4.00000	2,068.00	2.00000	1,034.00
0850 8105005 AGRICULTURAL GRANULAR LIME	10,340.000 LB	0.25000	2,585.00	0.25000	2,585.00	0.35000	3,619.00
0860 8109050 SELECTIVE WATERING	108,600.000 GAL	0.06000	6,516.00	0.06000	6,516.00	0.20000	21,720.00
0870 8109901 MOWING	15.510 ACRE	300.00000	4,653.00	300.00000	4,653.00	450.00000	6,979.50

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION Unit Price	 Ext Amount	(5) PALMETTO INFRASTRUCTURE, INC. Unit Price	 Ext Amount	(6) CROWDER CONSTRUCTION COMPANY Unit Price	 Ext Amount
SECTION: 1 Lee Co - Road		**Cat Alt Set:**		**Cat Alt Member:**			
0880 8142100 WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	29.000 SY	45.00000	1,305.00	45.00000	1,305.00	106.00000	3,074.00
0890 8151101 TURF REINFORCEMENT MATTING (TRM) TYPE 1	0.253 MSY	4,000.00000	1,012.00	4,000.00000	1,012.00	3,211.46000	812.50
0900 8151110 TEMPORARY EROSION CONTROL BLANKET (ECB)	6.013 MSY	1,200.00000	7,215.60	1,200.00000	7,215.60	1,799.00000	10,817.39
0910 8151201 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	2.870 ACRE	2,500.00000	7,175.00	2,500.00000	7,175.00	1,050.00000	3,013.50

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) REPUBLIC CONTRACTING CORPORATION		(5) PALMETTO INFRASTRUCTURE, INC.		(6) CROWDER CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0920 8151203	7.470	4,200.00000	31,374.00	4,200.00000	31,374.00	3,050.00000	22,783.50
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
0930 8152007	565.000	12.00000	6,780.00	12.00000	6,780.00	9.00000	5,085.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0940 8153000	1,949.000	3.00000	5,847.00	3.00000	5,847.00	4.00000	7,796.00
SILT FENCE	LF						
0950 8154010	240.000	25.00000	6,000.00	25.00000	6,000.00	17.00000	4,080.00
CLEANING SILT BASINS	CY						
0960 8156405	54.000	45.00000	2,430.00	28.00000	1,512.00	58.00000	3,132.00
AGGREGATE NO.5 FOR EROSION CONTROL (6" UNIFORM)	SY						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC. Unit Price	 Ext Amount	(8) SCOTT BRIDGE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Lee Co - Road		**Cat Alt Set:**		**Cat Alt Member:**		
0970 8156490 STABILIZED CONSTRUCTION ENTRANCE	550.000 SY	16.00000	8,800.00	16.00000	8,800.00	21.00000	11,550.00
Section Totals:			$5,595,064.91		$5,611,233.74		$5,664,866.54
Contract Totals			**$5,595,064.91**		**$5,611,233.74**		**$5,664,866.54**
Cost Plus Time Totals			**$5,595,064.91**		**$5,611,233.74**		**5,664,866.54**

( ) indicates item is bid as Lump Sum

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC. Unit Price	 Ext Amount	(8) SCOTT BRIDGE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**			**Cat Alt Member:**	
0010 1031000	(1)	287,493.97000	287,493.97	320,199.85000	320,199.85		
MOBILIZATION	LS						
0020 1031200	(1)	286,337.05000	286,337.05	124,563.25000	124,563.25		
BRIDGE CONSTRUCTION ACCESS	LS						
0030 1032010	(1)	114,534.82000	114,534.82	92,740.98000	92,740.98		
BONDS AND INSURANCE	LS						
0035 1050800	1.000	35,000.00000	35,000.00	59,820.43000	59,820.43		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	45,000.00000	45,000.00	40,030.21000	40,030.21		
TRAFFIC CONTROL	LS						
0045 1080300	(1)	15,000.00000	15,000.00	25,000.00000	25,000.00		
CPM PROGRESS SCHEDULE	LS						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC. Unit Price	 Ext Amount	(8) SCOTT BRIDGE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**			**Cat Alt Member:**	
0050 2011000	(1)	260,377.00000	260,377.00	108,247.42000	108,247.42		
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0060 2025000	3,578.000	10.00000	35,780.00	10.31000	36,889.18		
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0070 2027801	883.000	2.00000	1,766.00	2.06000	1,818.98		
REMOVAL OF EXIST. GUARDRAIL	LF						
0080 2028100	(1)	175,000.00000	175,000.00	361,253.21000	361,253.21		
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0090 2031000	11,518.000	15.00000	172,770.00	15.46000	178,068.28		
UNCLASSIFIED EXCAVATION	CY						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC.		(8) SCOTT BRIDGE COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**	
0100 2033000 BORROW EXCAVATION	12,603.000 CY	20.00000	252,060.00	18.56000	233,911.68		
0110 2034000 MUCK EXCAVATION	4,355.000 CY	15.00000	65,325.00	15.46000	67,328.30		
0120 2036020 GEOTEXTILE, SEPARATION	3,470.000 SY	3.00000	10,410.00	3.09000	10,722.30		
0130 2037000 GEOGRID REINFORCEMENT (UNIAXIAL)	17,590.000 SY	7.00000	123,130.00	7.22000	126,999.80		
0140 2037010 GEOGRID REINFORCEMENT (BIAXIAL)	3,610.000 SY	5.00000	18,050.00	5.15000	18,591.50		

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC.		(8) SCOTT BRIDGE COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road				**Cat Alt Set:**		**Cat Alt Member:**	
0150 2051150 GROUND MODIFICATION FOR FOUNDATION INSTALLATION	145.000 CY	70.00000	10,150.00	206.19000	29,897.55		
0160 2052010 STONE BRIDGE LIFT MATERIAL	6,490.000 TON	43.00000	279,070.00	44.33000	287,701.70		
0170 2052020 GRANULAR BRIDGE LIFT MATERIAL	610.000 CY	45.00000	27,450.00	46.39000	28,297.90		
0180 2081001 FINE GRADING	4,627.000 SY	4.00000	18,508.00	4.12000	19,063.24		
0190 2103000 FLOWABLE FILL	52.000 CY	225.00000	11,700.00	206.19000	10,721.88		

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC. Unit Price	 Ext Amount	(8) SCOTT BRIDGE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Lee Co - Road		**Cat Alt Set:**		**Cat Alt Member:**		
0200 3069900	95.000	60.00000	5,700.00	61.86000	5,876.70		
MAINTENANCE STONE	TON						
0210 3100320	1,093.000	75.00000	81,975.00	77.32000	84,510.76		
HOT MIX ASPHALT BASE COURSE - TYPE B	TON						
0220 4011004	128.000	650.00000	83,200.00	670.10000	85,772.80		
LIQUID ASPHALT BINDER PG64-22	TON						
0230 4013990	555.000	12.25000	6,798.75	12.63000	7,009.65		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0240 4019000	0.741	8,000.00000	5,928.00	7,731.96000	5,729.38		
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC. Unit Price	 Ext Amount	(8) SCOTT BRIDGE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Lee Co - Road				**Cat Alt Set:**		**Cat Alt Member:**	
0250 4020330 HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	906.000 TON	78.00000	70,668.00	80.41000	72,851.46		
0260 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	571.000 TON	76.50000	43,681.50	78.87000	45,034.77		
0270 4037000 HOT MIX ASPH. CONC. SURF. CR. FOR DITCH PAVING	11.000 TON	400.00000	4,400.00	412.37000	4,536.07		
0280 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	280.000 SF	5.15000	1,442.00	5.31000	1,486.80		
0290 6021125 PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	244.000 SF	21.00000	5,124.00	21.65000	5,282.60		

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC.		(8) SCOTT BRIDGE COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road				**Cat Alt Set:**		**Cat Alt Member:**	
0300 6041200 BARRICADE - TYPE 3	156.000 LF	1.00000	156.00	0.95000	148.20		
0310 6062000 CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	2.000 EA	8,500.00000	17,000.00	7,731.96000	15,463.92		
0320 608100B TYPE B - FLASHING LIGHT	16.000 EA	15.00000	240.00	15.09000	241.44		
0330 609105B PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES	300.000 LF	0.08000	24.00	0.08000	24.00		

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC.		(8) SCOTT BRIDGE COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road				**Cat Alt Set:**		**Cat Alt Member:**	
0340 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	4,700.000 LF	0.08000	376.00	0.08000	376.00		
0350 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	2,350.000 LF	0.08000	188.00	0.08000	188.00		
0360 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	4,700.000 LF	0.33000	1,551.00	0.33000	1,551.00		
0370 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	300.000 LF	0.35000	105.00	0.35000	105.00		

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC.		(8) SCOTT BRIDGE COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Lee Co - Road		**Cat Alt Set:**		**Cat Alt Member:**		
0380 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	2,350.000 LF	0.33000	775.50	0.33000	775.50		
0390 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	30.000 EA	2.54000	76.20	2.58000	77.40		
0400 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,572.000 LF	6.00000	9,432.00	10.91000	17,150.52		
0410 7011400 CONC. FOR STRUCTURES - CLASS 4000	921.400 CY	900.00000	829,260.00	1,031.21000	950,156.89		
0420 7023200 GROOVED SURFACE FINISH	1,641.000 SY	6.00000	9,846.00	7.87000	12,914.67		

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC. Unit Price	 Ext Amount	(8) SCOTT BRIDGE COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Lee Co - Road				**Cat Alt Set:**		**Cat Alt Member:**	
0430 7031200 REINF. STEEL FOR STRUCTURES (BRIDGE)	340,954.000 LB	0.95000	323,906.30	1.40000	477,335.60		
0440 7031220 HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	34,849.000 LB	1.25000	43,561.25	1.98000	69,001.02		
0450 7044501 PRESTRESSED CONCRETE BULB TEE BEAM(54"MOD.)	1,736.700 LF	230.00000	399,441.00	345.10000	599,335.17		
0460 7051000 CONCRETE BRIDGE BARRIER PARAPET	720.000 LF	65.00000	46,800.00	93.65000	67,428.00		
0470 7051910 CONCRETE BRIDGE BARRIER PARAPET TRANSITION	4.000 EA	1,900.00000	7,600.00	2,114.36000	8,457.44		

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description		(7) UNITED INFRASTRUCTURE GROUP, INC.		(8) SCOTT BRIDGE COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0480 7110001	10.000	500.00000	5,000.00	1,356.68000	13,566.80		
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	EA						
0490 7110010	24.000	1,500.00000	36,000.00	253.22000	6,077.28		
PILE DRIVING SET-UP	EA						
0500 7111560	24.000	200.00000	4,800.00	194.93000	4,678.32		
REINF. PILE TIPS (HP14 X 73)	EA						
0510 7112220	1,720.000	52.00000	89,440.00	101.50000	174,580.00		
STEEL H BEARING PILING (HP14 X 73)	LF						
0520 7112222	352.000	80.00000	28,160.00	101.51000	35,731.52		
STEEL H BEARING INDEX PILING (HP 14 X 73)	LF						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC.		(8) SCOTT BRIDGE COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road				**Cat Alt Set:**		**Cat Alt Member:**	
0530 7120006	9.000	15,000.00000	135,000.00	76,142.62000	685,283.58		
DRILLED SHAFT SET-UP	EA						
0540 7120171	333.000	715.00000	238,095.00	119.59000	39,823.47		
DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER	LF						
0550 7120181	586.100	715.00000	419,061.50	148.45000	87,006.55		
DRILLED SHAFT WITH WET & DRY EXCAVATION - 60" DIAMETER	LF						
0560 7120185	586.100	275.00000	161,177.50	309.28000	181,269.01		
CONSTRUCTION CASING - 60" DIAMETER	LF						
0570 7143618	104.000	50.00000	5,200.00	51.55000	5,361.20		
18" SMOOTH WALL PIPE	LF						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC.		(8) SCOTT BRIDGE COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0580 7143624	32.000	65.00000	2,080.00	67.01000	2,144.32		
24" SMOOTH WALL PIPE	LF						
0590 7199100	10.000	350.00000	3,500.00	360.82000	3,608.20		
BEVELING OF PIPE END	EA						
0600 7203710	52.000	100.00000	5,200.00	51.55000	2,680.60		
BRIDGE APPROACH CONCRETE CURB AND GUTTER(1'-10")	LF						
0610 7232310	88.000	300.00000	26,400.00	502.06000	44,181.28		
DECK JOINT STRIP SEAL	LF						
0620 7243100	40.000	1,100.00000	44,000.00	829.43000	33,177.20		
ELASTOMERIC BEARING	EA						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC.		(8) SCOTT BRIDGE COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road				**Cat Alt Set:**		**Cat Alt Member:**	
0630 7243150 ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)	2.000 EA	1,500.00000	3,000.00	2,917.18000	5,834.36		
0640 7270010 CROSSHOLE SONIC LOGGING SETUP	9.000 EA	4,000.00000	36,000.00	2,577.32000	23,195.88		
0650 8011210 AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	194.000 TON	70.00000	13,580.00	154.31000	29,936.14		
0660 8041010 RIP-RAP (CLASS A)	31.000 TON	100.00000	3,100.00	103.09000	3,195.79		
0670 8041020 RIP-RAP (CLASS B)	1,070.000 TON	70.00000	74,900.00	72.16000	77,211.20		

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description			(7) UNITED INFRASTRUCTURE GROUP, INC.		(8) SCOTT BRIDGE COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0680	8048105	1,758.000	2.50000	4,395.00	2.58000	4,535.64		
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE B		SY						
0690	8048205	294.000	2.50000	735.00	2.58000	758.52		
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B		SY						
0700	8051100	600.000	18.00000	10,800.00	18.56000	11,136.00		
STEEL BEAM GUARDRAIL STEEL BEAM GR.		LF						
0710	8051151	3.000	4,184.00000	12,552.00	4,313.40000	12,940.20		
MT3 LEADING END TREATMENT TL3		EA						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC.		(8) SCOTT BRIDGE COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road				**Cat Alt Set:**		**Cat Alt Member:**	
0720 8052100 MGS3 GR STANDARD SHOULDER	1,175.000 LF	19.50000	22,912.50	20.10000	23,617.50		
0730 8052300 END TERMINAL - TYPE T	3.000 EA	2,000.00000	6,000.00	2,061.86000	6,185.58		
0740 8052600 THRIE BEAM G.R.BRIDGE CONN.	1.000 EA	1,400.00000	1,400.00	1,443.30000	1,443.30		
0750 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	3.000 EA	2,050.00000	6,150.00	2,113.40000	6,340.20		
0760 8068301 TEMPORARY BARRIER FENCE	1,500.000 LF	3.00000	4,500.00	5.15000	7,725.00		

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description			(7) UNITED INFRASTRUCTURE GROUP, INC.		(8) SCOTT BRIDGE COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0770 8091010	29.000		125.00000	3,625.00	206.19000	5,979.51		
RIGHT OF WAY MARKER(REBAR AND CAP)	EA							
0780 8091050	(1)		7,500.00000	7,500.00	7,731.96000	7,731.96		
RIGHT OF WAY PLAT	LS							
0790 8100100	5.170		3,000.00000	15,510.00	3,092.78000	15,989.67		
PERMANENT COVER	ACRE							
0800 8100200	2.586		2,200.00000	5,689.20	2,268.04000	5,865.15		
TEMPORARY COVER	ACRE							
0810 8101105	139.000		25.00000	3,475.00	41.24000	5,732.36		
COMPOST	CY							
0820 8104005	517.000		4.00000	2,068.00	4.12000	2,130.04		
FERTILIZER (NITROGEN)	LB							

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC.		(8) SCOTT BRIDGE COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road				**Cat Alt Set:**		**Cat Alt Member:**	
0830 8104010 FERTILIZER (PHOSPHORIC ACID)	517.000 LB	4.00000	2,068.00	4.12000	2,130.04		
0840 8104015 FERTILIZER (POTASH)	517.000 LB	4.00000	2,068.00	4.12000	2,130.04		
0850 8105005 AGRICULTURAL GRANULAR LIME	10,340.000 LB	0.25000	2,585.00	0.26000	2,688.40		
0860 8109050 SELECTIVE WATERING	108,600.000 GAL	0.06000	6,516.00	0.06000	6,516.00		
0870 8109901 MOWING	15.510 ACRE	300.00000	4,653.00	309.28000	4,796.93		

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description			(7) UNITED INFRASTRUCTURE GROUP, INC.		(8) SCOTT BRIDGE COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0880 8142100	29.000		150.00000	4,350.00	107.31000	3,111.99		
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	SY							
0890 8151101	0.253		4,000.00000	1,012.00	4,123.71000	1,043.30		
TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY							
0900 8151110	6.013		1,200.00000	7,215.60	1,237.11000	7,438.74		
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY							
0910 8151201	2.870		2,500.00000	7,175.00	2,577.32000	7,396.91		
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	ACRE							

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID Item Description			(7) UNITED INFRASTRUCTURE GROUP, INC.		(8) SCOTT BRIDGE COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Lee Co - Road			**Cat Alt Set:**		**Cat Alt Member:**		
0920	8151203	7.470	4,200.00000	31,374.00	4,329.90000	32,344.35		
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3		ACRE						
0930	8152007	565.000	12.00000	6,780.00	12.37000	6,989.05		
SEDIMENT TUBES FOR DITCH CHECKS		LF						
0940	8153000	1,949.000	3.00000	5,847.00	4.12000	8,029.88		
SILT FENCE		LF						
0950	8154010	240.000	25.00000	6,000.00	25.77000	6,184.80		
CLEANING SILT BASINS		CY						
0960	8156405	54.000	55.00000	2,970.00	51.55000	2,783.70		
AGGREGATE NO.5 FOR EROSION CONTROL (6" UNIFORM)		SY						

Contract ID: 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 **District(s):** 1

Call Order: 120 **Project(s):** P026923

Contract Time: 11/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) UNITED INFRASTRUCTURE GROUP, INC. Unit Price	(7) UNITED INFRASTRUCTURE GROUP, INC. Ext Amount	(8) SCOTT BRIDGE COMPANY, INC. Unit Price	(8) SCOTT BRIDGE COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Lee Co - Road				**Cat Alt Set:**		**Cat Alt Member:**	
0970 8156490 STABILIZED CONSTRUCTION ENTRANCE	550.000 SY	16.00000	8,800.00	16.49000	9,069.50		
Section Totals:			$5,784,586.64		$6,399,995.36		
Contract Totals			**$5,784,586.64**		**$6,399,995.36**		
Cost Plus Time Totals			**$5,784,586.64**		**$6,399,995.36**		

( ) indicates item is bid as Lump Sum

Call Order: 120 **Contract ID:** 5188530 **Counties:** Lee, Sumter

Letting Date: August 14, 2018 02:00 PM **District(s):** 1

Contract Time: 11/30/19 COMPLETION DATE

Contract Description: Bridge Replacement on US 401 over Scape Ore Swamp **PCN(s):** P026923

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1LE006	LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	$5,215,461.21	100.00%
2	1DA002	DANE CONSTRUCTION, INC.	$5,359,879.50	102.77%
3	1DE003	DELLINGER, INC.	$5,545,773.12	106.33%
4	1RE006	REPUBLIC CONTRACTING CORPORATION	$5,595,064.91	107.28%
5	1PA056	PALMETTO INFRASTRUCTURE, INC.	$5,611,233.74	107.59%
6	1CR007	CROWDER CONSTRUCTION COMPANY	$5,664,866.54	108.62%
7	1UN002	UNITED INFRASTRUCTURE GROUP, INC.	$5,784,586.64	110.91%
8	1SC005	SCOTT BRIDGE COMPANY, INC.	$6,399,995.36	122.71%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell