Contract ID: 1261030 **Counties:** Chester

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 010 **Project(s):** P040469, P040470

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - US 321 & S-29

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	ROADWAY ITEMS	**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000	(1)	118,050.00000	118,050.00	324,000.00000	324,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	30,000.00000	30,000.00	129,000.00000	129,000.00		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	81,750.00000	81,750.00	325,000.00000	325,000.00		
TRAFFIC CONTROL	LS						
0040 1071403	(1)	15,000.00000	15,000.00	8,500.00000	8,500.00		
RAILROAD INSURANCE AND FLAGGING 001	LS						
0050 2015000	0.500	18,000.00000	9,000.00	80,000.00000	40,000.00		
SELECTED CLEARING & GRUBBING	ACRE						

Contract ID: 1261030 **Counties:** Chester

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 010 **Project(s):** P040469, P040470

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - US 321 & S-29

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC.		(2) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2016010 LIMB TRIMMING	(1) LS	70,000.00000	70,000.00	83,000.00000	83,000.00		
0070 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	2,834.000 SY	6.50000	18,421.00	6.60000	18,704.40		
0080 2031000 UNCLASSIFIED EXCAVATION	654.000 CY	20.00000	13,080.00	39.00000	25,506.00		
0090 2033000 BORROW EXCAVATION	6,116.000 CY	18.00000	110,088.00	15.00000	91,740.00		
0100 2035000 STATION GRADING	83.000 STA	700.00000	58,100.00	1,245.00000	103,335.00		

Contract ID: 1261030 **Counties:** Chester

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 010 **Project(s):** P040469, P040470

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - US 321 & S-29

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	(2) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**				**Cat Alt Member:**	
0110 2035100	1,280.000	60.00000	76,800.00	116.00000	148,480.00		
EXCAVATION FOR SHOULDER PAVING	STA						
0120 2072000	1,280.000	30.00000	38,400.00	50.00000	64,000.00		
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0130 3069900	220.270	50.00000	11,013.50	54.00000	11,894.58		
MAINTENANCE STONE	TON						
0140 3100320	8,500.000	54.00000	459,000.00	42.10000	357,850.00		
HOT MIX ASPHALT BASE COURSE - TYPE B	TON						
0150 3104000	5,680.000	54.00000	306,720.00	43.80000	248,784.00		
HMA SHOULDER WIDENING COURSE	TON						

Contract ID: 1261030 **Counties:** Chester

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 010 **Project(s):** P040469, P040470

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - US 321 & S-29

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC.		(2) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0160 4011004 LIQUID ASPHALT BINDER PG64-22	2,195.320 TON	530.00000	1,163,519.60	577.00000	1,266,699.64		
0170 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	22,653.000 SY	46.00000	1,042,038.00	55.60000	1,259,506.80		
0180 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	2,655.000 SY	5.50000	14,602.50	15.90000	42,214.50		
0190 4019000 MILLED-IN RUMBLE STRIP	40.020 MI	540.00000	21,610.80	540.00000	21,610.80		
0200 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	13,641.000 TON	52.00000	709,332.00	46.45000	633,624.45		

Contract ID: 1261030 **Counties:** Chester

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 010 **Project(s):** P040469, P040470

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - US 321 & S-29

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	(2) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**			**Cat Alt Member:**	
0210 4030340	9,200.000	50.00000	460,000.00	42.00000	386,400.00		
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0220 4030360	3,500.000	56.00000	196,000.00	68.65000	240,275.00		
HOT MIX ASPHALT SURFACE COURSE TYPE E	TON						
0230 4037220	828.750	90.00000	74,587.50	160.00000	132,600.00		
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0240 6020005	1,152.000	4.75000	5,472.00	4.75000	5,472.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0250 6250005	27,368.000	0.13000	3,557.84	0.13000	3,557.84		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 1261030 **Counties:** Chester

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 010 **Project(s):** P040469, P040470

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - US 321 & S-29

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC.		(2) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0260 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	408,884.000 LF	0.13000	53,154.92	0.13000	53,154.92		
0270 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	2,000.000 LF	1.00000	2,000.00	1.00000	2,000.00		
0280 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	6.000 EA	20.00000	120.00	25.00000	150.00		
0290 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	17,652.000 LF	0.13000	2,294.76	0.13000	2,294.76		

Contract ID: 1261030 **Counties:** Chester

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 010 **Project(s):** P040469, P040470

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - US 321 & S-29

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC.		(2) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0300 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	265,536.000 LF	0.13000	34,519.68	0.13000	34,519.68		
0310 6250112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	2,100.000 LF	0.90000	1,890.00	0.75000	1,575.00		
0320 6250115 24" YELLOW DIAGONAL LINES - FAST DRY PAINT	300.000 LF	1.00000	300.00	1.00000	300.00		
0330 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	31,367.000 LF	0.85000	26,661.95	1.10000	34,503.70		

Contract ID: 1261030 **Counties:** Chester

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 010 **Project(s):** P040469, P040470

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - US 321 & S-29

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	ROADWAY ITEMS	**Cat Alt Set:**				**Cat Alt Member:**	
0340 6271012	127,542.000	0.83000	105,859.86	0.85000	108,410.70		
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0350 6271024	20.000	8.00000	160.00	15.00000	300.00		
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0360 6271025	730.000	12.00000	8,760.00	8.50000	6,205.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0370 6271030	2.000	100.00000	200.00	100.00000	200.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						

Contract ID: 1261030 **Counties:** Chester

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 010 **Project(s):** P040469, P040470

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - US 321 & S-29

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC.		(2) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0380 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	1.000 EA	150.00000	150.00	100.00000	100.00		
0390 6271043 WHITE LANE DROP ARROW(LT.OR RT.)THERMO-125MIL	2.000 EA	150.00000	300.00	250.00000	500.00		
0400 6271066 6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	5,884.000 LF	0.85000	5,001.40	1.10000	6,472.40		
0410 6271076 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	113,543.000 LF	0.83000	94,240.69	0.85000	96,511.55		

Contract ID: 1261030 **Counties:** Chester

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 010 **Project(s):** P040469, P040470

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - US 321 & S-29

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0420 6271080 24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	100.000 LF	12.00000	1,200.00	8.50000	850.00		
0430 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	390.000 EA	5.25000	2,047.50	5.50000	2,145.00		
0440 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,025.000 EA	5.25000	5,381.25	5.50000	5,637.50		
0450 6320001 EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	(1) LS	12,300.00000	12,300.00	11,500.00000	11,500.00		
0460 6531500 REFLECTIVE SIGN POST PANELS	350.000 LF	10.00000	3,500.00	10.00000	3,500.00		

Contract ID: 1261030 **Counties:** Chester

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 010 **Project(s):** P040469, P040470

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - US 321 & S-29

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0470 6562305 GUARDRAIL DELINEATOR - WHITE	235.000 EA	6.00000	1,410.00	6.00000	1,410.00		
0480 7143615 15" SMOOTH WALL PIPE	264.000 LF	70.00000	18,480.00	105.00000	27,720.00		
0490 7206100 CONCRETE MEDIAN OVERLAY	600.000 SY	70.00000	42,000.00	82.00000	49,200.00		
0500 8050010 REMOVE & DISPOSE SEMI-RIGID GR DEVICE	225.000 LF	6.00000	1,350.00	6.00000	1,350.00		
0510 8057100 PREMASH TYPE T TL3 LEADING 50'	9.000 EA	2,865.00000	25,785.00	2,865.00000	25,785.00		

Contract ID: 1261030 **Counties:** Chester

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 010 **Project(s):** P040469, P040470

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - US 321 & S-29

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	(2) REEVES CONSTRUCTION COMPANY Unit Price	(2) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**			**Cat Alt Member:**	
0520 8100101	19.550	2,550.00000	49,852.50	2,550.00000	49,852.50		
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						
0530 8153000	300.000	3.00000	900.00	3.00000	900.00		
SILT FENCE	LF						
0540 8153090	30.000	3.00000	90.00	3.00000	90.00		
REPLACE/REPAIR SILT FENCE	LF						
0550 8154050	75.000	3.00000	225.00	3.00000	225.00		
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						
0560 8990723	300.000	15.00000	4,500.00	2.75000	825.00		
TRANSVERSE RUMBLE STRIPES	LF						
Section Totals:			$5,610,777.25		$6,499,942.72		

Contract ID: 1261030 **Counties:** Chester

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 010 **Project(s):** P040469, P040470

Contract Time: 06/30/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvements - US 321 & S-29

Contract Totals	**$5,610,777.25**	**$6,499,942.72**	
Cost Plus Time Totals	**$5,610,777.25**	**$6,499,942.72**	

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

3/3/2022

Vendor Ranking

Call Order: 010
Contract ID: 1261030
Counties: Chester
Letting Date: February 08, 2022 2:00 PM
District(s): District 4
Contract Time: 06/30/23 COMPLETION DATE

Contract Description: Safety Improvements - US 321 & S-29
PCN(s): P040469, P040470

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1LY003	LYNCHES RIVER CONTRACTING, INC.	$5,610,777.25	100.00%
2	1RE005	REEVES CONSTRUCTION COMPANY	$6,499,942.72	115.85%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor