
Vendor Ranking Page: 1

Contract ID:

S-101 BRIDGE OVER WILSON CREEK

2Letting Date:

Contract Description:

District(s):

06/30/16 COMPLETION DATE

2483140

June 09, 2015 2:00 P.M.

BR24013

Greenwood130 Counties:

Contract Time:

Call Order:

PCN(s):

South Carolina Department of Transportation 6/17/2015

Percent Of Low
BidTotal BidRank Vendor ID/Name

1 1BL012 BLYTHE DEVELOPMENT CO. $3,139,938.00 100.00%

2 1EA001 EAGLE CONSTRUCTION COMPANY $3,406,388.68 108.49%

3 1DA002 DANE CONSTRUCTION, INC. $3,408,695.14 108.56%

4 1DE003 DELLINGER, INC. $3,428,961.31 109.20%

5 1CA003 CAPE ROMAIN CONTRACTORS, INC. $3,615,789.38 115.15%

6 1NH001 NHM CONSTRUCTORS, LLC $3,651,344.10 116.29%

7 1HR003 HRI, INC., DBA HRI BRIDGE COMPANY $3,767,868.01 120.00%

8 1LE006 LEE CONSTRUCTION COMPANY OF THE
CAROLINAS, INC.

$4,084,964.26 130.10%

9 1CR007 CROWDER CONSTRUCTION COMPANY $4,299,763.26 136.94%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING
DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER____________________________ Date___________________________

Janet P. Oakley



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 1031000

MOBILIZATION

(1)

LS

156,000.00000 156,000.00 98,900.00000 98,900.00 170,435.00000 170,435.00

0020 1031100

MOBILIZATION -
SUBCONTRACTOR

(1)

LS

62,000.00000 62,000.00 175,000.00000 175,000.00 170,435.00000 170,435.00

0030 1031200

BRIDGE CONSTRUCTION ACCESS

(1)

LS

8,800.00000 8,800.00 103,000.00000 103,000.00 10,000.00000 10,000.00

0040 1032010

BONDS AND INSURANCE

(1)

LS

55,000.00000 55,000.00 72,500.00000 72,500.00 68,170.00000 68,170.00

0050 1050800

CONSTRUCTION STAKES, LINES &
GRADES

1.000

EA

58,000.00000 58,000.00 44,500.00000 44,500.00 46,490.00000 46,490.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 1071000

TRAFFIC CONTROL

(1)

LS

28,000.00000 28,000.00 37,400.00000 37,400.00 35,000.00000 35,000.00

0070 1080300

CPM PROGRESS SCHEDULE

(1)

LS

7,824.39000 7,824.39 1,000.00000 1,000.00 11,500.00000 11,500.00

0080 2011000

CLEARING & GRUBBING WITHIN
RIGHT OF WAY

(1)

LS

78,100.00000 78,100.00 92,800.00000 92,800.00 87,000.00000 87,000.00

0090 2025000

REMOVAL & DISPOSAL OF
EXISTING ASPHALT PAVEMENT

5,668.000

SY

3.25000 18,421.00 5.00000 28,340.00 6.00000 34,008.00

0100 2028100

REMOVAL & DISPOSAL OF
EXISTING BRIDGE

(1)

LS

51,000.00000 51,000.00 54,000.00000 54,000.00 90,355.00000 90,355.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2031000

UNCLASSIFIED EXCAVATION

15,634.000

CY

8.25000 128,980.50 6.70000 104,747.80 17.60000 275,158.40

0120 2033000

BORROW EXCAVATION

20,113.000

CY

12.50000 251,412.50 8.55000 171,966.15 19.20000 386,169.60

0130 2033100

BORROW PIT SET-UP

(1)

LS

5,000.00000 5,000.00 30,000.00000 30,000.00 10,000.00000 10,000.00

0140 2037000

GEOGRID REINFORCEMENT
(UNIAXIAL)

1,800.000

SY

6.25000 11,250.00 7.35000 13,230.00 5.10000 9,180.00

0150 2081001

FINE GRADING

7,263.000

SY

2.00000 14,526.00 1.20000 8,715.60 2.50000 18,157.50

0160 2103000

FLOWABLE FILL

65.000

CY

175.00000 11,375.00 165.00000 10,725.00 135.00000 8,775.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 3069900

MAINTENANCE STONE

200.000

TON

23.00000 4,600.00 26.25000 5,250.00 31.60000 6,320.00

0180 3100320

HOT MIX ASPHALT BASE COURSE
- TYPE B

2,730.000

TON

57.00000 155,610.00 58.50000 159,705.00 56.70000 154,791.00

0190 4011004

LIQUID ASPHALT BINDER PG64-22

246.000

TON

585.00000 143,910.00 595.00000 146,370.00 585.00000 143,910.00

0200 4012060

FULL DEPTH ASPH. PAV.
PATCHING 6" UNIF.

200.000

SY

45.00000 9,000.00 52.00000 10,400.00 45.00000 9,000.00

0210 4013990

MILLING EXISTING ASPHALT
PAVEMENT (VARIABLE)

3,500.000

SY

2.85000 9,975.00 3.60000 12,600.00 2.85000 9,975.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 4019000

MILLED-IN RUMBLE STRIP

1.200

MI

7,000.00000 8,400.00 7,350.00000 8,820.00 7,500.00000 9,000.00

0230 4020330

HOT MIX ASPHALT INTERMEDIATE
COURSE TYPE C

1,368.000

TON

54.75000 74,898.00 56.45000 77,223.60 54.60000 74,692.80

0240 4030340

HOT MIX ASPHALT SURFACE
COURSE TYPE C

741.000

TON

52.50000 38,902.50 54.50000 40,384.50 52.40000 38,828.40

0250 4037000

HOT MIX  ASPH. CONC. SURF. CR.
FOR DITCH PAVING

7.000

TON

500.00000 3,500.00 750.00000 5,250.00 500.00000 3,500.00

0260 6051120

PERMANENT CONSTRUCTION
SIGNS (GROUND MOUNTED)

152.000

SF

7.00000 1,064.00 9.00000 1,368.00 7.25000 1,102.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 6052122

PORTABLE TERMINAL IMPACT
ATTENUATOR-TEST LEVEL 3(60
MPH)

6.000

EA

6,600.00000 39,600.00 8,100.00000 48,600.00 5,500.00000 33,000.00

0280 605212B

ANCHOR KIT - PORT.
ATTENUATOR(TEST LEVEL 3)
60MPH

4.000

EA

2,500.00000 10,000.00 500.00000 2,000.00 1,500.00000 6,000.00

0290 6053110

TEMPORARY CONCRETE
BARRIER

1,800.000

LF

33.00000 59,400.00 23.75000 42,750.00 29.90000 53,820.00

0300 6053200

THRIE BEAM G.R.BRIDGE CONN.
(SUPPLEMENTAL TO TEMPORARY
CONCRE

2.000

EA

2,700.00000 5,400.00 2,800.00000 5,600.00 1,500.00000 3,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 609105B

PAVEMENT
MARKINGS(TEMP-PAINT) 4"
YELLOW BROKEN LINES

1,000.000

LF

0.34000 340.00 0.35000 350.00 0.26000 260.00

0320 609115A

PAVEMENT
MARKINGS(TEMPORARY-PAINT)-
4" WHITE SOLID LINES

29,000.000

LF

0.11000 3,190.00 0.12000 3,480.00 0.17000 4,930.00

0330 609115B

PAVEMENT
MARKINGS(TEMPORARY-PAINT)-
4" YELLOW SOLID LINES

23,000.000

LF

0.11000 2,530.00 0.12000 2,760.00 0.17000 3,910.00

0340 6092155

TEMPORARY YELLOW PAVEMENT
MARKERS BI-DIR.- 4"X4"

200.000

EA

15.85000 3,170.00 15.75000 3,150.00 7.50000 1,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 6250010

4" WHITE SOLID LINES (PVT.
EDGE LINES)-FAST DRY PAINT

7,200.000

LF

0.11000 792.00 0.12000 864.00 0.17000 1,224.00

0360 6250105

4" YELLOW BROKEN LINES(GAPS
EXC) - FAST DRY PAINT

450.000

LF

0.34000 153.00 0.35000 157.50 0.26000 117.00

0370 6250110

4"YELLOW SOLID
LINE(PVT.EDGE&NO PASSING
ZONE)-FAST DRY PAINT

3,600.000

LF

0.11000 396.00 0.12000 432.00 0.17000 612.00

0380 6271010

4" WHITE SOLID LINES (PVT.
EDGE LINES) THERMO.- 90 MIL.

7,300.000

LF

0.68000 4,964.00 0.68000 4,964.00 0.70000 5,110.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 6271064

4" YELLOW BROKEN LINES(GAPS
EXC)THERMOPLASTIC - 90 MIL.

900.000

LF

0.85000 765.00 0.85000 765.00 1.05000 945.00

0400 6271074

4" YELLOW SOLID
LINES(PVT.EDGE LINES)
THERMO-90 MIL.

1,300.000

LF

0.68000 884.00 0.68000 884.00 0.70000 910.00

0410 6301100

PERMANENT YELLOW PAVEMENT
MARKERS BI-DIR.- 4"X4"

50.000

EA

15.85000 792.50 15.75000 787.50 25.00000 1,250.00

0420 6750278

FURNISH & INSTALL 2.0"
SCHEDULE 80 PVC CONDUIT

1,324.000

LF

12.00000 15,888.00 10.00000 13,240.00 7.50000 9,930.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 7011400

CONC. FOR STRUCTURES -
CLASS 4000

529.400

CY

688.00000 364,227.20 856.00000 453,166.40 710.00000 375,874.00

0440 7020300

COMPRESSION SEAL JOINT

73.400

LF

112.00000 8,220.80 150.00000 11,010.00 90.00000 6,606.00

0450 7023200

GROOVED SURFACE FINISH

1,170.000

SY

5.50000 6,435.00 4.90000 5,733.00 8.50000 9,945.00

0460 7031200

REINF. STEEL FOR STRUCTURES
(BRIDGE)

159,044.000

LB

0.90000 143,139.60 1.05000 166,996.20 0.80000 127,235.20

0470 7031220

HOOP REINFORCING STEEL FOR
STRUCTURES (BRIDGE)

9,064.000

LB

1.30000 11,783.20 1.35000 12,236.40 1.00000 9,064.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 7042000

PRESTRESSED CONC. BEAM
(TYPE II)

1,429.200

LF

158.00000 225,813.60 185.00000 264,402.00 100.00000 142,920.00

0490 7051000

CONCRETE BRIDGE BARRIER
PARAPET

596.000

LF

52.00000 30,992.00 50.30000 29,978.80 46.00000 27,416.00

0500 7051910

CONCRETE BRIDGE BARRIER
PARAPET TRANSITION

4.000

EA

1,250.00000 5,000.00 1,125.00000 4,500.00 1,125.00000 4,500.00

0510 7110010

PILE DRIVING SET-UP

10.000

EA

260.00000 2,600.00 1,000.00000 10,000.00 150.00000 1,500.00

0520 7111560

REINF. PILE TIPS (HP14 X 73)

10.000

EA

206.00000 2,060.00 125.00000 1,250.00 235.00000 2,350.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 7112220

STEEL H BEARING PILING (HP14 X
73)

380.000

LF

68.00000 25,840.00 100.00000 38,000.00 53.25000 20,235.00

0540 7120006

DRILLED SHAFT SET-UP

8.000

EA

5,925.00000 47,400.00 5,450.00000 43,600.00 5,500.00000 44,000.00

0550 7120142

DRILLED SHAFT WITH ROCK
EXCAVATION - 36" DIAMETER

148.000

LF

650.00000 96,200.00 650.00000 96,200.00 525.00000 77,700.00

0560 7120151

DRILLED SHAFT WITH WET & DRY
EXCAVATION - 42" DIAMETER

227.900

LF

625.00000 142,437.50 650.00000 148,135.00 525.00000 119,647.50

0570 7120155

CONSTRUCTION CASING - 42"
DIAMETER

227.900

LF

240.00000 54,696.00 260.00000 59,254.00 215.00000 48,998.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 7143618

18" SMOOTH WALL PIPE

248.000

LF

35.00000 8,680.00 45.00000 11,160.00 89.00000 22,072.00

0590 7143624

24" SMOOTH WALL PIPE

24.000

LF

50.00000 1,200.00 59.25000 1,422.00 152.00000 3,648.00

0600 7143636

36" SMOOTH WALL PIPE

36.000

LF

75.00000 2,700.00 94.00000 3,384.00 154.00000 5,544.00

0610 7149999

CLEANING EXISTING PIPE

50.000

LF

11.00000 550.00 50.00000 2,500.00 30.00000 1,500.00

0620 7192040

DROP INLET TYPE 112

3.000

EA

2,200.00000 6,600.00 3,400.00000 10,200.00 2,975.00000 8,925.00

0630 7203710

BRIDGE APPROACH CONCRETE
CURB AND GUTTER(1'-10")

48.000

LF

24.00000 1,152.00 125.00000 6,000.00 45.00000 2,160.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0640 7243100

ELASTOMERIC BEARING

50.000

EA

210.00000 10,500.00 250.00000 12,500.00 200.00000 10,000.00

0650 7270010

CROSSHOLE SONIC LOGGING
SETUP

8.000

EA

2,800.00000 22,400.00 1,200.00000 9,600.00 135.00000 1,080.00

0660 8011055

AGGREGATE UNDERDRAIN
AGGR. UNDERDRAIN

130.000

CY

90.00000 11,700.00 61.25000 7,962.50 45.00000 5,850.00

0670 8011210

AGGREGATE
UNDERDRAIN(AGG#789)WITH
4"PERF.PIPE FOR STRUC

77.000

TON

53.00000 4,081.00 61.25000 4,716.25 60.00000 4,620.00

0680 8021206

6" PERFORATED PIPE
UNDERDRAIN

1,000.000

LF

31.65000 31,650.00 19.00000 19,000.00 6.50000 6,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 8024060

6"   UNDERDRAIN END
PROTECTOR

4.000

EA

250.00000 1,000.00 650.00000 2,600.00 350.00000 1,400.00

0700 8041020

RIP-RAP (CLASS B)

380.000

TON

50.00000 19,000.00 50.00000 19,000.00 60.00000 22,800.00

0710 8048210

GEOTEXTILE FOR EROSION
CONTROL UNDER RIPRAP(CLASS
2)TYPE C

760.000

SY

2.50000 1,900.00 2.65000 2,014.00 4.75000 3,610.00

0720 8051100

STEEL BEAM GUARDRAIL STEEL
BEAM GR.

1,175.000

LF

16.00000 18,800.00 16.55000 19,446.25 15.00000 17,625.00

0730 8052300

END TERMINAL - TYPE T

4.000

EA

1,875.00000 7,500.00 2,050.00000 8,200.00 1,800.00000 7,200.00
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S-101 BRIDGE OVER WILSON CREEK

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0740 8052600

THRIE BEAM G.R.BRIDGE CONN.

4.000

EA

1,425.00000 5,700.00 1,550.00000 6,200.00 1,300.00000 5,200.00

0750 8071000

RESET FENCE

365.000

LF

20.00000 7,300.00 9.50000 3,467.50 9.00000 3,285.00

0760 8091000

RIGHT OF WAY
MARKER(REINFORCED
CONCRETE)

18.000

EA

200.00000 3,600.00 150.00000 2,700.00 250.00000 4,500.00

0770 8091010

RIGHT OF WAY MARKER(REBAR
AND CAP)

18.000

EA

80.00000 1,440.00 100.00000 1,800.00 125.00000 2,250.00

0780 8091050

RIGHT OF WAY PLAT

(1)

LS

2,300.00000 2,300.00 4,500.00000 4,500.00 9,540.00000 9,540.00
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S-101 BRIDGE OVER WILSON CREEK

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0790 8100100

PERMANENT COVER

7.224

ACRE

1,425.00000 10,294.20 1,860.00000 13,436.64 1,649.09000 11,913.03

0800 8100200

TEMPORARY COVER

14.500

ACRE

1,100.00000 15,950.00 1,070.00000 15,515.00 950.00000 13,775.00

0810 8104005

FERTILIZER (NITROGEN)

722.351

LB

1.10000 794.59 1.20000 866.82 1.00000 722.35

0820 8104010

FERTILIZER (PHOSPHORIC ACID)

722.351

LB

1.10000 794.59 1.20000 866.82 1.00000 722.35

0830 8104015

FERTILIZER (POTASH)

722.351

LB

1.10000 794.59 1.20000 866.82 1.00000 722.35

0840 8105005

AGRICULTURAL GRANULAR LIME

14,447.027

LB

0.50000 7,223.51 0.30000 4,334.11 0.25000 3,611.76
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S-101 BRIDGE OVER WILSON CREEK

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0850 8109050

SELECTIVE WATERING

135,750.000

GAL

0.06000 8,145.00 0.06000 8,145.00 0.05000 6,787.50

0860 8109901

MOWING

21.671

ACRE

137.00000 2,968.93 620.00000 13,436.02 549.97000 11,918.40

0870 8142100

WATERPROOFING
(SUBSTRUCTURE-SECOND
METHOD)

22.700

SY

94.00000 2,133.80 145.00000 3,291.50 58.48000 1,327.50

0880 8151110

TEMPORARY EROSION CONTROL
BLANKET (ECB)

24.050

MSY

1,650.00000 39,682.50 1,350.00000 32,467.50 1,200.00000 28,860.00

0890 8151203

HYDRAULIC EROSION CONTROL
PRODUCT (HECP) - TYPE 3

14.000

ACRE

2,750.00000 38,500.00 2,365.00000 33,110.00 2,100.00000 29,400.00
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S-101 BRIDGE OVER WILSON CREEK

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0900 8151204

HYDRAULIC EROSION CONTROL
PRODUCT (HECP) - TYPE 4

7.000

ACRE

3,800.00000 26,600.00 3,725.00000 26,075.00 3,300.00000 23,100.00

0910 8152007

SEDIMENT TUBES FOR DITCH
CHECKS

970.000

LF

10.00000 9,700.00 9.50000 9,215.00 7.00000 6,790.00

0920 8153000

SILT FENCE

14,000.000

LF

2.65000 37,100.00 2.25000 31,500.00 1.90000 26,600.00

0930 8153090

REPLACE/REPAIR SILT FENCE

1,400.000

LF

2.65000 3,710.00 5.00000 7,000.00 3.50000 4,900.00

0940 8154000

SILT BASINS

1,490.000

CY

7.75000 11,547.50 7.50000 11,175.00 9.80000 14,602.00
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S-101 BRIDGE OVER WILSON CREEK

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) BLYTHE DEVELOPMENT
CO.

(2) EAGLE CONSTRUCTION
COMPANY

(3) DANE CONSTRUCTION,
INC.

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0950 8154050

REMOVAL OF SILT RETAINED BY
SILT FENCE

3,500.000

LF

2.65000 9,275.00 2.25000 7,875.00 3.00000 10,500.00

0960 8156100

DITCH CHECK

75.000

TON

63.00000 4,725.00 58.50000 4,387.50 42.00000 3,150.00

0970 8156200

CLEANING INLET STRUCTURE
FILTERS

5.000

EA

82.00000 410.00 250.00000 1,250.00 215.00000 1,075.00

0980 8156210

INLET STRUCTURE FILTER - TYPE
B

3.000

EA

375.00000 1,125.00 325.00000 975.00 350.00000 1,050.00

0990 8156300

SEDIMENT DAM RIPRAP

436.000

TON

50.00000 21,800.00 51.00000 22,236.00 47.00000 20,492.00
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S-101 BRIDGE OVER WILSON CREEK

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1000 8156405

AGGREGATE NO.5 FOR EROSION
CONTROL (6" UNIFORM)

20.000

SY

30.75000 615.00 60.00000 1,200.00 42.00000 840.00

1010 8156490

STABILIZED CONSTRUCTION
ENTRANCE

550.000

SY

10.25000 5,637.50 17.00000 9,350.00 18.30000 10,065.00

Section Totals: $3,139,938.00 $3,406,388.68 $3,408,695.14

( ) indicates item is bid as Lump Sum

$3,406,388.68$3,139,938.00 $3,408,695.14

$3,139,938.00

Contract Totals

$3,406,388.68 3,408,695.14Cost Plus Time Totals
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S-101 BRIDGE OVER WILSON CREEK

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 1031000

MOBILIZATION

(1)

LS

126,000.00000 126,000.00 180,000.00000 180,000.00 187,180.00000 187,180.00

0020 1031100

MOBILIZATION -
SUBCONTRACTOR

(1)

LS

116,000.00000 116,000.00 75,000.00000 75,000.00 84,250.00000 84,250.00

0030 1031200

BRIDGE CONSTRUCTION ACCESS

(1)

LS

43,000.00000 43,000.00 85,000.00000 85,000.00 35,000.00000 35,000.00

0040 1032010

BONDS AND INSURANCE

(1)

LS

50,000.00000 50,000.00 73,000.00000 73,000.00 74,870.00000 74,870.00

0050 1050800

CONSTRUCTION STAKES, LINES &
GRADES

1.000

EA

25,000.00000 25,000.00 50,000.00000 50,000.00 25,000.00000 25,000.00
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S-101 BRIDGE OVER WILSON CREEK

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 1071000

TRAFFIC CONTROL

(1)

LS

25,000.00000 25,000.00 50,000.00000 50,000.00 35,000.00000 35,000.00

0070 1080300

CPM PROGRESS SCHEDULE

(1)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00 4,850.00000 4,850.00

0080 2011000

CLEARING & GRUBBING WITHIN
RIGHT OF WAY

(1)

LS

87,000.00000 87,000.00 87,000.00000 87,000.00 111,000.00000 111,000.00

0090 2025000

REMOVAL & DISPOSAL OF
EXISTING ASPHALT PAVEMENT

5,668.000

SY

6.00000 34,008.00 3.30000 18,704.40 3.15000 17,854.20

0100 2028100

REMOVAL & DISPOSAL OF
EXISTING BRIDGE

(1)

LS

85,000.00000 85,000.00 50,000.00000 50,000.00 80,000.00000 80,000.00
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S-101 BRIDGE OVER WILSON CREEK

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2031000

UNCLASSIFIED EXCAVATION

15,634.000

CY

17.60000 275,158.40 17.60000 275,158.40 17.60000 275,158.40

0120 2033000

BORROW EXCAVATION

20,113.000

CY

19.20000 386,169.60 19.20000 386,169.60 20.00000 402,260.00

0130 2033100

BORROW PIT SET-UP

(1)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0140 2037000

GEOGRID REINFORCEMENT
(UNIAXIAL)

1,800.000

SY

5.10000 9,180.00 5.10000 9,180.00 5.10000 9,180.00

0150 2081001

FINE GRADING

7,263.000

SY

2.50000 18,157.50 2.50000 18,157.50 2.50000 18,157.50

0160 2103000

FLOWABLE FILL

65.000

CY

160.00000 10,400.00 90.00000 5,850.00 167.00000 10,855.00
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S-101 BRIDGE OVER WILSON CREEK

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0170 3069900

MAINTENANCE STONE

200.000

TON

31.60000 6,320.00 31.60000 6,320.00 31.60000 6,320.00

0180 3100320

HOT MIX ASPHALT BASE COURSE
- TYPE B

2,730.000

TON

56.70000 154,791.00 60.00000 163,800.00 56.70000 154,791.00

0190 4011004

LIQUID ASPHALT BINDER PG64-22

246.000

TON

585.00000 143,910.00 615.00000 151,290.00 585.00000 143,910.00

0200 4012060

FULL DEPTH ASPH. PAV.
PATCHING 6" UNIF.

200.000

SY

45.00000 9,000.00 47.25000 9,450.00 45.00000 9,000.00

0210 4013990

MILLING EXISTING ASPHALT
PAVEMENT (VARIABLE)

3,500.000

SY

2.85000 9,975.00 3.00000 10,500.00 2.85000 9,975.00
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S-101 BRIDGE OVER WILSON CREEK

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0220 4019000

MILLED-IN RUMBLE STRIP

1.200

MI

2,300.00000 2,760.00 12,000.00000 14,400.00 2,300.00000 2,760.00

0230 4020330

HOT MIX ASPHALT INTERMEDIATE
COURSE TYPE C

1,368.000

TON

54.60000 74,692.80 57.33000 78,427.44 54.60000 74,692.80

0240 4030340

HOT MIX ASPHALT SURFACE
COURSE TYPE C

741.000

TON

52.40000 38,828.40 55.02000 40,769.82 52.40000 38,828.40

0250 4037000

HOT MIX  ASPH. CONC. SURF. CR.
FOR DITCH PAVING

7.000

TON

500.00000 3,500.00 525.00000 3,675.00 500.00000 3,500.00

0260 6051120

PERMANENT CONSTRUCTION
SIGNS (GROUND MOUNTED)

152.000

SF

7.25000 1,102.00 7.60000 1,155.20 6.67000 1,013.84
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S-101 BRIDGE OVER WILSON CREEK

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0270 6052122

PORTABLE TERMINAL IMPACT
ATTENUATOR-TEST LEVEL 3(60
MPH)

6.000

EA

6,000.00000 36,000.00 6,600.00000 39,600.00 4,500.00000 27,000.00

0280 605212B

ANCHOR KIT - PORT.
ATTENUATOR(TEST LEVEL 3)
60MPH

4.000

EA

2,250.00000 9,000.00 2,475.00000 9,900.00 4,500.00000 18,000.00

0290 6053110

TEMPORARY CONCRETE
BARRIER

1,800.000

LF

29.90000 53,820.00 33.00000 59,400.00 45.00000 81,000.00

0300 6053200

THRIE BEAM G.R.BRIDGE CONN.
(SUPPLEMENTAL TO TEMPORARY
CONCRE

2.000

EA

2,500.00000 5,000.00 2,750.00000 5,500.00 1,300.00000 2,600.00
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S-101 BRIDGE OVER WILSON CREEK

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130
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Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0310 609105B

PAVEMENT
MARKINGS(TEMP-PAINT) 4"
YELLOW BROKEN LINES

1,000.000

LF

0.26000 260.00 0.33000 330.00 0.30000 300.00

0320 609115A

PAVEMENT
MARKINGS(TEMPORARY-PAINT)-
4" WHITE SOLID LINES

29,000.000

LF

0.17000 4,930.00 0.11000 3,190.00 0.10000 2,900.00

0330 609115B

PAVEMENT
MARKINGS(TEMPORARY-PAINT)-
4" YELLOW SOLID LINES

23,000.000

LF

0.17000 3,910.00 0.11000 2,530.00 0.10000 2,300.00

0340 6092155

TEMPORARY YELLOW PAVEMENT
MARKERS BI-DIR.- 4"X4"

200.000

EA

7.50000 1,500.00 14.70000 2,940.00 14.00000 2,800.00
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Call Order:

Letting Date: 2
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Counties:

Project(s):130
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Contract Description:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0350 6250010

4" WHITE SOLID LINES (PVT.
EDGE LINES)-FAST DRY PAINT

7,200.000

LF

0.17000 1,224.00 0.11000 792.00 0.10000 720.00

0360 6250105

4" YELLOW BROKEN LINES(GAPS
EXC) - FAST DRY PAINT

450.000

LF

0.26000 117.00 0.33000 148.50 0.30000 135.00

0370 6250110

4"YELLOW SOLID
LINE(PVT.EDGE&NO PASSING
ZONE)-FAST DRY PAINT

3,600.000

LF

0.17000 612.00 0.11000 396.00 0.10000 360.00

0380 6271010

4" WHITE SOLID LINES (PVT.
EDGE LINES) THERMO.- 90 MIL.

7,300.000

LF

0.70000 5,110.00 0.63000 4,599.00 0.60000 4,380.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0390 6271064

4" YELLOW BROKEN LINES(GAPS
EXC)THERMOPLASTIC - 90 MIL.

900.000

LF

1.05000 945.00 0.79000 711.00 0.75000 675.00

0400 6271074

4" YELLOW SOLID
LINES(PVT.EDGE LINES)
THERMO-90 MIL.

1,300.000

LF

0.70000 910.00 0.63000 819.00 0.60000 780.00

0410 6301100

PERMANENT YELLOW PAVEMENT
MARKERS BI-DIR.- 4"X4"

50.000

EA

25.00000 1,250.00 14.70000 735.00 14.00000 700.00

0420 6750278

FURNISH & INSTALL 2.0"
SCHEDULE 80 PVC CONDUIT

1,324.000

LF

9.50000 12,578.00 10.00000 13,240.00 15.00000 19,860.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0430 7011400

CONC. FOR STRUCTURES -
CLASS 4000

529.400

CY

710.00000 375,874.00 815.00000 431,461.00 750.00000 397,050.00

0440 7020300

COMPRESSION SEAL JOINT

73.400

LF

160.00000 11,744.00 150.00000 11,010.00 140.00000 10,276.00

0450 7023200

GROOVED SURFACE FINISH

1,170.000

SY

5.00000 5,850.00 3.90000 4,563.00 5.50000 6,435.00

0460 7031200

REINF. STEEL FOR STRUCTURES
(BRIDGE)

159,044.000

LB

0.75000 119,283.00 1.00000 159,044.00 1.25000 198,805.00

0470 7031220

HOOP REINFORCING STEEL FOR
STRUCTURES (BRIDGE)

9,064.000

LB

1.25000 11,330.00 1.25000 11,330.00 1.65000 14,955.60
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S-101 BRIDGE OVER WILSON CREEK

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0480 7042000

PRESTRESSED CONC. BEAM
(TYPE II)

1,429.200

LF

168.00000 240,105.60 175.00000 250,110.00 160.00000 228,672.00

0490 7051000

CONCRETE BRIDGE BARRIER
PARAPET

596.000

LF

58.00000 34,568.00 47.56000 28,345.76 45.00000 26,820.00

0500 7051910

CONCRETE BRIDGE BARRIER
PARAPET TRANSITION

4.000

EA

1,400.00000 5,600.00 1,182.00000 4,728.00 1,500.00000 6,000.00

0510 7110010

PILE DRIVING SET-UP

10.000

EA

1,000.00000 10,000.00 1,000.00000 10,000.00 400.00000 4,000.00

0520 7111560

REINF. PILE TIPS (HP14 X 73)

10.000

EA

235.00000 2,350.00 125.00000 1,250.00 145.00000 1,450.00
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Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0530 7112220

STEEL H BEARING PILING (HP14 X
73)

380.000

LF

51.00000 19,380.00 90.00000 34,200.00 55.00000 20,900.00

0540 7120006

DRILLED SHAFT SET-UP

8.000

EA

7,500.00000 60,000.00 5,250.00000 42,000.00 5,500.00000 44,000.00

0550 7120142

DRILLED SHAFT WITH ROCK
EXCAVATION - 36" DIAMETER

148.000

LF

580.00000 85,840.00 525.00000 77,700.00 650.00000 96,200.00

0560 7120151

DRILLED SHAFT WITH WET & DRY
EXCAVATION - 42" DIAMETER

227.900

LF

580.00000 132,182.00 525.00000 119,647.50 640.00000 145,856.00

0570 7120155

CONSTRUCTION CASING - 42"
DIAMETER

227.900

LF

210.00000 47,859.00 210.00000 47,859.00 220.00000 50,138.00
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Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0580 7143618

18" SMOOTH WALL PIPE

248.000

LF

89.00000 22,072.00 89.00000 22,072.00 89.00000 22,072.00

0590 7143624

24" SMOOTH WALL PIPE

24.000

LF

152.00000 3,648.00 152.00000 3,648.00 152.00000 3,648.00

0600 7143636

36" SMOOTH WALL PIPE

36.000

LF

154.00000 5,544.00 154.00000 5,544.00 154.00000 5,544.00

0610 7149999

CLEANING EXISTING PIPE

50.000

LF

30.00000 1,500.00 30.00000 1,500.00 30.00000 1,500.00

0620 7192040

DROP INLET TYPE 112

3.000

EA

2,975.00000 8,925.00 2,975.00000 8,925.00 2,975.00000 8,925.00

0630 7203710

BRIDGE APPROACH CONCRETE
CURB AND GUTTER(1'-10")

48.000

LF

45.00000 2,160.00 50.00000 2,400.00 50.00000 2,400.00
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Call Order:

Letting Date: 2
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Counties:

Project(s):130
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2483140
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0640 7243100

ELASTOMERIC BEARING

50.000

EA

200.00000 10,000.00 200.00000 10,000.00 300.00000 15,000.00

0650 7270010

CROSSHOLE SONIC LOGGING
SETUP

8.000

EA

500.00000 4,000.00 1,000.00000 8,000.00 2,500.00000 20,000.00

0660 8011055

AGGREGATE UNDERDRAIN
AGGR. UNDERDRAIN

130.000

CY

55.00000 7,150.00 50.00000 6,500.00 50.00000 6,500.00

0670 8011210

AGGREGATE
UNDERDRAIN(AGG#789)WITH
4"PERF.PIPE FOR STRUC

77.000

TON

65.00000 5,005.00 50.00000 3,850.00 125.00000 9,625.00

0680 8021206

6" PERFORATED PIPE
UNDERDRAIN

1,000.000

LF

7.50000 7,500.00 5.00000 5,000.00 6.50000 6,500.00
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Call Order:
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Contract ID:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0690 8024060

6"   UNDERDRAIN END
PROTECTOR

4.000

EA

200.00000 800.00 25.00000 100.00 300.00000 1,200.00

0700 8041020

RIP-RAP (CLASS B)

380.000

TON

60.00000 22,800.00 60.00000 22,800.00 60.00000 22,800.00

0710 8048210

GEOTEXTILE FOR EROSION
CONTROL UNDER RIPRAP(CLASS
2)TYPE C

760.000

SY

4.75000 3,610.00 4.75000 3,610.00 4.75000 3,610.00

0720 8051100

STEEL BEAM GUARDRAIL STEEL
BEAM GR.

1,175.000

LF

14.55000 17,096.25 15.27000 17,942.25 15.25000 17,918.75

0730 8052300

END TERMINAL - TYPE T

4.000

EA

1,800.00000 7,200.00 1,890.00000 7,560.00 1,850.00000 7,400.00

Page 36 of 64

S-101 BRIDGE OVER WILSON CREEK

Call Order:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0740 8052600

THRIE BEAM G.R.BRIDGE CONN.

4.000

EA

1,300.00000 5,200.00 1,365.00000 5,460.00 1,350.00000 5,400.00

0750 8071000

RESET FENCE

365.000

LF

9.00000 3,285.00 9.00000 3,285.00 9.00000 3,285.00

0760 8091000

RIGHT OF WAY
MARKER(REINFORCED
CONCRETE)

18.000

EA

200.00000 3,600.00 220.00000 3,960.00 350.00000 6,300.00

0770 8091010

RIGHT OF WAY MARKER(REBAR
AND CAP)

18.000

EA

65.00000 1,170.00 71.50000 1,287.00 200.00000 3,600.00

0780 8091050

RIGHT OF WAY PLAT

(1)

LS

1,800.00000 1,800.00 1,980.00000 1,980.00 6,500.00000 6,500.00
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Counties:

Project(s):130
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Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0790 8100100

PERMANENT COVER

7.224

ACRE

1,425.00000 10,294.20 1,425.00000 10,294.20 1,425.00000 10,294.20

0800 8100200

TEMPORARY COVER

14.500

ACRE

826.50000 11,984.25 760.00000 11,020.00 760.00000 11,020.00

0810 8104005

FERTILIZER (NITROGEN)

722.351

LB

0.75000 541.76 0.75000 541.76 0.75000 541.76

0820 8104010

FERTILIZER (PHOSPHORIC ACID)

722.351

LB

0.75000 541.76 0.75000 541.76 0.75000 541.76

0830 8104015

FERTILIZER (POTASH)

722.351

LB

0.75000 541.76 0.75000 541.76 0.75000 541.76

0840 8105005

AGRICULTURAL GRANULAR LIME

14,447.027

LB

0.15000 2,167.05 0.15000 2,167.05 0.15000 2,167.05
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South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0850 8109050

SELECTIVE WATERING

135,750.000

GAL

0.12000 16,290.00 0.12000 16,290.00 0.12000 16,290.00

0860 8109901

MOWING

21.671

ACRE

475.00000 10,293.73 475.00000 10,293.73 475.00000 10,293.73

0870 8142100

WATERPROOFING
(SUBSTRUCTURE-SECOND
METHOD)

22.700

SY

55.00000 1,248.50 30.00000 681.00 68.00000 1,543.60

0880 8151110

TEMPORARY EROSION CONTROL
BLANKET (ECB)

24.050

MSY

1,150.00000 27,657.50 1,150.00000 27,657.50 1,150.00000 27,657.50

0890 8151203

HYDRAULIC EROSION CONTROL
PRODUCT (HECP) - TYPE 3

14.000

ACRE

2,060.65000 28,849.10 2,060.65000 28,849.10 2,060.65000 28,849.10
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0900 8151204

HYDRAULIC EROSION CONTROL
PRODUCT (HECP) - TYPE 4

7.000

ACRE

3,205.45000 22,438.15 3,205.45000 22,438.15 3,205.45000 22,438.15

0910 8152007

SEDIMENT TUBES FOR DITCH
CHECKS

970.000

LF

7.00000 6,790.00 7.00000 6,790.00 7.00000 6,790.00

0920 8153000

SILT FENCE

14,000.000

LF

1.75000 24,500.00 1.75000 24,500.00 1.75000 24,500.00

0930 8153090

REPLACE/REPAIR SILT FENCE

1,400.000

LF

3.50000 4,900.00 3.50000 4,900.00 3.50000 4,900.00

0940 8154000

SILT BASINS

1,490.000

CY

9.80000 14,602.00 9.80000 14,602.00 9.80000 14,602.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) DELLINGER, INC. (5) CAPE ROMAIN
CONTRACTORS, INC.

(6) NHM CONSTRUCTORS,
LLC

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0950 8154050

REMOVAL OF SILT RETAINED BY
SILT FENCE

3,500.000

LF

3.00000 10,500.00 3.00000 10,500.00 3.00000 10,500.00

0960 8156100

DITCH CHECK

75.000

TON

42.00000 3,150.00 42.00000 3,150.00 42.00000 3,150.00

0970 8156200

CLEANING INLET STRUCTURE
FILTERS

5.000

EA

215.00000 1,075.00 215.00000 1,075.00 215.00000 1,075.00

0980 8156210

INLET STRUCTURE FILTER - TYPE
B

3.000

EA

350.00000 1,050.00 350.00000 1,050.00 350.00000 1,050.00

0990 8156300

SEDIMENT DAM RIPRAP

436.000

TON

47.00000 20,492.00 47.00000 20,492.00 47.00000 20,492.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1000 8156405

AGGREGATE NO.5 FOR EROSION
CONTROL (6" UNIFORM)

20.000

SY

42.00000 840.00 42.00000 840.00 42.00000 840.00

1010 8156490

STABILIZED CONSTRUCTION
ENTRANCE

550.000

SY

18.30000 10,065.00 18.30000 10,065.00 18.30000 10,065.00

Section Totals: $3,428,961.31 $3,615,789.38 $3,651,344.10

( ) indicates item is bid as Lump Sum

$3,615,789.38$3,428,961.31 $3,651,344.10

$3,428,961.31

Contract Totals

$3,615,789.38 3,651,344.10Cost Plus Time Totals
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0010 1031000

MOBILIZATION

(1)

LS

183,000.00000 183,000.00 200,000.00000 200,000.00 215,000.00000 215,000.00

0020 1031100

MOBILIZATION -
SUBCONTRACTOR

(1)

LS

143,000.00000 143,000.00 63,950.00000 63,950.00 175,000.00000 175,000.00

0030 1031200

BRIDGE CONSTRUCTION ACCESS

(1)

LS

76,000.00000 76,000.00 50,000.00000 50,000.00 91,000.00000 91,000.00

0040 1032010

BONDS AND INSURANCE

(1)

LS

33,000.00000 33,000.00 5,000.00000 5,000.00 86,000.00000 86,000.00

0050 1050800

CONSTRUCTION STAKES, LINES &
GRADES

1.000

EA

45,000.00000 45,000.00 50,000.00000 50,000.00 30,000.00000 30,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0060 1071000

TRAFFIC CONTROL

(1)

LS

65,000.00000 65,000.00 25,000.00000 25,000.00 55,000.00000 55,000.00

0070 1080300

CPM PROGRESS SCHEDULE

(1)

LS

1,500.00000 1,500.00 7,500.00000 7,500.00 7,500.00000 7,500.00

0080 2011000

CLEARING & GRUBBING WITHIN
RIGHT OF WAY

(1)

LS

132,000.00000 132,000.00 87,000.00000 87,000.00 300,000.00000 300,000.00

0090 2025000

REMOVAL & DISPOSAL OF
EXISTING ASPHALT PAVEMENT

5,668.000

SY

3.15000 17,854.20 3.15000 17,854.20 4.00000 22,672.00

0100 2028100

REMOVAL & DISPOSAL OF
EXISTING BRIDGE

(1)

LS

75,000.00000 75,000.00 100,000.00000 100,000.00 35,000.00000 35,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0110 2031000

UNCLASSIFIED EXCAVATION

15,634.000

CY

16.00000 250,144.00 17.60000 275,158.40 12.00000 187,608.00

0120 2033000

BORROW EXCAVATION

20,113.000

CY

12.00000 241,356.00 19.20000 386,169.60 15.00000 301,695.00

0130 2033100

BORROW PIT SET-UP

(1)

LS

23,000.00000 23,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

0140 2037000

GEOGRID REINFORCEMENT
(UNIAXIAL)

1,800.000

SY

8.50000 15,300.00 5.10000 9,180.00 10.00000 18,000.00

0150 2081001

FINE GRADING

7,263.000

SY

3.50000 25,420.50 2.50000 18,157.50 4.00000 29,052.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0160 2103000

FLOWABLE FILL

65.000

CY

180.00000 11,700.00 250.00000 16,250.00 300.00000 19,500.00

0170 3069900

MAINTENANCE STONE

200.000

TON

45.00000 9,000.00 31.60000 6,320.00 60.00000 12,000.00

0180 3100320

HOT MIX ASPHALT BASE COURSE
- TYPE B

2,730.000

TON

56.70000 154,791.00 56.70000 154,791.00 60.00000 163,800.00

0190 4011004

LIQUID ASPHALT BINDER PG64-22

246.000

TON

585.00000 143,910.00 585.00000 143,910.00 600.00000 147,600.00

0200 4012060

FULL DEPTH ASPH. PAV.
PATCHING 6" UNIF.

200.000

SY

45.00000 9,000.00 45.00000 9,000.00 50.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0210 4013990

MILLING EXISTING ASPHALT
PAVEMENT (VARIABLE)

3,500.000

SY

2.85000 9,975.00 2.85000 9,975.00 3.00000 10,500.00

0220 4019000

MILLED-IN RUMBLE STRIP

1.200

MI

2,500.00000 3,000.00 1,000.00000 1,200.00 8,500.00000 10,200.00

0230 4020330

HOT MIX ASPHALT INTERMEDIATE
COURSE TYPE C

1,368.000

TON

54.60000 74,692.80 54.60000 74,692.80 60.00000 82,080.00

0240 4030340

HOT MIX ASPHALT SURFACE
COURSE TYPE C

741.000

TON

52.40000 38,828.40 52.40000 38,828.40 55.00000 40,755.00

0250 4037000

HOT MIX  ASPH. CONC. SURF. CR.
FOR DITCH PAVING

7.000

TON

500.00000 3,500.00 500.00000 3,500.00 500.00000 3,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0260 6051120

PERMANENT CONSTRUCTION
SIGNS (GROUND MOUNTED)

152.000

SF

6.67000 1,013.84 10.00000 1,520.00 9.00000 1,368.00

0270 6052122

PORTABLE TERMINAL IMPACT
ATTENUATOR-TEST LEVEL 3(60
MPH)

6.000

EA

6,000.00000 36,000.00 5,500.00000 33,000.00 7,000.00000 42,000.00

0280 605212B

ANCHOR KIT - PORT.
ATTENUATOR(TEST LEVEL 3)
60MPH

4.000

EA

2,250.00000 9,000.00 1,500.00000 6,000.00 3,000.00000 12,000.00

0290 6053110

TEMPORARY CONCRETE
BARRIER

1,800.000

LF

29.00000 52,200.00 30.00000 54,000.00 40.00000 72,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0300 6053200

THRIE BEAM G.R.BRIDGE CONN.
(SUPPLEMENTAL TO TEMPORARY
CONCRE

2.000

EA

2,500.00000 5,000.00 2,500.00000 5,000.00 1,300.00000 2,600.00

0310 609105B

PAVEMENT
MARKINGS(TEMP-PAINT) 4"
YELLOW BROKEN LINES

1,000.000

LF

0.30000 300.00 0.30000 300.00 0.26000 260.00

0320 609115A

PAVEMENT
MARKINGS(TEMPORARY-PAINT)-
4" WHITE SOLID LINES

29,000.000

LF

0.10000 2,900.00 0.10000 2,900.00 0.17000 4,930.00

0330 609115B

PAVEMENT
MARKINGS(TEMPORARY-PAINT)-
4" YELLOW SOLID LINES

23,000.000

LF

0.10000 2,300.00 0.10000 2,300.00 0.17000 3,910.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0340 6092155

TEMPORARY YELLOW PAVEMENT
MARKERS BI-DIR.- 4"X4"

200.000

EA

14.00000 2,800.00 14.00000 2,800.00 7.50000 1,500.00

0350 6250010

4" WHITE SOLID LINES (PVT.
EDGE LINES)-FAST DRY PAINT

7,200.000

LF

0.10000 720.00 0.10000 720.00 0.17000 1,224.00

0360 6250105

4" YELLOW BROKEN LINES(GAPS
EXC) - FAST DRY PAINT

450.000

LF

0.30000 135.00 0.30000 135.00 0.26000 117.00

0370 6250110

4"YELLOW SOLID
LINE(PVT.EDGE&NO PASSING
ZONE)-FAST DRY PAINT

3,600.000

LF

0.10000 360.00 0.10000 360.00 0.17000 612.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0380 6271010

4" WHITE SOLID LINES (PVT.
EDGE LINES) THERMO.- 90 MIL.

7,300.000

LF

0.60000 4,380.00 0.60000 4,380.00 0.70000 5,110.00

0390 6271064

4" YELLOW BROKEN LINES(GAPS
EXC)THERMOPLASTIC - 90 MIL.

900.000

LF

0.75000 675.00 0.75000 675.00 1.05000 945.00

0400 6271074

4" YELLOW SOLID
LINES(PVT.EDGE LINES)
THERMO-90 MIL.

1,300.000

LF

0.60000 780.00 0.60000 780.00 0.70000 910.00

0410 6301100

PERMANENT YELLOW PAVEMENT
MARKERS BI-DIR.- 4"X4"

50.000

EA

14.00000 700.00 14.00000 700.00 25.00000 1,250.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0420 6750278

FURNISH & INSTALL 2.0"
SCHEDULE 80 PVC CONDUIT

1,324.000

LF

6.00000 7,944.00 10.00000 13,240.00 8.00000 10,592.00

0430 7011400

CONC. FOR STRUCTURES -
CLASS 4000

529.400

CY

875.00000 463,225.00 1,000.00000 529,400.00 900.00000 476,460.00

0440 7020300

COMPRESSION SEAL JOINT

73.400

LF

85.00000 6,239.00 150.00000 11,010.00 130.00000 9,542.00

0450 7023200

GROOVED SURFACE FINISH

1,170.000

SY

6.00000 7,020.00 4.25000 4,972.50 5.00000 5,850.00

0460 7031200

REINF. STEEL FOR STRUCTURES
(BRIDGE)

159,044.000

LB

0.95000 151,091.80 1.00000 159,044.00 0.90000 143,139.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0470 7031220

HOOP REINFORCING STEEL FOR
STRUCTURES (BRIDGE)

9,064.000

LB

1.80000 16,315.20 2.00000 18,128.00 1.50000 13,596.00

0480 7042000

PRESTRESSED CONC. BEAM
(TYPE II)

1,429.200

LF

200.00000 285,840.00 225.00000 321,570.00 190.00000 271,548.00

0490 7051000

CONCRETE BRIDGE BARRIER
PARAPET

596.000

LF

44.00000 26,224.00 50.00000 29,800.00 50.00000 29,800.00

0500 7051910

CONCRETE BRIDGE BARRIER
PARAPET TRANSITION

4.000

EA

2,050.00000 8,200.00 1,000.00000 4,000.00 1,400.00000 5,600.00

0510 7110010

PILE DRIVING SET-UP

10.000

EA

1,000.00000 10,000.00 2,000.00000 20,000.00 1,000.00000 10,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0520 7111560

REINF. PILE TIPS (HP14 X 73)

10.000

EA

185.00000 1,850.00 200.00000 2,000.00 110.00000 1,100.00

0530 7112220

STEEL H BEARING PILING (HP14 X
73)

380.000

LF

82.00000 31,160.00 100.00000 38,000.00 45.00000 17,100.00

0540 7120006

DRILLED SHAFT SET-UP

8.000

EA

22,000.00000 176,000.00 6,000.00000 48,000.00 40,000.00000 320,000.00

0550 7120142

DRILLED SHAFT WITH ROCK
EXCAVATION - 36" DIAMETER

148.000

LF

500.00000 74,000.00 500.00000 74,000.00 750.00000 111,000.00

0560 7120151

DRILLED SHAFT WITH WET & DRY
EXCAVATION - 42" DIAMETER

227.900

LF

500.00000 113,950.00 500.00000 113,950.00 700.00000 159,530.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0570 7120155

CONSTRUCTION CASING - 42"
DIAMETER

227.900

LF

200.00000 45,580.00 200.00000 45,580.00 250.00000 56,975.00

0580 7143618

18" SMOOTH WALL PIPE

248.000

LF

90.00000 22,320.00 89.00000 22,072.00 65.00000 16,120.00

0590 7143624

24" SMOOTH WALL PIPE

24.000

LF

140.00000 3,360.00 152.00000 3,648.00 100.00000 2,400.00

0600 7143636

36" SMOOTH WALL PIPE

36.000

LF

260.00000 9,360.00 154.00000 5,544.00 120.00000 4,320.00

0610 7149999

CLEANING EXISTING PIPE

50.000

LF

35.00000 1,750.00 30.00000 1,500.00 118.00000 5,900.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0620 7192040

DROP INLET TYPE 112

3.000

EA

3,900.00000 11,700.00 2,975.00000 8,925.00 3,800.00000 11,400.00

0630 7203710

BRIDGE APPROACH CONCRETE
CURB AND GUTTER(1'-10")

48.000

LF

67.00000 3,216.00 50.00000 2,400.00 74.00000 3,552.00

0640 7243100

ELASTOMERIC BEARING

50.000

EA

285.00000 14,250.00 7,500.00000 375,000.00 250.00000 12,500.00

0650 7270010

CROSSHOLE SONIC LOGGING
SETUP

8.000

EA

1,500.00000 12,000.00 2,500.00000 20,000.00 400.00000 3,200.00

0660 8011055

AGGREGATE UNDERDRAIN
AGGR. UNDERDRAIN

130.000

CY

55.00000 7,150.00 40.00000 5,200.00 235.00000 30,550.00

Page 56 of 64

S-101 BRIDGE OVER WILSON CREEK

Call Order:

Letting Date: 2

Contract ID:

District(s):

Counties:

Project(s):130

Tabulation of Bids

Contract Time:

June 09, 2015

Contract Description:

2483140

BR24013

06/30/16 COMPLETION DATE

Greenwood

Min: Max:

South Carolina Department of Transportation 6/17/2015



Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0670 8011210

AGGREGATE
UNDERDRAIN(AGG#789)WITH
4"PERF.PIPE FOR STRUC

77.000

TON

93.00000 7,161.00 50.00000 3,850.00 160.00000 12,320.00

0680 8021206

6" PERFORATED PIPE
UNDERDRAIN

1,000.000

LF

25.50000 25,500.00 20.00000 20,000.00 30.00000 30,000.00

0690 8024060

6"   UNDERDRAIN END
PROTECTOR

4.000

EA

345.00000 1,380.00 200.00000 800.00 85.00000 340.00

0700 8041020

RIP-RAP (CLASS B)

380.000

TON

70.00000 26,600.00 60.00000 22,800.00 65.00000 24,700.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0710 8048210

GEOTEXTILE FOR EROSION
CONTROL UNDER RIPRAP(CLASS
2)TYPE C

760.000

SY

3.70000 2,812.00 4.75000 3,610.00 2.50000 1,900.00

0720 8051100

STEEL BEAM GUARDRAIL STEEL
BEAM GR.

1,175.000

LF

15.00000 17,625.00 14.55000 17,096.25 15.00000 17,625.00

0730 8052300

END TERMINAL - TYPE T

4.000

EA

1,950.00000 7,800.00 1,800.00000 7,200.00 1,800.00000 7,200.00

0740 8052600

THRIE BEAM G.R.BRIDGE CONN.

4.000

EA

1,500.00000 6,000.00 1,300.00000 5,200.00 1,300.00000 5,200.00

0750 8071000

RESET FENCE

365.000

LF

15.00000 5,475.00 9.00000 3,285.00 8.00000 2,920.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0760 8091000

RIGHT OF WAY
MARKER(REINFORCED
CONCRETE)

18.000

EA

200.00000 3,600.00 250.00000 4,500.00 200.00000 3,600.00

0770 8091010

RIGHT OF WAY MARKER(REBAR
AND CAP)

18.000

EA

65.00000 1,170.00 50.00000 900.00 80.00000 1,440.00

0780 8091050

RIGHT OF WAY PLAT

(1)

LS

1,800.00000 1,800.00 10,000.00000 10,000.00 1,800.00000 1,800.00

0790 8100100

PERMANENT COVER

7.224

ACRE

1,651.37000 11,929.50 1,425.00000 10,294.20 1,700.00000 12,280.80

0800 8100200

TEMPORARY COVER

14.500

ACRE

948.03000 13,746.44 760.00000 11,020.00 1,000.00000 14,500.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0810 8104005

FERTILIZER (NITROGEN)

722.351

LB

1.00000 722.35 0.75000 541.76 1.00000 722.35

0820 8104010

FERTILIZER (PHOSPHORIC ACID)

722.351

LB

1.00000 722.35 0.75000 541.76 1.00000 722.35

0830 8104015

FERTILIZER (POTASH)

722.351

LB

1.00000 722.35 0.75000 541.76 1.00000 722.35

0840 8105005

AGRICULTURAL GRANULAR LIME

14,447.027

LB

0.25000 3,611.76 0.15000 2,167.05 0.25000 3,611.76

0850 8109050

SELECTIVE WATERING

135,750.000

GAL

0.05000 6,787.50 0.12000 16,290.00 0.05000 6,787.50

0860 8109901

MOWING

21.671

ACRE

549.97000 11,918.40 475.00000 10,293.73 550.00000 11,919.05
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0870 8142100

WATERPROOFING
(SUBSTRUCTURE-SECOND
METHOD)

22.700

SY

55.00000 1,248.50 50.00000 1,135.00 35.00000 794.50

0880 8151110

TEMPORARY EROSION CONTROL
BLANKET (ECB)

24.050

MSY

1,197.51000 28,800.12 1,150.00000 27,657.50 1,200.00000 28,860.00

0890 8151203

HYDRAULIC EROSION CONTROL
PRODUCT (HECP) - TYPE 3

14.000

ACRE

2,100.00000 29,400.00 2,060.55000 28,847.70 2,100.00000 29,400.00

0900 8151204

HYDRAULIC EROSION CONTROL
PRODUCT (HECP) - TYPE 4

7.000

ACRE

3,300.00000 23,100.00 3,205.45000 22,438.15 3,300.00000 23,100.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0910 8152007

SEDIMENT TUBES FOR DITCH
CHECKS

970.000

LF

7.00000 6,790.00 7.00000 6,790.00 7.00000 6,790.00

0920 8153000

SILT FENCE

14,000.000

LF

1.90000 26,600.00 1.75000 24,500.00 2.00000 28,000.00

0930 8153090

REPLACE/REPAIR SILT FENCE

1,400.000

LF

3.50000 4,900.00 3.50000 4,900.00 3.50000 4,900.00

0940 8154000

SILT BASINS

1,490.000

CY

13.50000 20,115.00 9.80000 14,602.00 10.00000 14,900.00

0950 8154050

REMOVAL OF SILT RETAINED BY
SILT FENCE

3,500.000

LF

5.04000 17,640.00 3.00000 10,500.00 5.00000 17,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

0960 8156100

DITCH CHECK

75.000

TON

80.00000 6,000.00 42.00000 3,150.00 45.00000 3,375.00

0970 8156200

CLEANING INLET STRUCTURE
FILTERS

5.000

EA

200.00000 1,000.00 215.00000 1,075.00 100.00000 500.00

0980 8156210

INLET STRUCTURE FILTER - TYPE
B

3.000

EA

350.00000 1,050.00 350.00000 1,050.00 400.00000 1,200.00

0990 8156300

SEDIMENT DAM RIPRAP

436.000

TON

45.00000 19,620.00 47.00000 20,492.00 60.00000 26,160.00

1000 8156405

AGGREGATE NO.5 FOR EROSION
CONTROL (6" UNIFORM)

20.000

SY

32.00000 640.00 42.00000 840.00 15.00000 300.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) HRI, INC., DBA HRI BRIDGE
COMPANY

(8) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(9) CROWDER
CONSTRUCTION COMPANY

1 ROADWAY ITEMSSECTION: Cat Alt Set: Cat Alt Member:

1010 8156490

STABILIZED CONSTRUCTION
ENTRANCE

550.000

SY

18.00000 9,900.00 18.30000 10,065.00 14.00000 7,700.00

Section Totals: $3,767,868.01 $4,084,964.26 $4,299,763.26

( ) indicates item is bid as Lump Sum

$4,084,964.26$3,767,868.01 $4,299,763.26

$3,767,868.01

Contract Totals

$4,084,964.26 4,299,763.26Cost Plus Time Totals
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