Tabulation of Bids

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037235	**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000	(1)	140,000.00000	140,000.00	209,500.00000	209,500.00	450,000.00000	450,000.00
MOBILIZATION	LS						
0020 1032010	(1)	75,000.00000	75,000.00	28,650.00000	28,650.00	185,000.00000	185,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	549,000.00000	549,000.00	343,000.00000	343,000.00	600,000.00000	600,000.00
TRAFFIC CONTROL	LS						
0040 2023000	122.000	23.00000	2,806.00	20.60000	2,513.20	45.00000	5,490.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2027801	1,700.000	1.50000	2,550.00	1.30000	2,210.00	2.10000	3,570.00
REMOVAL OF EXIST. GUARDRAIL	LF						
0060 2033000	2,102.000	35.00000	73,570.00	34.00000	71,468.00	35.00000	73,570.00
BORROW EXCAVATION	CY						

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037235	**Cat Alt Set:**			**Cat Alt Member:**		
0070 2035100	920.832	100.00000	92,083.20	99.25000	91,392.58	85.00000	78,270.72
EXCAVATION FOR SHOULDER PAVING	STA						
0080 2072000	920.832	60.00000	55,249.92	70.00000	64,458.24	65.00000	59,854.08
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0090 3063232	41,935.000	6.55000	274,674.25	5.70000	239,029.50	5.65000	236,932.75
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0100 3063242	35,880.000	7.15000	256,542.00	7.20000	258,336.00	6.25000	224,250.00
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037235	**Cat Alt Set:**				**Cat Alt Member:**	
0110 3064000	3,399.000	165.00000	560,835.00	165.00000	560,835.00	181.50000	616,918.50
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0120 3069900	335.900	40.00000	13,436.00	35.10000	11,790.09	38.50000	12,932.15
MAINTENANCE STONE	TON						
0130 3104000	12,277.760	46.00000	564,776.96	52.15000	640,285.18	46.75000	573,985.28
HMA SHOULDER WIDENING COURSE	TON						
0140 4011004	3,343.417	660.00000	2,206,655.22	630.00000	2,106,352.71	637.50000	2,131,428.34
LIQUID ASPHALT BINDER PG64-22	TON						
0150 4012080	18,590.000	44.00000	817,960.00	45.40000	843,986.00	43.85000	815,171.50
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037235	**Cat Alt Set:**			**Cat Alt Member:**		
0160 4013200	323,846.000	1.45000	469,576.70	1.70000	550,538.20	1.95000	631,499.70
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0170 4013990	3,045.000	3.00000	9,135.00	6.00000	18,270.00	3.85000	11,723.25
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0180 4019000	24.780	750.00000	18,585.00	425.00000	10,531.50	1,050.00000	26,019.00
MILLED-IN RUMBLE STRIP	MI						
0190 4030320	43,044.964	50.00000	2,152,248.20	51.80000	2,229,729.14	49.50000	2,130,725.72
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0200 4030340	6,435.393	54.00000	347,511.22	52.75000	339,466.98	52.00000	334,640.44
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037235		**Cat Alt Set:**				**Cat Alt Member:**	
0210 4037220	1,404.400	90.00000	126,396.00	89.70000	125,974.68	115.00000	161,506.00
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0220 6021120	5,172.000	6.00000	31,032.00	6.20000	32,066.40	10.50000	54,306.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0230 6250005	22,200.000	0.08000	1,776.00	0.09300	2,064.60	0.11000	2,442.00
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0240 6250007	55,360.000	0.12000	6,643.20	0.10300	5,702.08	0.12000	6,643.20
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0250 6250010	123,811.000	0.08000	9,904.88	0.09300	11,514.42	0.11000	13,619.21
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037235	**Cat Alt Set:**			**Cat Alt Member:**		
0260 6250012	156,284.000	0.11000	17,191.24	0.10300	16,097.25	0.12000	18,754.08
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0270 6250015	14,452.000	0.60000	8,671.20	1.03000	14,885.56	1.05000	15,174.60
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0280 6250025	4,941.000	1.40000	6,917.40	1.55000	7,658.55	1.95000	9,634.95
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0290 6250030	148.000	37.00000	5,476.00	36.10000	5,342.80	65.00000	9,620.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037235		**Cat Alt Set:**				**Cat Alt Member:**	
0300 6250035	16.000	37.00000	592.00	46.40000	742.40	90.00000	1,440.00
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0310 6250105	18,440.000	0.09000	1,659.60	0.09300	1,714.92	0.11000	2,028.40
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0320 6250107	2,880.000	0.12000	345.60	0.10300	296.64	0.12000	345.60
6" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0330 6250110	454,105.000	0.08000	36,328.40	0.09300	42,231.77	0.11000	49,951.55
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037235	**Cat Alt Set:**			**Cat Alt Member:**		
0340 6250111	102,428.000	0.12000	12,291.36	0.10300	10,550.08	0.12000	12,291.36
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0350 6250112	6,265.000	0.46000	2,881.90	0.10300	645.30	0.12000	751.80
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						
0360 6262007	170.000	0.65000	110.50	5.90000	1,003.00	5.75000	977.50
6" WHITE BROKEN LINES -(GAPS EXCLUDED) EPOXY PAINT	LF						
0370 6262012	1,000.000	0.35000	350.00	3.35000	3,350.00	3.50000	3,500.00
6" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	LF						

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037235		**Cat Alt Set:**				**Cat Alt Member:**	
0380 6262112	1,000.000	0.35000	350.00	3.35000	3,350.00	3.50000	3,500.00
6"YELLOW SOLID LINES-PVT.EDGE&NO PASS. ZONE - EPOXY PAINT	LF						
0390 6271005	5,550.000	0.37000	2,053.50	0.82000	4,551.00	0.85000	4,717.50
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0400 6271007	13,840.000	0.55000	7,612.00	1.30000	17,992.00	1.30000	17,992.00
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0410 6271010	56,467.000	0.36000	20,328.12	0.46000	25,974.82	0.47000	26,539.49
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0420 6271012	73,179.000	0.49000	35,857.71	0.72000	52,688.88	0.71000	51,957.09
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037235 **Cat Alt Set:** **Cat Alt Member:**							
0430 6271015	7,226.000	1.50000	10,839.00	3.10000	22,400.60	3.05000	22,039.30
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0440 6271023	56.000	7.80000	436.80	30.95000	1,733.20	35.00000	1,960.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0450 6271025	2,333.000	4.60000	10,731.80	9.30000	21,696.90	9.10000	21,230.30
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0460 6271030	74.000	65.00000	4,810.00	103.10000	7,629.40	125.00000	9,250.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0470 6271035	8.000	65.00000	520.00	210.00000	1,680.00	250.00000	2,000.00
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	EA						

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037235		**Cat Alt Set:**				**Cat Alt Member:**	
0480 6271064	4,610.000	0.37000	1,705.70	0.75000	3,457.50	0.75000	3,457.50
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0490 6271066	720.000	0.52000	374.40	1.10000	792.00	1.15000	828.00
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0500 6271074	105,831.000	0.34000	35,982.54	0.46000	48,682.26	0.46000	48,682.26
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0510 6271076	47,428.000	0.51000	24,188.28	0.72000	34,148.16	0.73000	34,622.44
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037235		**Cat Alt Set:**				**Cat Alt Member:**	
0520 6280055	14.000	220.00000	3,080.00	360.85000	5,051.90	425.00000	5,950.00
BIKE LANE SYMBOL -PREFORMED THERMO - 60MIL	EA						
0530 6280056	28.000	115.00000	3,220.00	155.00000	4,340.00	210.00000	5,880.00
BIKE LANE ARROW - PREFORMED THERMO - 60MIL	EA						
0540 6300005	1,430.000	2.25000	3,217.50	5.15000	7,364.50	7.00000	10,010.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0550 6301005	475.000	2.25000	1,068.75	5.15000	2,446.25	7.00000	3,325.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0560 6301100	1,289.000	2.25000	2,900.25	5.15000	6,638.35	7.00000	9,023.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037235	**Cat Alt Set:**			**Cat Alt Member:**		
0570 6750275	740.000	6.60000	4,884.00	6.20000	4,588.00	7.00000	5,180.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0580 6750278	1,635.000	6.60000	10,791.00	6.20000	10,137.00	7.25000	11,853.75
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0590 6770389	5,860.000	1.65000	9,669.00	1.55000	9,083.00	2.00000	11,720.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	LF						
0600 6770413	12,120.000	0.33000	3,999.60	0.31000	3,757.20	0.45000	5,454.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0610 6780495	4,385.000	6.00000	26,310.00	5.70000	24,994.50	6.50000	28,502.50
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P037235	**Cat Alt Set:**			**Cat Alt Member:**		
0620 6800518 F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	24.000 EA	330.00000	7,920.00	310.00000	7,440.00	415.00000	9,960.00
0630 6886040 F&I - VIDEO DETECTION SYSTEM W/ ONE CAMERA, HARDWARE & LEAD-IN	13.000 EA	6,000.00000	78,000.00	5,800.00000	75,400.00	6,850.00000	89,050.00
0640 7204900 DETECTABLE WARNING MATERIAL	142.500 SF	55.00000	7,837.50	51.55000	7,345.88	75.00000	10,687.50
0650 7209000 PEDESTRIAN RAMP CONSTRUCTION	122.000 SY	240.00000	29,280.00	230.00000	28,060.00	295.00000	35,990.00
0660 8051900 RESET GUARDRAIL	20,050.000 LF	13.00000	260,650.00	12.60000	252,630.00	14.50000	290,725.00

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P037235		**Cat Alt Set:**				**Cat Alt Member:**	
0670 8052210	23.000	725.00000	16,675.00	700.00000	16,100.00	900.00000	20,700.00
END ANCHOR-TYPE B	EA						
0680 8052300	45.000	2,600.00000	117,000.00	2,475.00000	111,375.00	3,250.00000	146,250.00
END TERMINAL - TYPE T	EA						
0690 8052420	20.000	1,675.00000	33,500.00	1,550.00000	31,000.00	750.00000	15,000.00
RESET END TERMINAL-TYPE T	EA						
0700 8100101	9.688	3,700.00000	35,845.60	2,915.00000	28,240.52	4,150.00000	40,205.20
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						
0710 8152007	120.000	11.00000	1,320.00	15.45000	1,854.00	12.50000	1,500.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0720 8153000	300.000	7.75000	2,325.00	5.20000	1,560.00	4.50000	1,350.00
SILT FENCE	LF						

Contract ID: 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P037235, P037238, P037239, P037240

Contract Time: 09/30/20 COMPLETION DATE **Min:** **Max:**

Contract Description: Shld Paving, CMRB, Intermediate , Surface

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ROGERS GROUP, INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$9,766,045.00		$9,790,365.59		$10,572,059.51
Contract Totals			**$9,766,045.00**		**$9,790,365.59**		**$10,572,059.51**
Cost Plus Time Totals			**$9,766,045.00**		**$9,790,365.59**		**10,572,059.51**

( ) indicates item is bid as Lump Sum

Call Order: 130 **Contract ID:** 3748470 **Counties:** Oconee

Letting Date: September 11, 2018 02:00 PM **District(s):** 3

Contract Time: 09/30/20 COMPLETION DATE

Contract Description: Shld Paving, CMRB, Intermediate , Surface

PCN(s): P037235, P037238, P037239, P037240

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$9,766,045.00	100.00%
2	1RO010	ROGERS GROUP, INC.	$9,790,365.59	100.25%
3	1FR001	F & R ASPHALT, INC.	$10,572,059.51	108.25%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell