Tabulation of Bids

Contract ID: 4215020 **Counties:** Spartanburg

Letting Date: December 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P030726

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvements - SC 14 @ I-26 EB/WB Ramps

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) LINDLER'S CONSTRUCTION OF SOUTH CAROLINA, LLC		(3) CAROLINA BRIDGE CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	17,000.00000	17,000.00	11,000.00000	11,000.00	12,045.81000	12,045.81
MOBILIZATION	LS						
0020 1032010	(1)	1,035.00000	1,035.00	8,000.00000	8,000.00	4,818.32000	4,818.32
BONDS AND INSURANCE	LS						
0030 1050800	1.000	2,235.00000	2,235.00	2,500.00000	2,500.00	7,003.37000	7,003.37
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	16,600.00000	16,600.00	20,000.00000	20,000.00	26,120.50000	26,120.50
TRAFFIC CONTROL	LS						
0050 2012000	(1)	5,120.00000	5,120.00	2,500.00000	2,500.00	24,654.66000	24,654.66
CLEARING & GRUBBING WITHIN ROADWAY	LS						

Contract ID: 4215020 **Counties:** Spartanburg

Letting Date: December 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P030726

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvements - SC 14 @ I-26 EB/WB Ramps

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) LINDLER'S CONSTRUCTION OF SOUTH CAROLINA, LLC		(3) CAROLINA BRIDGE CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2027801	594.000	1.15000	683.10	10.00000	5,940.00	28.25000	16,780.50
REMOVAL OF EXIST. GUARDRAIL	LF						
0070 2031000	100.000	57.35000	5,735.00	100.00000	10,000.00	76.01000	7,601.00
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	545.000	45.50000	24,797.50	100.00000	54,500.00	58.52000	31,893.40
BORROW EXCAVATION	CY						
0090 6021120	152.000	7.25000	1,102.00	9.30000	1,413.60	8.15000	1,238.80
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0100 6271005	600.000	1.65000	990.00	1.80000	1,080.00	1.00000	600.00
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						

Contract ID: 4215020 **Counties:** Spartanburg

Letting Date: December 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P030726

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvements - SC 14 @ I-26 EB/WB Ramps

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) LINDLER'S CONSTRUCTION OF SOUTH CAROLINA, LLC		(3) CAROLINA BRIDGE CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0110 6271010	1,800.000	0.85000	1,530.00	0.90000	1,620.00	0.95000	1,710.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0120 6271074	1,800.000	0.85000	1,530.00	0.90000	1,620.00	0.95000	1,710.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0130 6301100	50.000	11.20000	560.00	12.00000	600.00	5.00000	250.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0140 8051100	300.000	21.25000	6,375.00	22.80000	6,840.00	19.00000	5,700.00
RESERVED - USE 8051050	LF						
0150 8052300	4.000	4,800.00000	19,200.00	5,154.00000	20,616.00	4,295.00000	17,180.00
RESERVED USE 8057100	EA						

Contract ID: 4215020 **Counties:** Spartanburg

Letting Date: December 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P030726

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvements - SC 14 @ I-26 EB/WB Ramps

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) LINDLER'S CONSTRUCTION OF SOUTH CAROLINA, LLC		(3) CAROLINA BRIDGE CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0160 8053250	4.000	1,340.00000	5,360.00	1,440.00000	5,760.00	1,200.00000	4,800.00
MO350 TBBC THRIE BRIDGE CONNECTOR TL3	EA						
0170 8056557	450.000	123.00000	55,350.00	132.00000	59,400.00	110.00000	49,500.00
MOP350 NEST THRIE W BASE PL 3.13 SPACE	LF						
0180 8100100	0.370	2,800.00000	1,036.00	3,250.00000	1,202.50	2,500.00000	925.00
PERMANENT COVER	ACRE						
0190 8100200	0.185	2,175.00000	402.38	4,000.00000	740.00	2,054.05000	380.00
TEMPORARY COVER	ACRE						
0200 8101105	149.000	54.25000	8,083.25	16.90000	2,518.10	10.00000	1,490.00
COMPOST	CY						

Contract ID: 4215020 **Counties:** Spartanburg

Letting Date: December 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P030726

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvements - SC 14 @ I-26 EB/WB Ramps

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) LINDLER'S CONSTRUCTION OF SOUTH CAROLINA, LLC		(3) CAROLINA BRIDGE CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0210 8104005	37.000	1.70000	62.90	3.25000	120.25	2.00000	74.00
FERTILIZER (NITROGEN)	LB						
0220 8104010	37.000	1.70000	62.90	3.25000	120.25	2.00000	74.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0230 8104015	37.000	1.70000	62.90	3.25000	120.25	2.00000	74.00
FERTILIZER (POTASH)	LB						
0240 8105005	740.000	0.40000	296.00	0.98000	725.20	1.00000	740.00
AGRICULTURAL GRANULAR LIME	LB						
0250 8109901	1.110	560.00000	621.60	900.00000	999.00	1,000.00000	1,110.00
MOWING	ACRE						

Contract ID: 4215020 **Counties:** Spartanburg

Letting Date: December 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P030726

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvements - SC 14 @ I-26 EB/WB Ramps

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY		(2) LINDLER'S CONSTRUCTION OF SOUTH CAROLINA, LLC		(3) CAROLINA BRIDGE CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0260 8151203	0.555	5,000.00000	2,775.00	4,550.00000	2,525.25	4,036.04000	2,240.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
0270 8153000	904.000	4.50000	4,068.00	5.00000	4,520.00	3.50000	3,164.00
SILT FENCE	LF						
0280 8156490	550.000	18.50000	10,175.00	14.00000	7,700.00	30.98000	17,039.00
STABILIZED CONSTRUCTION ENTRANCE	SY						
Section Totals:			$192,848.53		$234,680.40		$240,916.36
Contract Totals			**$192,848.53**		**$234,680.40**		**$240,916.36**
Cost Plus Time Totals			**$192,848.53**		**$234,680.40**		**240,916.36**

( ) indicates item is bid as Lump Sum

Contract ID: 4215020 **Counties:** Spartanburg

Letting Date: December 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P030726

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvements - SC 14 @ I-26 EB/WB Ramps

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) F & R ASPHALT, INC. Unit Price	(4) F & R ASPHALT, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	12,500.00000	12,500.00				
MOBILIZATION	LS						
0020 1032010	(1)	4,500.00000	4,500.00				
BONDS AND INSURANCE	LS						
0030 1050800	1.000	7,500.00000	7,500.00				
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	30,000.00000	30,000.00				
TRAFFIC CONTROL	LS						
0050 2012000	(1)	15,000.00000	15,000.00				
CLEARING & GRUBBING WITHIN ROADWAY	LS						
0060 2027801	594.000	3.00000	1,782.00				
REMOVAL OF EXIST. GUARDRAIL	LF						

Contract ID: 4215020 **Counties:** Spartanburg

Letting Date: December 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P030726

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvements - SC 14 @ I-26 EB/WB Ramps

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) F & R ASPHALT, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	0001 Roadway			**Cat Alt Set:**		**Cat Alt Member:**	
0070 2031000	100.000	75.00000	7,500.00				
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	545.000	65.00000	35,425.00				
BORROW EXCAVATION	CY						
0090 6021120	152.000	13.50000	2,052.00				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0100 6271005	600.000	2.85000	1,710.00				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0110 6271010	1,800.000	1.25000	2,250.00				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 4215020 **Counties:** Spartanburg

Letting Date: December 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P030726

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvements - SC 14 @ I-26 EB/WB Ramps

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) F & R ASPHALT, INC. Unit Price	(4) F & R ASPHALT, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	0001 Roadway		**Cat Alt Set:**			**Cat Alt Member:**	
0120 6271074	1,800.000	1.25000	2,250.00				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0130 6301100	50.000	16.50000	825.00				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0140 8051100	300.000	25.50000	7,650.00				
RESERVED - USE 8051050	LF						
0150 8052300	4.000	6,000.00000	24,000.00				
RESERVED USE 8057100	EA						
0160 8053250	4.000	2,500.00000	10,000.00				
MO350 TBBC THRIE BRIDGE CONNECTOR TL3	EA						

Contract ID: 4215020 **Counties:** Spartanburg

Letting Date: December 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P030726

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvements - SC 14 @ I-26 EB/WB Ramps

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) F & R ASPHALT, INC. Unit Price	(4) F & R ASPHALT, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	0001 Roadway		**Cat Alt Set:**			**Cat Alt Member:**	
0170 8056557	450.000	155.00000	69,750.00				
MOP350 NEST THRIE W BASE PL 3.13 SPACE	LF						
0180 8100100	0.370	8,500.00000	3,145.00				
PERMANENT COVER	ACRE						
0190 8100200	0.185	12,500.00000	2,312.50				
TEMPORARY COVER	ACRE						
0200 8101105	149.000	20.00000	2,980.00				
COMPOST	CY						
0210 8104005	37.000	4.00000	148.00				
FERTILIZER (NITROGEN)	LB						
0220 8104010	37.000	4.00000	148.00				
FERTILIZER (PHOSPHORIC ACID)	LB						

Contract ID: 4215020 **Counties:** Spartanburg

Letting Date: December 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P030726

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvements - SC 14 @ I-26 EB/WB Ramps

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) F & R ASPHALT, INC. Unit Price	(4) F & R ASPHALT, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0230 8104015	37.000	4.00000	148.00				
FERTILIZER (POTASH)	LB						
0240 8105005	740.000	1.00000	740.00				
AGRICULTURAL GRANULAR LIME	LB						
0250 8109901	1.110	950.00000	1,054.50				
MOWING	ACRE						
0260 8151203	0.555	4,500.00000	2,497.50				
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
0270 8153000	904.000	5.00000	4,520.00				
SILT FENCE	LF						
0280 8156490	550.000	20.00000	11,000.00				
STABILIZED CONSTRUCTION ENTRANCE	SY						

Contract ID: 4215020 **Counties:** Spartanburg

Letting Date: December 11, 2018 **District(s):** 3

Call Order: 130 **Project(s):** P030726

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Intersection Improvements - SC 14 @ I-26 EB/WB Ramps

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) F & R ASPHALT, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$263,387.50				
Contract Totals			**$263,387.50**				
Cost Plus Time Totals			**$263,387.50**				

( ) indicates item is bid as Lump Sum

Call Order: 130 **Contract ID:** 4215020 **Counties:** Spartanburg

Letting Date: December 11, 2018 02:00 PM **District(s):** 3

Contract Time: 07/31/19 COMPLETION DATE

Contract Description: Intersection Improvements - SC 14 @ I-26 EB/WB Ramps **PCN(s):** P030726

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SL002	SLOAN CONSTRUCTION, A DIV. OF REEVES CONSTRUCTION COMPANY	$192,848.53	100.00%
2	1LIO18	LINDLER'S CONSTRUCTION OF SOUTH CAROLINA, LLC	$234,680.40	121.69%
3	1CA007	CAROLINA BRIDGE CO., INC.	$240,916.36	124.93%
4	1FR001	F & R ASPHALT, INC.	$263,387.50	136.58%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell