Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) PREMIER CONSTRUCTORS, INC. Unit Price	 Ext Amount	(3) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	23,712.00000	23,712.00	35,000.00000	35,000.00	10,000.00000	10,000.00
MOBILIZATION	LS						
0020 1032010	(1)	14,123.00000	14,123.00	20,000.00000	20,000.00	23,755.00000	23,755.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	35,067.00000	35,067.00	35,000.00000	35,000.00	10,000.00000	10,000.00
TRAFFIC CONTROL	LS						
0040 2015010	(1)	1,750.00000	1,750.00	5,300.00000	5,300.00	937.50000	937.50
SELECTED CLEARING	LS						
0050 2023000	278.000	56.00000	15,568.00	38.00000	10,564.00	125.00000	34,750.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC		(2) PREMIER CONSTRUCTORS, INC.		(3) W. M. ROEBUCK, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 6271005	155.000	3.50000	542.50	1.50000	232.50	6.25000	968.75
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0070 6271010	245.000	2.50000	612.50	1.25000	306.25	10.00000	2,450.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0080 6271015	710.000	4.95000	3,514.50	3.00000	2,130.00	8.75000	6,212.50
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0090 6271023	33.000	38.55000	1,272.15	25.00000	825.00	35.00000	1,155.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0100 6271024	30.000	55.10000	1,653.00	30.00000	900.00	50.00000	1,500.00
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) PREMIER CONSTRUCTORS, INC. Unit Price	 Ext Amount	(3) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 6271025	480.000	8.80000	4,224.00	11.00000	5,280.00	10.00000	4,800.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0120 6271030	13.000	121.00000	1,573.00	100.00000	1,300.00	300.00000	3,900.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0130 6271035	6.000	152.00000	912.00	166.00000	996.00	300.00000	1,800.00
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	EA						
0140 6271040	3.000	174.60000	523.80	166.00000	498.00	350.00000	1,050.00
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) PREMIER CONSTRUCTORS, INC. Unit Price	 Ext Amount	(3) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0150 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	135.000 LF	4.65000	627.75	1.25000	168.75	6.25000	843.75
0160 6319505 REMOVAL OF PAVEMENT MARKINGS	189.000 LF	8.15000	1,540.35	1.25000	236.25	3.75000	708.75
0170 6510108 Flat Sheet, Type XI, Size Determined by MSG, Overhead	95.000 SF	23.25000	2,208.75	38.50000	3,657.50	37.50000	3,562.50
0180 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	42.000 LF	13.08000	549.36	23.00000	966.00	12.50000	525.00

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) PREMIER CONSTRUCTORS, INC. Unit Price	 Ext Amount	(3) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**		
0190 6750275	2,643.000	6.78000	17,919.54	6.00000	15,858.00	8.00000	21,144.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0200 6750278	5,099.000	7.44000	37,936.56	6.50000	33,143.50	9.00000	45,891.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0210 675027C	308.000	13.40000	4,127.20	8.00000	2,464.00	13.00000	4,004.00
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	LF						
0220 6760055	440.000	12.80000	5,632.00	16.00000	7,040.00	18.75000	8,250.00
FURNISH & INSTALL 1" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	LF						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC		(2) PREMIER CONSTRUCTORS, INC.		(3) W. M. ROEBUCK, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0230 6760065	1,014.000	14.90000	15,108.60	16.00000	16,224.00	22.50000	22,815.00
FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	LF						
0240 6770388	6,380.000	1.75000	11,165.00	1.90000	12,122.00	2.00000	12,760.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	LF						
0250 6770389	16,795.000	1.90000	31,910.50	2.00000	33,590.00	2.00000	33,590.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	LF						
0260 6770393	10,765.000	2.18000	23,467.70	2.10000	22,606.50	2.50000	26,912.50
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	LF						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC		(2) PREMIER CONSTRUCTORS, INC.		(3) W. M. ROEBUCK, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0270 6770394	5,385.000	2.25000	12,116.25	2.20000	11,847.00	2.50000	13,462.50
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0280 6770413	19,970.000	0.45000	8,986.50	0.40000	7,988.00	0.56000	11,183.20
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0290 677049A	2.000	6,780.00000	13,560.00	23,000.00000	46,000.00	28,000.00000	56,000.00
FURNISH & INSTALL WIRELESS DETECTION SYSTEM PER SIGNAL	EA						
0300 6780495	5,857.000	5.80000	33,970.60	5.00000	29,285.00	7.50000	43,927.50
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC		(2) PREMIER CONSTRUCTORS, INC.		(3) W. M. ROEBUCK, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0310 6800499	10.000	835.00000	8,350.00	1,200.00000	12,000.00	906.25000	9,062.50
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0320 6800508	60.000	222.00000	13,320.00	180.00000	10,800.00	325.00000	19,500.00
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						
0330 6800518	34.000	351.00000	11,934.00	380.00000	12,920.00	375.00000	12,750.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						
0340 680052C	10.000	418.00000	4,180.00	525.00000	5,250.00	450.00000	4,500.00
F&I-17"X30"X26"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) PREMIER CONSTRUCTORS, INC. Unit Price	 Ext Amount	(3) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0350 682505B	30.000	5,888.00000	176,640.00	4,800.00000	144,000.00	5,800.00000	174,000.00
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	EA						
0360 682505C	2.000	6,872.00000	13,744.00	5,200.00000	10,400.00	6,800.00000	13,600.00
13" X 30' STEEL STRAIN POLE 13"X 30´ STEEL STRAIN POLE	EA						
0370 682505D	1.000	7,480.00000	7,480.00	5,500.00000	5,500.00	6,400.00000	6,400.00
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	EA						
0380 6825090	465.000	2.72000	1,264.80	4.00000	1,860.00	3.00000	1,395.00
FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE	LF						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) PREMIER CONSTRUCTORS, INC. Unit Price	 Ext Amount	(3) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**		
0390 6825092	5,316.000	4.87000	25,888.92	5.00000	26,580.00	5.00000	26,580.00
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	LF						
0400 6825480	7.000	582.00000	4,074.00	850.00000	5,950.00	625.00000	4,375.00
FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	EA						
0410 6825484	17.000	835.60000	14,205.20	950.00000	16,150.00	650.00000	11,050.00
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	EA						
0420 6845511	10.000	12,381.63000	123,816.30	13,500.00000	135,000.00	13,000.00000	130,000.00
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	EA						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) PREMIER CONSTRUCTORS, INC. Unit Price	 Ext Amount	(3) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0430 6865702 FURNISH AND INSTALL SOLAR POWERED FLASHER ASSEMBLY	5.000 EA	4,430.56000	22,152.80	12,000.00000	60,000.00	4,000.00000	20,000.00
0440 6865720 FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD	7.000 EA	783.76000	5,486.32	850.00000	5,950.00	750.00000	5,250.00
0450 6865723 FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002	94.000 EA	665.88000	62,592.72	660.00000	62,040.00	600.00000	56,400.00
0460 6865781 F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD	44.000 EA	561.12000	24,689.28	560.00000	24,640.00	600.00000	26,400.00

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) PREMIER CONSTRUCTORS, INC. Unit Price	 Ext Amount	(3) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0470 6865794	60.000	263.46000	15,807.60	250.00000	15,000.00	300.00000	18,000.00
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	EA						
0480 6865834	101.000	118.00000	11,918.00	180.00000	18,180.00	145.00000	14,645.00
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						
0490 6885990	(1)	7,120.00000	7,120.00	5,000.00000	5,000.00	7,000.00000	7,000.00
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	LS						
0500 6885992	(1)	7,285.00000	7,285.00	5,000.00000	5,000.00	4,000.00000	4,000.00
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	 Ext Amount	(2) PREMIER CONSTRUCTORS, INC. Unit Price	 Ext Amount	(3) W. M. ROEBUCK, INCORPORATED Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0510 6887951	10.000	881.00000	8,810.00	1,100.00000	11,000.00	1,000.00000	10,000.00
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	EA						
0520 7203210	38.000	66.00000	2,508.00	100.00000	3,800.00	15.00000	570.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0530 7204100	65.000	105.00000	6,825.00	100.00000	6,500.00	95.00000	6,175.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0540 7204900	187.500	48.34000	9,063.75	30.00000	5,625.00	55.00000	10,312.50
DETECTABLE WARNING MATERIAL	SF						
0550 7209000	400.000	132.80000	53,120.00	140.00000	56,000.00	100.00000	40,000.00
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) RED ELECTRICAL DESIGNS, LLC Unit Price	(1) RED ELECTRICAL DESIGNS, LLC Ext Amount	(2) PREMIER CONSTRUCTORS, INC. Unit Price	(2) PREMIER CONSTRUCTORS, INC. Ext Amount	(3) W. M. ROEBUCK, INCORPORATED Unit Price	(3) W. M. ROEBUCK, INCORPORATED Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**				**Cat Alt Member:**	
0551 6886040		1.000	5,850.55000	5,850.55	9,900.00000	9,900.00	6,200.00000	6,200.00
F&I - VIDEO DETECTION SYSTEM W/ ONE CAMERA, HARDWARE & LEAD-IN		EA						
0560 7209100		150.000	56.80000	8,520.00	20.00000	3,000.00	55.00000	8,250.00
SURFACE APPLIED DETECTABLE WARNING		SF						
Section Totals:				$982,520.35		$1,039,573.25		$1,055,273.45
Contract Totals				**$982,520.35**		**$1,039,573.25**		**$1,055,273.45**
Cost Plus Time Totals				**$982,520.35**		**$1,039,573.25**		**1,055,273.45**

( ) indicates item is bid as Lump Sum

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	45,248.51000	45,248.51				
0020 1032010 BONDS AND INSURANCE	(1) LS	12,438.25000	12,438.25				
0030 1071000 TRAFFIC CONTROL	(1) LS	18,872.33000	18,872.33				
0040 2015010 SELECTED CLEARING	(1) LS	1,711.43000	1,711.43				
0050 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	278.000 SY	42.83000	11,906.74				

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0060 6271005	155.000	2.96000	458.80				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0070 6271010	245.000	1.74000	426.30				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0080 6271015	710.000	3.34000	2,371.40				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0090 6271023	33.000	21.73000	717.09				
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0100 6271024	30.000	32.41000	972.30				
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 6271025	480.000	9.75000	4,680.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0120 6271030	13.000	114.16000	1,484.08				
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0130 6271035	6.000	220.98000	1,325.88				
WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL.	EA						
0140 6271040	3.000	151.59000	454.77				
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	EA						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0150 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	135.000 LF	1.96000	264.60				
0160 6319505 REMOVAL OF PAVEMENT MARKINGS	189.000 LF	5.70000	1,077.30				
0170 6510108 Flat Sheet, Type XI, Size Determined by MSG, Overhead	95.000 SF	63.98000	6,078.10				
0180 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	42.000 LF	14.65000	615.30				

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0190 6750275	2,643.000	5.02000	13,267.86				
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0200 6750278	5,099.000	5.39000	27,483.61				
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0210 675027C	308.000	7.03000	2,165.24				
FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT	LF						
0220 6760055	440.000	14.24000	6,265.60				
FURNISH & INSTALL 1" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	LF						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0230 6760065 FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED)	1,014.000 LF	15.30000	15,514.20				
0240 6770388 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK	6,380.000 LF	2.02000	12,887.60				
0250 6770389 FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY	16,795.000 LF	1.81000	30,398.95				
0260 6770393 FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK)	10,765.000 LF	2.32000	24,974.80				

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description			(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0270	6770394	5,385.000	2.34000	12,600.90				
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)		LF						
0280	6770413	19,970.000	0.61000	12,181.70				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE		LF						
0290	677049A	2.000	16,223.94000	32,447.88				
FURNISH & INSTALL WIRELESS DETECTION SYSTEM PER SIGNAL		EA						
0300	6780495	5,857.000	4.94000	28,933.58				
SAWCUT FOR LOOP DETECTOR		LF						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0310 6800499	10.000	1,180.09000	11,800.90				
FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL	EA						
0320 6800508	60.000	159.09000	9,545.40				
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						
0330 6800518	34.000	322.88000	10,977.92				
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						
0340 680052C	10.000	500.47000	5,004.70				
F&I-17"X30"X26"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0350 682505B	30.000	6,280.13000	188,403.90				
FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION	EA						
0360 682505C	2.000	8,774.87000	17,549.74				
13" X 30' STEEL STRAIN POLE 13"X 30´ STEEL STRAIN POLE	EA						
0370 682505D	1.000	8,364.21000	8,364.21				
FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION	EA						
0380 6825090	465.000	3.54000	1,646.10				
FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE	LF						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**			**Cat Alt Member:**	
0390 6825092	5,316.000	3.02000	16,054.32				
FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE	LF						
0400 6825480	7.000	873.23000	6,112.61				
FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE	EA						
0410 6825484	17.000	1,063.48000	18,079.16				
FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE	EA						
0420 6845511	10.000	13,385.46000	133,854.60				
F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001	EA						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description			(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**	
0430	6865702	5.000	4,091.24000	20,456.20				
FURNISH AND INSTALL SOLAR POWERED FLASHER ASSEMBLY		EA						
0440	6865720	7.000	811.15000	5,678.05				
FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD		EA						
0450	6865723	94.000	684.61000	64,353.34				
FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002		EA						
0460	6865781	44.000	558.87000	24,590.28				
F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD		EA						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0470 6865794	60.000	226.67000	13,600.20				
F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a)	EA						
0480 6865834	101.000	107.20000	10,827.20				
BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG.	EA						
0490 6885990	(1)	28,193.86000	28,193.86				
REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT	LS						
0500 6885992	(1)	762.81000	762.81				
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) ALS OF NORTH CAROLINA, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0510 6887951	10.000	855.88000	8,558.80				
FURNISH & INSTALL CONCRETE CABINET FOUNDATION	EA						
0520 7203210	38.000	53.73000	2,041.74				
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0530 7204100	65.000	64.90000	4,218.50				
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0540 7204900	187.500	92.65000	17,371.88				
DETECTABLE WARNING MATERIAL	SF						
0550 7209000	400.000	249.09000	99,636.00				
PEDESTRIAN RAMP CONSTRUCTION	SY						

Contract ID: 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 **District(s):** 1

Call Order: 130 **Project(s):** P030226

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016

Line No / Item ID Item Description			(4) ALS OF NORTH CAROLINA, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0551 6886040	1.000		10,578.80000	10,578.80				
F&I - VIDEO DETECTION SYSTEM W/ ONE CAMERA, HARDWARE & LEAD-IN	EA							
0560 7209100	150.000		87.56000	13,134.00				
SURFACE APPLIED DETECTABLE WARNING	SF							
Section Totals:				$1,081,620.32				
		Contract Totals		**$1,081,620.32**				
		Cost Plus Time Totals		**$1,081,620.32**				

( ) indicates item is bid as Lump Sum

Call Order: 130 **Contract ID:** 5108601 **Counties:** Lexington, Richland

Letting Date: April 11, 2017 2:00 P.M. **District(s):** 1

Contract Time: 04/30/18 COMPLETION DATE

Contract Description: District 1 Traffic Signal Upgrade Project FY 2016 **PCN(s):** P030226

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1RE024	RED ELECTRICAL DESIGNS, LLC	$982,520.35	100.00%
2	1PR048	PREMIER CONSTRUCTORS, INC.	$1,039,573.25	105.81%
3	1WM002	W. M. ROEBUCK, INCORPORATED	$1,055,273.45	107.40%
4	1AL001	ALS OF NORTH CAROLINA, INC.	$1,081,620.32	110.09%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATOR _____ Date_____

Christy A. Hall
TITLE: Secretary of Transportation