Contract ID: 5214290 **Counties:** DISTRICT2

Letting Date: April 10, 2018 **District(s):** 2

Call Order: 130 **Project(s):** P032298

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-2018 Non-Interstate Guardrail Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway - P032298			**Cat Alt Set:**			**Cat Alt Member:**	
0010 1031030 MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	60.000 EA	1.00000	60.00	1.00000	60.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	1.00000	1.00	33,000.00000	33,000.00		
0030 1071100 TRAFFIC CONTROL	175.000 EA	1,057.00000	184,975.00	1,750.00000	306,250.00		
0040 8050010 REMOVE & DISPOSE SEMI-RIGID GR DEVICE	200.000 LF	1.00000	200.00	100.00000	20,000.00		
0050 8051151 MT3 LEADING END TREATMENT TL3	2.000 EA	3,500.00000	7,000.00	3,400.00000	6,800.00		

Contract ID: 5214290 **Counties:** DISTRICT2

Letting Date: April 10, 2018 **District(s):** 2

Call Order: 130 **Project(s):** P032298

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-2018 Non-Interstate Guardrail Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway - P032298		**Cat Alt Set:**				**Cat Alt Member:**	
0060 8051155	2.000	3,000.00000	6,000.00	1,500.00000	3,000.00		
MT2 LEADING END TREATMENT TL2	EA						
0070 8051190	20,000.000	11.25000	225,000.00	12.00000	240,000.00		
REMOVE AND REPLACE W BEAM GUARDRAIL	LF						
0080 8051320	5,000.000	15.00000	75,000.00	15.00000	75,000.00		
REMOVE AND REPLACE THRIE BEAM GUARDRAIL	LF						
0090 8051470	62.500	25.00000	1,562.50	40.00000	2,500.00		
REMOVE AND REPLACE CRITICAL OFFSET THRIE BEAM GUARDRAIL	LF						
0100 8051710	2.000	1,000.00000	2,000.00	1,100.00000	2,200.00		
MB TRAILING END TREATMENT	EA						

Contract ID: 5214290 **Counties:** DISTRICT2

Letting Date: April 10, 2018 **District(s):** 2

Call Order: 130 **Project(s):** P032298

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-2018 Non-Interstate Guardrail Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway - P032298				**Cat Alt Set:**		**Cat Alt Member:**	
0110 8052100 MGS3 GR STANDARD SHOULDER	100.000 LF	15.00000	1,500.00	1,100.00000	110,000.00		
0120 8052150 MGS3CS GR COMPRESSED SHOULDER	100.000 LF	25.00000	2,500.00	1,500.00000	150,000.00		
0130 8052200 MGS2C GR BEHIND CURB	100.000 LF	15.00000	1,500.00	3,700.00000	370,000.00		
0140 8052230 REMOVE AND REPLACE END ANCHOR-TYPE B	20.000 EA	25.00000	500.00	25.00000	500.00		
0150 8052235 REMOVE AND REPLACE END ANCHOR-TYPE B (THRIE)	15.000 EA	25.00000	375.00	25.00000	375.00		

Contract ID: 5214290 **Counties:** DISTRICT2

Letting Date: April 10, 2018 **District(s):** 2

Call Order: 130 **Project(s):** P032298

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-2018 Non-Interstate Guardrail Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	(2) DEANGELO BROTHERS, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway - P032298			**Cat Alt Set:**			**Cat Alt Member:**	
0160 8052390	70.000	2,885.00000	201,950.00	2,250.00000	157,500.00		
REMOVE AND REPLACE END TERMINAL - TYPE T	EA						
0170 8052610	20.000	250.00000	5,000.00	200.00000	4,000.00		
REMOVE AND REPLACE THRIE BEAM G.R.BRIDGE CONN.	EA						
0180 8053000	38.000	20.00000	760.00	5.00000	190.00		
ADDITIONAL LENGTH GUARDRAIL POST	LF						
0190 8053253	2.000	2,500.00000	5,000.00	750.00000	1,500.00		
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						
0200 8053255	2.000	2,000.00000	4,000.00	600.00000	1,200.00		
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	EA						

Contract ID: 5214290 **Counties:** DISTRICT2

Letting Date: April 10, 2018 **District(s):** 2

Call Order: 130 **Project(s):** P032298

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-2018 Non-Interstate Guardrail Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	(2) DEANGELO BROTHERS, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway - P032298			**Cat Alt Set:**			**Cat Alt Member:**	
0210 8055300	10.000	1.00000	10.00	25.00000	250.00		
FLEXIBLE DELINEATOR POST WITH GROUND ANCHOR	EA						
0220 8056520	2.000	300.00000	600.00	300.00000	600.00		
REMOVE AND REPLACE END TREATMENT TYPE IA-1	EA						
0230 8057305	1.000	20,300.00000	20,300.00	22,000.00000	22,000.00		
2' CRASH CUSHION 2A	EA						
0240 8057310	1.000	9,750.00000	9,750.00	21,000.00000	21,000.00		
2' CRASH CUSHION 2B	EA						
0250 8057315	1.000	6,400.00000	6,400.00	14,500.00000	14,500.00		
2' CRASH CUSHION 2C	EA						

Contract ID: 5214290 **Counties:** DISTRICT2

Letting Date: April 10, 2018 **District(s):** 2

Call Order: 130 **Project(s):** P032298

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-2018 Non-Interstate Guardrail Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway - P032298				**Cat Alt Set:**		**Cat Alt Member:**	
0260 8057325 WIDE CRASH CUSHION 2A	1.000 EA	23,130.00000	23,130.00	29,000.00000	29,000.00		
0270 8057330 WIDE CRASH CUSHION 2B	1.000 EA	13,263.00000	13,263.00	23,500.00000	23,500.00		
0280 8057335 WIDE CRASH CUSHION 2C	1.000 EA	9,470.00000	9,470.00	18,500.00000	18,500.00		
0290 8057350 2' CRASH CUSHION 3A	1.000 EA	21,700.00000	21,700.00	28,500.00000	28,500.00		
0300 8057355 2' CRASH CUSHION 3B	1.000 EA	12,200.00000	12,200.00	24,500.00000	24,500.00		
0310 8057360 2' CRASH CUSHION 3C	1.000 EA	9,675.00000	9,675.00	21,000.00000	21,000.00		

Contract ID: 5214290 **Counties:** DISTRICT2

Letting Date: April 10, 2018 **District(s):** 2

Call Order: 130 **Project(s):** P032298

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-2018 Non-Interstate Guardrail Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	(2) Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway - P032298			**Cat Alt Set:**			**Cat Alt Member:**	
0320 8057370	1.000	24,500.00000	24,500.00	34,500.00000	34,500.00		
WIDE CRASH CUSHION 3A	EA						
0330 8057375	1.000	13,000.00000	13,000.00	28,000.00000	28,000.00		
WIDE CRASH CUSHION 3B	EA						
0340 8057380	1.000	12,900.00000	12,900.00	23,500.00000	23,500.00		
WIDE CRASH CUSHION 3C	EA						
Section Totals:			$901,781.50		$1,773,425.00		
Contract Totals			**$901,781.50**		**$1,773,425.00**		
Cost Plus Time Totals			**$901,781.50**		**$1,773,425.00**		

( ) indicates item is bid as Lump Sum

Call Order: 130 **Contract ID:** 5214290 **Counties:** DISTRICT2

Letting Date: April 10, 2018 02:00 PM **District(s):** 2

Contract Time: 06/30/19 COMPLETION DATE

Contract Description: 2017-2018 Non-Interstate Guardrail Program **PCN(s):** P032298

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA002	BAGWELL FENCE COMPANY, INC.	$901,781.50	100.00%
2	1DE002	DEANGELO BROTHERS, LLC	$1,773,425.00	196.66%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell