



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0010 1031000	(1)	555,000.00000	555,000.00	932,539.95000	932,539.95	1,156,875.13000	1,156,875.13
MOBILIZATION	LS						
0020 1031100	(1)	676,750.00000	676,750.00	900,000.00000	900,000.00	1,156,875.13000	1,156,875.13
MOBILIZATION - SUBCONTRACTOR	LS						
0030 1031200	(1)	250,000.00000	250,000.00	900,000.00000	900,000.00	1,512,923.35000	1,512,923.35
BRIDGE CONSTRUCTION ACCESS	LS						
0040 1032010	(1)	83,000.00000	83,000.00	460,000.00000	460,000.00	462,750.04000	462,750.04
BONDS AND INSURANCE	LS						
0050 1050800	2.000	65,000.00000	130,000.00	65,000.00000	130,000.00	48,630.00000	97,260.00
CONSTRUCTION STAKES, LINES & GRADES	EA						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0060	1052001	(1)	10,000.00000	10,000.00	15,000.00000	15,000.00	3,450.00000	3,450.00
UTILITY STAKING		LS						
0070	1071000	(1)	119,470.00000	119,470.00	350,000.00000	350,000.00	168,059.85000	168,059.85
TRAFFIC CONTROL		LS						
0080	1080300	(1)	36,600.00000	36,600.00	50,000.00000	50,000.00	15,641.18000	15,641.18
CPM PROGRESS SCHEDULE		LS						
0090	2011000	(1)	400,000.00000	400,000.00	175,000.00000	175,000.00	55,120.00000	55,120.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY		LS						
0100	2012000	(1)	400,000.00000	400,000.00	90,000.00000	90,000.00	117,130.00000	117,130.00
CLEARING & GRUBBING WITHIN ROADWAY		LS						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0110	2025000	6,065.000	9.00000	54,585.00	11.00000	66,715.00	12.06000	73,143.90
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT		SY						
0120	2027801	3,436.330	1.00000	3,436.33	1.00000	3,436.33	1.00000	3,436.33
REMOVAL OF EXIST. GUARDRAIL		LF						
0130	2028100	(1)	200,000.00000	200,000.00	135,000.00000	135,000.00	383,823.69000	383,823.69
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS						
0140	2028102	(1)	150,000.00000	150,000.00	160,000.00000	160,000.00	240,716.36000	240,716.36
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS						
0150	2028500	1.000	50,000.00000	50,000.00	45,000.00000	45,000.00	47,436.69000	47,436.69
REMOVAL & DISPOSAL OF EXISTING CULVERT()'X() 001		EA						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0160	2031000	14,719.000	8.00000	117,752.00	24.00000	353,256.00	15.07000	221,815.33
UNCLASSIFIED EXCAVATION		CY						
0170	2033000	168,778.000	6.61000	1,115,622.58	15.00000	2,531,670.00	13.14000	2,217,742.92
BORROW EXCAVATION		CY						
0180	2033100	(1)	58,500.00000	58,500.00	125,000.00000	125,000.00	30,853.31000	30,853.31
BORROW PIT SET-UP		LS						
0190	2034000	3,300.000	12.00000	39,600.00	13.00000	42,900.00	29.72000	98,076.00
MUCK EXCAVATION		CY						
0200	2036020	21,515.000	2.50000	53,787.50	3.00000	64,545.00	2.90000	62,393.50
GEOTEXTILE, SEPARATION		SY						
0210	2037000	1,460.000	6.22000	9,081.20	11.00000	16,060.00	9.93000	14,497.80
GEOGRID REINFORCEMENT (UNIAXIAL)		SY						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0220	2037030	18,211.000	3.00000	54,633.00	4.00000	72,844.00	10.29000	187,391.19
GEOGRID STABILIZATION		SY						
0230	2037120	11,230.000	9.50000	106,685.00	3.32000	37,283.60	10.23000	114,882.90
GEOTEXTILE SOIL REINFORCEMENT		SY						
0240	2047000	2,570.000	245.00000	629,650.00	150.00000	385,500.00	315.40000	810,578.00
TEMPORARY SHORING WALL		LF						
0250	2052010	7,020.000	28.50000	200,070.00	30.00000	210,600.00	44.00000	308,880.00
STONE BRIDGE LIFT MATERIAL		TON						
0260	2052020	1,432.000	15.00000	21,480.00	18.00000	25,776.00	57.00000	81,624.00
GRANULAR BRIDGE LIFT MATERIAL		CY						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0270 2081001	18,987.718	2.00000	37,975.44	1.50000	28,481.58	10.00000	189,877.18
FINE GRADING	SY						
0280 2103000	17.000	200.00000	3,400.00	230.00000	3,910.00	631.19000	10,730.23
FLOWABLE FILL	CY						
0290 3069900	235.000	25.00000	5,875.00	445.00000	104,575.00	43.03000	10,112.05
MAINTENANCE STONE	TON						
0310 3100320	8,199.000	49.50000	405,850.50	48.75000	399,701.25	49.00000	401,751.00
HOT MIX ASPHALT BASE COURSE - TYPE B	TON						
0320 4011004	606.000	498.00000	301,788.00	500.00000	303,000.00	502.51000	304,521.06
LIQUID ASPHALT BINDER PG64-22	TON						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0330	4013200	1,180.000	8.00000	9,440.00	3.39000	4,000.20	6.78000	8,000.40
MILLING EXISTING ASPHALT PAVEMENT 2.0"		SY						
0340	4013990	533.000	9.00000	4,797.00	2.00000	1,066.00	8.04000	4,285.32
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY						
0350	4019000	2.000	1,400.00000	2,800.00	1,250.00000	2,500.00	1,256.28000	2,512.56
MILLED-IN RUMBLE STRIP		MI						
0360	4020330	2,365.000	54.00000	127,710.00	52.00000	122,980.00	52.26000	123,594.90
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C		TON						
0370	4030340	1,995.000	58.00000	115,710.00	49.00000	97,755.00	49.25000	98,253.75
HOT MIX ASPHALT SURFACE COURSE TYPE C		TON						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0380 4037000	6.000	1,150.00000	6,900.00	1,260.00000	7,560.00	1,266.33000	7,597.98
HOT MIX ASPH. CONC. SURF. CR. FOR DITCH PAVING							
0390 6021104	3,181.000	0.30000	954.30	0.15000	477.15	0.30000	954.30
PAVEMENT MARKINGS(TEMP- PAINT) 4" YELLOW BROKEN LINES							
0400 6021120	232.000	5.95000	1,380.40	6.00000	1,392.00	5.95000	1,380.40
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)							
0410 6021210	522.000	3.00000	1,566.00	3.00000	1,566.00	2.00000	1,044.00
PREF.FLEX.RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE 4"WH.SOLID							
0420 6021310	522.000	3.00000	1,566.00	3.00000	1,566.00	2.00000	1,044.00
PREF.FLEX.RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE4"YEL.SOLID							



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0430	6040010 25,128.000	0.18000	4,523.04	0.18000	4,523.04	0.10000	2,512.80
	4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT LF						
0440	6040105 3,700.000	0.30000	1,110.00	0.30000	1,110.00	0.20000	740.00
	4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT LF						
0450	6040110 21,133.000	0.18000	3,803.94	0.18000	3,803.94	0.10000	2,113.30
	4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT LF						
0460	6052122 7.000	9,850.00000	68,950.00	10,000.00000	70,000.00	9,850.00000	68,950.00
	PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(60 MPH) EA						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0470	605212B	8.000	2,850.00000	22,800.00	3,000.00000	24,000.00	2,850.00000	22,800.00
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 60MPH		EA						
0480	6053110	9,014.000	37.35000	336,672.90	40.00000	360,560.00	38.68000	348,661.52
TEMPORARY CONCRETE BARRIER		LF						
0490	6053112	780.000	58.05000	45,279.00	60.00000	46,800.00	58.05000	45,279.00
TEMP CONC BARRIER WITH ANCHORAGE (INCL SECT OF BARR WALL WITH SLOTS/BOLTS/MISC HARDWARE/ITEMS FOR ATTACHMENT TO BRIDGE)		LF						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0500	6053200	7.000	2,200.00000	15,400.00	2,200.00000	15,400.00	2,200.00000	15,400.00
THRIE BEAM G.R.BRIDGE CONN. (SUPPLEMENTAL TO TEMPORARY CONCRE								
0510	6060278	2,486.000	10.00000	24,860.00	6.00000	14,916.00	10.18000	25,307.48
2.0" SCHEDULE 80 PVC CONDUIT								
0520	609105B	328.000	0.30000	98.40	0.30000	98.40	0.20000	65.60
PAVEMENT MARKINGS(TEMP- PAINT) 4" YELLOW BROKEN LINES								
0530	609115A	16,080.000	0.18000	2,894.40	0.18000	2,894.40	0.10000	1,608.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES								



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0540 609115B	16,080.000	0.18000	2,894.40	0.18000	2,894.40	0.10000	1,608.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES							
	LF						
0550 609115G	3,120.000	3.00000	9,360.00	3.00000	9,360.00	2.00000	6,240.00
PREF.FLEX.WET RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE 4"WH.SOLID PREF.							
	LF						
0560 609115H	3,120.000	3.00000	9,360.00	3.00000	9,360.00	2.00000	6,240.00
PREF.FLEX.WET RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE4"YEL.SOLID PREF.							
	LF						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0570	609135A	72.000	3.00000	216.00	3.00000	216.00	1.00000	72.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)- 24"WHITE SOLID LINES		LF						
0580	6092155	172.000	5.00000	860.00	5.00000	860.00	7.50000	1,290.00
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						
0590	6241010	4,690.000	0.55000	2,579.50	0.55000	2,579.50	0.40000	1,876.00
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING		LF						
0600	6241025	18.000	45.00000	810.00	45.00000	810.00	10.00000	180.00
24" WHITE SOLID LINES (STOP/DIAG LINES)- PERM.PVMT.MARKING		LF						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0610	6241064	328.000	0.60000	196.80	0.60000	196.80	0.65000	213.20
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING								
0620	6241074	2,722.000	0.55000	1,497.10	0.55000	1,497.10	0.40000	1,088.80
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING								
0630	6250025	24.000	3.00000	72.00	3.00000	72.00	1.00000	24.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT								
0640	6271005	6,768.000	0.55000	3,722.40	0.55000	3,722.40	0.65000	4,399.20
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.								



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0650	6271025	12.000	45.00000	540.00	45.00000	540.00	10.00000	120.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF						
0660	6271064	3,181.000	0.60000	1,908.60	0.60000	1,908.60	0.65000	2,067.65
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.		LF						
0670	6271074	1,135.000	0.55000	624.25	0.55000	624.25	0.40000	454.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO- 90 MIL.		LF						
0680	6301100	83.000	5.00000	415.00	5.00000	415.00	7.50000	622.50
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0690	6351150	1,240.000	6.00000	7,440.00	6.00000	7,440.00	4.75000	5,890.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID		LF						
0700	6351400	620.000	6.00000	3,720.00	6.00000	3,720.00	7.25000	4,495.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN		LF						
0710	6510105	81.196	17.00000	1,380.33	15.00000	1,217.94	17.00000	1,380.33
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN		SF						
0720	6510106	26.500	18.50000	490.25	18.00000	477.00	18.50000	490.25
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG		SF						
0730	6531210	241.000	8.00000	1,928.00	10.00000	2,410.00	8.00000	1,928.00
U-SECTION POST FOR SIGN SUPPORTS - 3P		LF						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0740	6750278	3,124.000	10.00000	31,240.00	10.00000	31,240.00	9.55000	29,834.20
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT								
0750	7011400	2,961.100	760.00000	2,250,436.00	750.00000	2,220,825.00	700.00000	2,072,770.00
CONC. FOR STRUCTURES - CLASS 4000								
0760	7023200	6,022.000	10.00000	60,220.00	3.50000	21,077.00	3.15000	18,969.30
GROOVED SURFACE FINISH								
0770	7031200	1,049,939.000	1.25000	1,312,423.75	1.40000	1,469,914.60	1.41000	1,480,413.99
REINF. STEEL FOR STRUCTURES (BRIDGE)								
0780	7031220	38,528.000	2.00000	77,056.00	2.25000	86,688.00	2.19000	84,376.32
HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)								



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0790	7044000	4,157.000	320.00000	1,330,240.00	250.00000	1,039,250.00	347.00000	1,442,479.00
PRESTRESSED CONC. BEAM (TYPE IV)		LF						
0800	7051000	2,603.900	100.00000	260,390.00	40.69000	105,952.69	67.30000	175,242.47
CONCRETE BRIDGE BARRIER PARAPET		LF						
0810	7051910	12.000	1,500.00000	18,000.00	1,900.00000	22,800.00	1,900.00000	22,800.00
CONCRETE BRIDGE BARRIER PARAPET TRANSITION		EA						
0820	7091100	(1)	2,200,000.00000	2,200,000.00	2,967,987.32000	2,967,987.32	2,707,000.00000	2,707,000.00
STRUCTURAL STEEL		LS						
0830	7092360	154.000	3,000.00000	462,000.00	3,000.00000	462,000.00	3,975.79000	612,271.66
LARGE FINGER EXPANSION JOINT		LF						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0840	7110001	18.000	3,000.00000	54,000.00	200.00000	3,600.00	5,286.66000	95,159.88
DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP		EA						
0850	7110010	54.000	2,000.00000	108,000.00	2,500.00000	135,000.00	1,789.77000	96,647.58
PILE DRIVING SET-UP		EA						
0860	7110240	1,370.000	200.00000	274,000.00	165.00000	226,050.00	136.00000	186,320.00
PREST. CONC. PILING (24"SQ.)		LF						
0870	7110241	5.000	500.00000	2,500.00	500.00000	2,500.00	727.00000	3,635.00
PILE BUILD-UP PREPARATION (24"SQ)		EA						
0880	7110245	274.000	250.00000	68,500.00	165.00000	45,210.00	260.13000	71,275.62
PRESTRESSED INDEX PILING (24" SQUARE)		LF						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0890	7111120	270.000	50.00000	13,500.00	20.00000	5,400.00	67.00000	18,090.00
PRESTRESSED PILE POINT (HP12X53)		LF						
0900	7112220	470.000	100.00000	47,000.00	65.00000	30,550.00	71.00000	33,370.00
STEEL H BEARING PILING (HP14 X 73)		LF						
0910	7112222	94.000	125.00000	11,750.00	65.00000	6,110.00	121.00000	11,374.00
STEEL H BEARING INDEX PILING (HP 14 X 73)		LF						
0920	7112250	370.000	125.00000	46,250.00	100.00000	37,000.00	115.00000	42,550.00
STEEL H BEARING PILING (HP14 X 117)		LF						
0930	7112252	74.000	125.00000	9,250.00	100.00000	7,400.00	169.00000	12,506.00
STEEL H BEARING INDEX PILING (HP14X 117)		LF						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0940	7120006	20.000	15,000.00000	300,000.00	26,250.00000	525,000.00	16,410.58000	328,211.60
DRILLED SHAFT SET-UP		EA						
0950	7120141	734.000	600.00000	440,400.00	54.00000	39,636.00	355.00000	260,570.00
DRILLED SHAFT WITH WET & DRY EXCAVATION - 36" DIAMETER		LF						
0960	7120151	216.500	600.00000	129,900.00	73.00000	15,804.50	363.00000	78,589.50
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER		LF						
0970	7120155	216.500	250.00000	54,125.00	96.00000	20,784.00	253.29000	54,837.29
CONSTRUCTION CASING - 42" DIAMETER		LF						
0980	7120161	760.000	680.00000	516,800.00	121.00000	91,960.00	402.00000	305,520.00
DRILLED SHAFT WITH WET & DRY EXCAVATION - 48" DIAMETER		LF						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0990	7120171	152.100	680.00000	103,428.00	331.00000	50,345.10	409.00000	62,208.90
DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER		LF						
1000	7120175	152.100	300.00000	45,630.00	411.00000	62,513.10	303.95000	46,230.80
CONSTRUCTION CASING - 54" DIAMETER		LF						
1010	7143618	214.000	80.00000	17,120.00	40.00000	8,560.00	93.20000	19,944.80
18" SMOOTH WALL PIPE		LF						
1020	7143630	116.000	110.00000	12,760.00	60.00000	6,960.00	120.72000	14,003.52
30" SMOOTH WALL PIPE		LF						
1030	7192010	1.000	4,000.00000	4,000.00	3,500.00000	3,500.00	4,912.50000	4,912.50
DROP INLET (24" X 24")		EA						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1040	7199100	5.000	800.00000	4,000.00	150.00000	750.00	1,476.20000	7,381.00
BEVELING OF PIPE END		EA						
1050	7199200	331.000	90.00000	29,790.00	180.00000	59,580.00	124.00000	41,044.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)		LF						
1060	7203210	364.000	18.00000	6,552.00	27.00000	9,828.00	27.00000	9,828.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE		LF						
1070	7243100	104.000	500.00000	52,000.00	1,500.00000	156,000.00	964.13000	100,269.52
ELASTOMERIC BEARING		EA						
1080	7270010	20.000	2,500.00000	50,000.00	250.00000	5,000.00	4,881.09000	97,621.80
CROSSHOLE SONIC LOGGING SETUP		EA						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1090	8011210	904.000	75.00000	67,800.00	45.00000	40,680.00	63.97000	57,828.88
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC		TON						
1100	8011400	87.000	50.00000	4,350.00	75.00000	6,525.00	103.07000	8,967.09
AGGREGATE UNDERDRAIN (AGGR.NO. 57)		CY						
1110	8013100	847.000	3.00000	2,541.00	3.00000	2,541.00	2.05000	1,736.35
GEOTEXTILE FOR DRAINAGE FILTRATION(FABRIC UNPROTECTED)CLASS2		SY						
1120	8021212	913.000	43.75000	39,943.75	7.00000	6,391.00	26.01000	23,747.13
12" PERFORATED PIPE UNDERDRAIN 10" PERF. PIPE UNDERDRAIN		LF						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1130	8021257	780.000	41.60000	32,448.00	6.00000	4,680.00	19.77000	15,420.60
10" PERFORATED PIPE UNDERDRAIN WITH GEOTEXTILE		LF						
1140	8041010	100.000	65.00000	6,500.00	45.00000	4,500.00	46.42000	4,642.00
RIP-RAP (CLASS A)		TON						
1150	8041020	2,950.000	65.00000	191,750.00	45.00000	132,750.00	49.59000	146,290.50
RIP-RAP (CLASS B)		TON						
1160	8042800	95.000	3.00000	285.00	4.00000	380.00	3.43000	325.85
GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)		SY						
1170	8048105	2,180.000	2.50000	5,450.00	3.00000	6,540.00	1.85000	4,033.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE B		SY						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1180	8048200	57.000	3.00000	171.00	4.00000	228.00	4.95000	282.15
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A		SY						
1190	8048210	977.000	3.00000	2,931.00	4.00000	3,908.00	1.82000	1,778.14
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C		SY						
1200	8051151	11.000	3,200.00000	35,200.00	3,200.00000	35,200.00	3,200.00000	35,200.00
MT3 LEADING END TREATMENT TL3		EA						
1210	8052100	4,575.500	20.25000	92,653.88	20.25000	92,653.88	20.25000	92,653.88
MGS3 GR STANDARD SHOULDER		LF						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1220	8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	12.000 EA	2,400.00000 28,800.00	2,400.00000 28,800.00	2,400.00000 28,800.00	2,400.00000 28,800.00	28,800.00
1230	8053257 FLUME INLET AT GUARDRAIL (HANDWORK)	11.000 EA	635.00000 6,985.00	3,000.00000 33,000.00	3,000.00000 33,000.00	3,300.00000 36,300.00	36,300.00
1240	8055250 NON-MOW STRIP UNDER GUARDRAIL	2,421.000 SY	38.00000 91,998.00	18.00000 43,578.00	18.00000 43,578.00	38.00000 91,998.00	91,998.00
1250	8058860 CONC BARR TRANSITION BETWEEN TWO SHAPES	20.667 LF	300.00000 6,200.10	4,000.00000 82,668.00	4,000.00000 82,668.00	375.05000 7,751.16	7,751.16
1260	8063055 BRIDGE FENCE	(1) LS	50,000.00000 50,000.00	30,000.00000 30,000.00	30,000.00000 30,000.00	71,568.05000 71,568.05	71,568.05



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1270	8068301	3,177.000	3.15000	10,007.55	2.50000	7,942.50	2.50000	7,942.50
TEMPORARY BARRIER FENCE		LF						
1280	8091010	72.000	125.00000	9,000.00	125.00000	9,000.00	125.00000	9,000.00
RIGHT OF WAY MARKER(REBAR AND CAP)		EA						
1290	8091050	(1)	10,000.00000	10,000.00	20,000.00000	20,000.00	14,520.00000	14,520.00
RIGHT OF WAY PLAT		LS						
1300	8100100	17.604	920.00000	16,195.68	1,450.00000	25,525.80	1,449.67000	25,519.99
PERMANENT COVER		ACRE						
1310	8100200	8.802	790.00000	6,953.58	950.00000	8,361.90	949.78000	8,359.96
TEMPORARY COVER		ACRE						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1320	8101110	9.044	1,010.00000	9,134.44	1,050.00000	9,496.20	1,049.54000	9,492.04
STRAW OR HAY MULCH WITH TACKIFIER		ACRE						
1330	8104005	1,760.400	3.00000	5,281.20	1.35000	2,376.54	1.35000	2,376.54
FERTILIZER (NITROGEN)		LB						
1340	8104010	1,760.400	3.00000	5,281.20	1.35000	2,376.54	1.35000	2,376.54
FERTILIZER (PHOSPHORIC ACID)		LB						
1350	8104015	1,760.400	3.00000	5,281.20	1.35000	2,376.54	1.35000	2,376.54
FERTILIZER (POTASH)		LB						
1360	8105005	35,208.000	0.35000	12,322.80	0.35000	12,322.80	0.35000	12,322.80
AGRICULTURAL GRANULAR LIME		LB						
1370	8109050	271,500.000	0.08000	21,720.00	0.03000	8,145.00	0.03000	8,145.00
SELECTIVE WATERING		GAL						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1380 8109901	52.812	310.00000	16,371.72	350.00000	18,484.20	349.99000	18,483.67
MOWING	ACRE						
1390 8142100	114.800	50.00000	5,740.00	35.00000	4,018.00	143.34000	16,455.43
WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	SY						
1400 8151101	1.416	3,600.00000	5,097.60	2,850.00000	4,035.60	2,837.92000	4,018.49
TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY						
1410 8151102	0.083	4,950.00000	410.85	2,850.00000	236.55	2,746.99000	228.00
TURF REINFORCEMENT MATTING (TRM) TYPE 2	MSY						
1420 8151110	33.255	1,450.00000	48,219.75	1,250.00000	41,568.75	1,249.81000	41,562.43
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1430	8151201	8.000	1,010.00000	8,080.00	950.00000	7,600.00	950.00000	7,600.00
	HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	ACRE						
1440	8151203	3.560	2,440.00000	8,686.40	2,450.00000	8,722.00	2,450.00000	8,722.00
	HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
1450	8151204	12.000	3,900.00000	46,800.00	2,950.00000	35,400.00	2,950.00000	35,400.00
	HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 4	ACRE						
1460	8152007	380.000	7.50000	2,850.00	6.50000	2,470.00	6.50000	2,470.00
	SEDIMENT TUBES FOR DITCH CHECKS	LF						
1470	8153000	14,654.000	3.00000	43,962.00	2.50000	36,635.00	2.50000	36,635.00
	SILT FENCE	LF						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1480	8153090	1,466.000	3.95000	5,790.70	2.50000	3,665.00	2.50000	3,665.00
REPLACE/REPAIR SILT FENCE		LF						
1490	8153100	3,305.000	3.50000	11,567.50	30.00000	99,150.00	10.50000	34,702.50
FLOATING TURBIDITY BARRIER- LIGHT DUTY		SF						
1500	8154010	378.000	8.00000	3,024.00	18.50000	6,993.00	18.50000	6,993.00
CLEANING SILT BASINS		CY						
1510	8154050	3,664.000	4.20000	15,388.80	1.00000	3,664.00	2.50000	9,160.00
REMOVAL OF SILT RETAINED BY SILT FENCE		LF						
1520	8156410	31.000	50.00000	1,550.00	40.00000	1,240.00	33.00000	1,023.00
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL		TON						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(1) R. E. GOODSON CONSTRUCTION CO., INC.		(2) ZACHRY CONSTRUCTION CORPORATION		(3) CROWDER CONSTRUCTION COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units							
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1530	8156490	1,650.000	18.00000	29,700.00	20.00000	33,000.00	16.46000	27,159.00
STABILIZED CONSTRUCTION ENTRANCE		SY						
1540	8990679	44.000	2,000.00000	88,000.00	1,500.00000	66,000.00	2,338.64000	102,900.16
BRIDGE DECK JOINT SEALING SYSTEM		LF						
1550	9001000	2,080.000	0.80000	1,664.00	0.80000	1,664.00	0.80000	1,664.00
ON-THE-JOB TRAINEE (ROADWAY)		HR						
1560	9002000	3,120.000	0.80000	2,496.00	0.80000	2,496.00	0.80000	2,496.00
ON-THE-JOB TRAINEE (BRIDGE)		HR						
Section Totals:			\$18,655,666.01		\$20,975,846.94		\$23,124,502.98	
Contract Totals			\$18,655,666.01		\$20,975,846.94		\$23,124,502.98	
Cost Plus Time Totals			\$18,655,666.01		\$20,975,846.94		23,124,502.98	



Tabulation of Bids

Page 34 of 68

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0010	1031000	(1)	1,654,028.00000	1,654,028.00			
MOBILIZATION		LS					
0020	1031100	(1)	1,654,028.00000	1,654,028.00			
MOBILIZATION - SUBCONTRACTOR		LS					
0030	1031200	(1)	1,000,000.00000	1,000,000.00			
BRIDGE CONSTRUCTION ACCESS		LS					
0040	1032010	(1)	660,000.00000	660,000.00			
BONDS AND INSURANCE		LS					
0050	1050800	2.000	75,000.00000	150,000.00			
CONSTRUCTION STAKES, LINES & GRADES		EA					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0060	1052001	(1)	7,500.00000	7,500.00			
	UTILITY STAKING	LS					
0070	1071000	(1)	115,000.00000	115,000.00			
	TRAFFIC CONTROL	LS					
0080	1080300	(1)	15,000.00000	15,000.00			
	CPM PROGRESS SCHEDULE	LS					
0090	2011000	(1)	300,000.00000	300,000.00			
	CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS					
0100	2012000	(1)	300,000.00000	300,000.00			
	CLEARING & GRUBBING WITHIN ROADWAY	LS					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0110	2025000	6,065.000	5.00000	30,325.00			
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT		SY					
0120	2027801	3,436.330	1.00000	3,436.33			
REMOVAL OF EXIST. GUARDRAIL		LF					
0130	2028100	(1)	500,000.00000	500,000.00			
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS					
0140	2028102	(1)	450,000.00000	450,000.00			
REMOVAL & DISPOSAL OF EXISTING BRIDGE		LS					
0150	2028500	1.000	50,000.00000	50,000.00			
REMOVAL & DISPOSAL OF EXISTING CULVERT()'X() 001		EA					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0160	2031000	14,719.000	21.00000	309,099.00			
UNCLASSIFIED EXCAVATION		CY					
0170	2033000	168,778.000	22.00000	3,713,116.00			
BORROW EXCAVATION		CY					
0180	2033100	(1)	50,000.00000	50,000.00			
BORROW PIT SET-UP		LS					
0190	2034000	3,300.000	30.00000	99,000.00			
MUCK EXCAVATION		CY					
0200	2036020	21,515.000	3.00000	64,545.00			
GEOTEXTILE, SEPARATION		SY					
0210	2037000	1,460.000	10.00000	14,600.00			
GEOGRID REINFORCEMENT (UNIAXIAL)		SY					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0220	2037030	18,211.000	4.00000	72,844.00				
GEOGRID STABILIZATION		SY						
0230	2037120	11,230.000	10.00000	112,300.00				
GEOTEXTILE SOIL REINFORCEMENT		SY						
0240	2047000	2,570.000	950.00000	2,441,500.00				
TEMPORARY SHORING WALL		LF						
0250	2052010	7,020.000	55.00000	386,100.00				
STONE BRIDGE LIFT MATERIAL		TON						
0260	2052020	1,432.000	45.00000	64,440.00				
GRANULAR BRIDGE LIFT MATERIAL		CY						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Little Alligator Creek		Cat Alt Set:		Cat Alt Member:			
0270 2081001	18,987.718		3.00000	56,963.15				
FINE GRADING	SY							
0280 2103000	17.000		250.00000	4,250.00				
FLOWABLE FILL	CY							
0290 3069900	235.000		45.00000	10,575.00				
MAINTENANCE STONE	TON							
0310 3100320	8,199.000		75.00000	614,925.00				
HOT MIX ASPHALT BASE COURSE - TYPE B	TON							
0320 4011004	606.000		550.00000	333,300.00				
LIQUID ASPHALT BINDER PG64-22	TON							



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0330	4013200	1,180.000	10.00000	11,800.00			
MILLING EXISTING ASPHALT PAVEMENT 2.0"		SY					
0340	4013990	533.000	10.00000	5,330.00			
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		SY					
0350	4019000	2.000	3,750.00000	7,500.00			
MILLED-IN RUMBLE STRIP		MI					
0360	4020330	2,365.000	92.00000	217,580.00			
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C		TON					
0370	4030340	1,995.000	92.00000	183,540.00			
HOT MIX ASPHALT SURFACE COURSE TYPE C		TON					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0380	4037000	6.000	250.00000	1,500.00			
HOT MIX ASPH. CONC. SURF. CR. FOR DITCH PAVING		TON					
0390	6021104	3,181.000	0.20000	636.20			
PAVEMENT MARKINGS(TEMP- PAINT) 4" YELLOW BROKEN LINES		LF					
0400	6021120	232.000	8.00000	1,856.00			
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF					
0410	6021210	522.000	7.00000	3,654.00			
PREF.FLEX.RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE 4"WH.SOLID		LF					
0420	6021310	522.000	7.00000	3,654.00			
PREF.FLEX.RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE4"YEL.SOLID		LF					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0430	6040010 25,128.000	0.20000	5,025.60				
	4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT LF						
0440	6040105 3,700.000	0.23000	851.00				
	4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT LF						
0450	6040110 21,133.000	0.20000	4,226.60				
	4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT LF						
0460	6052122 7.000	9,850.00000	68,950.00				
	PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(60 MPH) EA						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0470	605212B	8.000	2,850.00000	22,800.00			
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 60MPH		EA					
0480	6053110	9,014.000	37.35000	336,672.90			
TEMPORARY CONCRETE BARRIER		LF					
0490	6053112	780.000	58.05000	45,279.00			
TEMP CONC BARRIER WITH ANCHORAGE (INCL SECT OF BARR WALL WITH SLOTS/BOLTS/MISC HARDWARE/ITEMS FOR ATTACHMENT TO BRIDGE)		LF					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0500	6053200	7.000	6,150.00000	43,050.00			
THRIE BEAM G.R.BRIDGE CONN. (SUPPLEMENTAL TO TEMPORARY CONCRE		EA					
0510	6060278	2,486.000	10.00000	24,860.00			
2.0" SCHEDULE 80 PVC CONDUIT		LF					
0520	609105B	328.000	0.23000	75.44			
PAVEMENT MARKINGS(TEMP- PAINT) 4" YELLOW BROKEN LINES		LF					
0530	609115A	16,080.000	0.20000	3,216.00			
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES		LF					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0540	609115B	16,080.000	0.20000	3,216.00			
PAVEMENT LF MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES							
0550	609115G	3,120.000	7.00000	21,840.00			
PREF.FLEX.WET LF RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE 4"WH.SOLID PREF.							
0560	609115H	3,120.000	7.00000	21,840.00			
PREF.FLEX.WET LF RETRO.PVMT.MARK(T- 2)TEMP.REMOVABLE4"YEL.SOLID PREF.							



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0570	609135A	72.000	5.00000	360.00			
	PAVEMENT	LF					
	MARKINGS(TEMPORARY-PAINT)-						
	24"WHITE SOLID LINES						
0580	6092155	172.000	9.00000	1,548.00			
	TEMPORARY YELLOW PAVEMENT	EA					
	MARKERS BI-DIR.- 4"X4"						
0590	6241010	4,690.000	0.75000	3,517.50			
	4" WHITE SOLID LINES (PVT. EDGE	LF					
	LINES) PERM.PVMT.MARKING						
0600	6241025	18.000	30.00000	540.00			
	24" WHITE SOLID LINES	LF					
	(STOP/DIAG LINES)-						
	PERM.PVMT.MARKING						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0610	6241064	328.000	0.80000	262.40			
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING		LF					
0620	6241074	2,722.000	0.75000	2,041.50			
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING		LF					
0630	6250025	24.000	5.00000	120.00			
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF					
0640	6271005	6,768.000	0.80000	5,414.40			
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0650	6271025	12.000	30.00000	360.00			
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF					
0660	6271064	3,181.000	0.80000	2,544.80			
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.		LF					
0670	6271074	1,135.000	0.75000	851.25			
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO- 90 MIL.		LF					
0680	6301100	83.000	10.00000	830.00			
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"		EA					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0690	6351150	1,240.000	6.00000	7,440.00			
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID		LF					
0700	6351400	620.000	6.00000	3,720.00			
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.BROKEN		LF					
0710	6510105	81.196	19.00000	1,542.72			
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN		SF					
0720	6510106	26.500	22.00000	583.00			
FLAT SHEET, TYPE III, SIZE DETERMINED BY MSG		SF					
0730	6531210	241.000	8.00000	1,928.00			
U-SECTION POST FOR SIGN SUPPORTS - 3P		LF					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0740	6750278	3,124.000	10.00000	31,240.00				
	FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0750	7011400	2,961.100	2,500.00000	7,402,750.00				
	CONC. FOR STRUCTURES - CLASS 4000	CY						
0760	7023200	6,022.000	4.00000	24,088.00				
	GROOVED SURFACE FINISH	SY						
0770	7031200	1,049,939.000	1.50000	1,574,908.50				
	REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						
0780	7031220	38,528.000	5.00000	192,640.00				
	HOOP REINFORCING STEEL FOR STRUCTURES (BRIDGE)	LB						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0790	7044000	4,157.000	250.00000	1,039,250.00			
PRESTRESSED CONC. BEAM (TYPE IV)		LF					
0800	7051000	2,603.900	110.00000	286,429.00			
CONCRETE BRIDGE BARRIER PARAPET		LF					
0810	7051910	12.000	2,300.00000	27,600.00			
CONCRETE BRIDGE BARRIER PARAPET TRANSITION		EA					
0820	7091100	(1)	2,500,000.00000	2,500,000.00			
STRUCTURAL STEEL		LS					
0830	7092360	154.000	2,500.00000	385,000.00			
LARGE FINGER EXPANSION JOINT		LF					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0840	7110001	18.000	500.00000	9,000.00			
	DYNAMIC PILE ANALYZER TEST SET-UP DYNAMIC PILE ANALYZER TEST SETUP	EA					
0850	7110010	54.000	500.00000	27,000.00			
	PILE DRIVING SET-UP	EA					
0860	7110240	1,370.000	300.00000	411,000.00			
	PREST. CONC. PILING (24"SQ.)	LF					
0870	7110241	5.000	5,000.00000	25,000.00			
	PILE BUILD-UP PREPARATION (24"SQ)	EA					
0880	7110245	274.000	300.00000	82,200.00			
	PRESTRESSED INDEX PILING (24" SQUARE)	LF					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0890	7111120	270.000	100.00000	27,000.00			
PRESTRESSED PILE POINT (HP12X53)		LF					
0900	7112220	470.000	150.00000	70,500.00			
STEEL H BEARING PILING (HP14 X 73)		LF					
0910	7112222	94.000	150.00000	14,100.00			
STEEL H BEARING INDEX PILING (HP 14 X 73)		LF					
0920	7112250	370.000	225.00000	83,250.00			
STEEL H BEARING PILING (HP14 X 117)		LF					
0930	7112252	74.000	225.00000	16,650.00			
STEEL H BEARING INDEX PILING (HP14X 117)		LF					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0940	7120006	20.000	15,000.00000	300,000.00			
DRILLED SHAFT SET-UP		EA					
0950	7120141	734.000	325.00000	238,550.00			
DRILLED SHAFT WITH WET & DRY EXCAVATION - 36" DIAMETER		LF					
0960	7120151	216.500	350.00000	75,775.00			
DRILLED SHAFT WITH WET & DRY EXCAVATION - 42" DIAMETER		LF					
0970	7120155	216.500	275.00000	59,537.50			
CONSTRUCTION CASING - 42" DIAMETER		LF					
0980	7120161	760.000	375.00000	285,000.00			
DRILLED SHAFT WITH WET & DRY EXCAVATION - 48" DIAMETER		LF					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
0990	7120171	152.100	375.00000	57,037.50			
	DRILLED SHAFT WITH WET & DRY EXCAVATION - 54" DIAMETER	LF					
1000	7120175	152.100	350.00000	53,235.00			
	CONSTRUCTION CASING - 54" DIAMETER	LF					
1010	7143618	214.000	100.00000	21,400.00			
	18" SMOOTH WALL PIPE	LF					
1020	7143630	116.000	125.00000	14,500.00			
	30" SMOOTH WALL PIPE	LF					
1030	7192010	1.000	5,000.00000	5,000.00			
	DROP INLET (24" X 24")	EA					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1040	7199100	5.000	750.00000	3,750.00			
	BEVELING OF PIPE END	EA					
1050	7199200	331.000	75.00000	24,825.00			
	4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF					
1060	7203210	364.000	40.00000	14,560.00			
	CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF					
1070	7243100	104.000	700.00000	72,800.00			
	ELASTOMERIC BEARING	EA					
1080	7270010	20.000	250.00000	5,000.00			
	CROSSHOLE SONIC LOGGING SETUP	EA					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1090	8011210	904.000	85.00000	76,840.00			
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC		TON					
1100	8011400	87.000	85.00000	7,395.00			
AGGREGATE UNDERDRAIN (AGGR.NO. 57)		CY					
1110	8013100	847.000	10.00000	8,470.00			
GEOTEXTILE FOR DRAINAGE FILTRATION(FABRIC UNPROTECTED)CLASS2		SY					
1120	8021212	913.000	90.00000	82,170.00			
12" PERFORATED PIPE UNDERDRAIN 10" PERF. PIPE UNDERDRAIN		LF					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1130	8021257	780.000	90.00000	70,200.00			
	10" PERFORATED PIPE UNDERDRAIN WITH GEOTEXTILE	LF					
1140	8041010	100.000	100.00000	10,000.00			
	RIP-RAP (CLASS A)	TON					
1150	8041020	2,950.000	100.00000	295,000.00			
	RIP-RAP (CLASS B)	TON					
1160	8042800	95.000	4.00000	380.00			
	GEOTEXTILE FABRIC FOR EROSION CONTROL UNDER RIPRAP (CLASS 2)	SY					
1170	8048105	2,180.000	4.00000	8,720.00			
	GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE B	SY					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1180	8048200	57.000	8.00000	456.00			
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE A		SY					
1190	8048210	977.000	3.00000	2,931.00			
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C		SY					
1200	8051151	11.000	3,200.00000	35,200.00			
MT3 LEADING END TREATMENT TL3		EA					
1210	8052100	4,575.500	20.25000	92,653.88			
MGS3 GR STANDARD SHOULDER		LF					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1220	8053253	12.000	2,400.00000	28,800.00			
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3		EA					
1230	8053257	11.000	1,000.00000	11,000.00			
FLUME INLET AT GUARDRAIL (HANDWORK)		EA					
1240	8055250	2,421.000	35.00000	84,735.00			
NON-MOW STRIP UNDER GUARDRAIL		SY					
1250	8058860	20.667	150.00000	3,100.05			
CONC BARR TRANSITION BETWEEN TWO SHAPES		LF					
1260	8063055	(1)	60,000.00000	60,000.00			
BRIDGE FENCE		LS					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1270	8068301	3,177.000	2.50000	7,942.50			
TEMPORARY BARRIER FENCE		LF					
1280	8091010	72.000	125.00000	9,000.00			
RIGHT OF WAY MARKER(REBAR AND CAP)		EA					
1290	8091050	(1)	14,520.00000	14,520.00			
RIGHT OF WAY PLAT		LS					
1300	8100100	17.604	1,450.00000	25,525.80			
PERMANENT COVER		ACRE					
1310	8100200	8.802	950.00000	8,361.90			
TEMPORARY COVER		ACRE					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1320	8101110	9.044	1,050.00000	9,496.20			
STRAW OR HAY MULCH WITH TACKIFIER		ACRE					
1330	8104005	1,760.400	1.35000	2,376.54			
FERTILIZER (NITROGEN)		LB					
1340	8104010	1,760.400	1.35000	2,376.54			
FERTILIZER (PHOSPHORIC ACID)		LB					
1350	8104015	1,760.400	1.35000	2,376.54			
FERTILIZER (POTASH)		LB					
1360	8105005	35,208.000	0.35000	12,322.80			
AGRICULTURAL GRANULAR LIME		LB					
1370	8109050	271,500.000	0.03000	8,145.00			
SELECTIVE WATERING		GAL					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1380	8109901	52.812	350.00000	18,484.20			
	MOWING	ACRE					
1390	8142100	114.800	20.00000	2,296.00			
	WATERPROOFING (SUBSTRUCTURE-SECOND METHOD)	SY					
1400	8151101	1.416	2,850.00000	4,035.60			
	TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY					
1410	8151102	0.083	2,850.00000	236.55			
	TURF REINFORCEMENT MATTING (TRM) TYPE 2	MSY					
1420	8151110	33.255	1,250.00000	41,568.75			
	TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1430	8151201	8.000	950.00000	7,600.00			
	HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 1	ACRE					
1440	8151203	3.560	2,450.00000	8,722.00			
	HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE					
1450	8151204	12.000	2,950.00000	35,400.00			
	HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 4	ACRE					
1460	8152007	380.000	6.50000	2,470.00			
	SEDIMENT TUBES FOR DITCH CHECKS	LF					
1470	8153000	14,654.000	2.50000	36,635.00			
	SILT FENCE	LF					



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description			(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1480	8153090	1,466.000	2.50000	3,665.00				
REPLACE/REPAIR SILT FENCE		LF						
1490	8153100	3,305.000	10.50000	34,702.50				
FLOATING TURBIDITY BARRIER- LIGHT DUTY		SF						
1500	8154010	378.000	25.00000	9,450.00				
CLEANING SILT BASINS		CY						
1510	8154050	3,664.000	5.00000	18,320.00				
REMOVAL OF SILT RETAINED BY SILT FENCE		LF						
1520	8156410	31.000	50.00000	1,550.00				
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL		TON						



Tabulation of Bids

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

Line No / Item ID Item Description		(4) BOGGS CONTRACTING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Little Alligator Creek		Cat Alt Set:		Cat Alt Member:	
1530	8156490	1,650.000	20.00000	33,000.00			
STABILIZED CONSTRUCTION ENTRANCE		SY					
1540	8990679	44.000	1,500.00000	66,000.00			
BRIDGE DECK JOINT SEALING SYSTEM		LF					
1550	9001000	2,080.000	0.80000	1,664.00			
ON-THE-JOB TRAINEE (ROADWAY)		HR					
1560	9002000	3,120.000	0.80000	2,496.00			
ON-THE-JOB TRAINEE (BRIDGE)		HR					
Section Totals:			\$33,078,796.64				
Contract Totals			\$33,078,796.64				
Cost Plus Time Totals			\$33,078,796.64				



Tabulation of Bids

Page 68 of 68

Contract ID: 1325440

Counties: Chesterfield

Letting Date: May 11, 2021

District(s): District 4

Call Order: 020

Project(s): P028335, P030489

Contract Time: 05/31/24 COMPLETION DATE

Min:

Max:

Contract Description: Bridge Replacements - US 1 (Chesterfield Co)

() indicates item is bid as Lump Sum



South Carolina Department of Transportation

6/3/2021

Vendor Ranking

Page: 1

Call Order: 020 **Contract ID:** 1325440 **Counties:** Chesterfield
Letting Date: May 11, 2021 2:00 P.M. **District(s):** District 4
Contract Time: 05/31/24 COMPLETION DATE

Contract Description: Bridge Replacements - US 1 (Chesterfield Co) **PCN(s):** P028335, P030489

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1RE001 R. E. GOODSON CONSTRUCTION CO., INC.	\$18,655,666.01	100.00%
2	1ZA001 ZACHRY CONSTRUCTION CORPORATION	\$20,975,846.94	112.44%
3	1CR007 CROWDER CONSTRUCTION COMPANY	\$23,124,502.98	123.95%
4	1BO002 BOGGS CONTRACTING, INC.	\$33,078,796.64	177.31%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date _____

Jennifer Taylor