Contract ID: 1365000 **Counties:** Chesterfield

Letting Date: March 12, 2024 **District(s):** District 4

Call Order: 060 **Project(s):** P042180

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Chesterfield Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	(1) TRUEROCK CONSTRUCTION, LLC Ext Amount				
SECTION: 1	PayItems For ProjectId: P042180	**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000	(1)	300,000.00000	300,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	100,000.00000	100,000.00				
BONDS AND INSURANCE	LS						
0030 1071000	(1)	58,325.00000	58,325.00				
TRAFFIC CONTROL	LS						
0040 2014000	(1)	77,175.00000	77,175.00				
SELECTED CLEARING & GRUBBING	LS						
0050 2023000	300.000	38.00000	11,400.00				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 1365000 **Counties:** Chesterfield

Letting Date: March 12, 2024 **District(s):** District 4

Call Order: 060 **Project(s):** P042180

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Chesterfield Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042180	**Cat Alt Set:**			**Cat Alt Member:**		
0060 2031000 UNCLASSIFIED EXCAVATION	11,375.000 CY	45.00000	511,875.00				
0070 2032000 ROCK EXCAVATION	60.000 CY	150.00000	9,000.00				
0080 2033000 BORROW EXCAVATION	1,400.000 CY	30.00000	42,000.00				
0090 2035000 STATION GRADING	73.914 STA	1,800.00000	133,045.20				
0100 3069900 MAINTENANCE STONE	105.000 TON	100.00000	10,500.00				
0110 3100320 HOT MIX ASPHALT BASE COURSE - TYPE B	36,339.890 TON	70.00000	2,543,792.30				

Contract ID: 1365000 **Counties:** Chesterfield

Letting Date: March 12, 2024 **District(s):** District 4

Call Order: 060 **Project(s):** P042180

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Chesterfield Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	(1) TRUEROCK CONSTRUCTION, LLC Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042180	**Cat Alt Set:**		**Cat Alt Member:**			
0120 4011004	2,261.755	600.00000	1,357,053.00				
LIQUID ASPHALT BINDER PG64-22	TON						
0130 4013400	71,281.000	5.00000	356,405.00				
MILLING EXISTING ASPHALT PAVEMENT 4.0"	SY						
0140 4013990	8,185.000	6.50000	53,202.50				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0150 4019000	10.740	925.00000	9,934.50				
MILLED-IN RUMBLE STRIP	MI						
0160 4030320	10,017.920	65.00000	651,164.80				
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 1365000 **Counties:** Chesterfield

Letting Date: March 12, 2024 **District(s):** District 4

Call Order: 060 **Project(s):** P042180

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Chesterfield Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042180	**Cat Alt Set:**		**Cat Alt Member:**			
0170 4030340	735.000	125.00000	91,875.00				
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0180 4037220	463.000	175.00000	81,025.00				
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0190 6021120	1,020.000	6.00000	6,120.00				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0200 6250005	925.000	0.10000	92.50				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0210 6250010	131,156.000	0.10000	13,115.60				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 1365000 **Counties:** Chesterfield

Letting Date: March 12, 2024 **District(s):** District 4

Call Order: 060 **Project(s):** P042180

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Chesterfield Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042180	**Cat Alt Set:**			**Cat Alt Member:**		
0220 6250025 24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	1,822.000 LF	1.00000	1,822.00				
0230 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	4,300.000 LF	0.10000	430.00				
0240 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	111,215.000 LF	0.10000	11,121.50				
0250 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	925.000 LF	1.00000	925.00				

Contract ID: 1365000 **Counties:** Chesterfield

Letting Date: March 12, 2024 **District(s):** District 4

Call Order: 060 **Project(s):** P042180

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Chesterfield Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042180	**Cat Alt Set:**			**Cat Alt Member:**		
0260 6271010	65,788.000	0.42000	27,630.96				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0270 6271015	72.000	2.15000	154.80				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0280 6271025	904.000	6.50000	5,876.00				
24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	LF						
0290 6271064	4,300.000	0.42000	1,806.00				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0300 6271074	45,637.000	0.42000	19,167.54				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 1365000 **Counties:** Chesterfield

Letting Date: March 12, 2024 **District(s):** District 4

Call Order: 060 **Project(s):** P042180

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Chesterfield Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042180	**Cat Alt Set:**			**Cat Alt Member:**		
0310 6301100	425.000	4.00000	1,700.00				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0320 6750275	10.000	20.00000	200.00				
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0330 6770413	300.000	8.00000	2,400.00				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0340 6780495	120.000	20.00000	2,400.00				
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 1365000 **Counties:** Chesterfield

Letting Date: March 12, 2024 **District(s):** District 4

Call Order: 060 **Project(s):** P042180

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Chesterfield Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042180	**Cat Alt Set:**		**Cat Alt Member:**			
0350 6800508	1.000	1,200.00000	1,200.00				
F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0360 6885993	1.000	10,000.00000	10,000.00				
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0370 7143615	48.000	145.00000	6,960.00				
15" SMOOTH WALL PIPE	LF						
0380 7143624	8.000	148.00000	1,184.00				
24" SMOOTH WALL PIPE	LF						
0390 7197052	1.000	3,500.00000	3,500.00				
CONCRETE COLLAR FOR UP TO 24" PIPE	EA						

Contract ID: 1365000 **Counties:** Chesterfield

Letting Date: March 12, 2024 **District(s):** District 4

Call Order: 060 **Project(s):** P042180

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Chesterfield Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042180	**Cat Alt Set:**		**Cat Alt Member:**			
0400 7197130	2.000	2,200.00000	4,400.00				
ADJUST DROP INLET ADJUST D. I.	EA						
0410 7204900	150.000	40.00000	6,000.00				
DETECTABLE WARNING MATERIAL	SF						
0420 7209000	300.000	120.00000	36,000.00				
PEDESTRIAN RAMP CONSTRUCTION	SY						
0430 8050010	7,344.000	1.00000	7,344.00				
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0440 8051151	30.000	3,200.00000	96,000.00				
MT3 LEADING END TREATMENT TL3	EA						

Contract ID: 1365000 **Counties:** Chesterfield

Letting Date: March 12, 2024 **District(s):** District 4

Call Order: 060 **Project(s):** P042180

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Chesterfield Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042180	**Cat Alt Set:**		**Cat Alt Member:**			
0450 8051208 PREMASH THRIE WITH BASE PL 3.125 SPACING	225.000 LF	140.00000	31,500.00				
0460 8052150 MGS3CS GR COMPRESSED SHOULDER	2,962.500 LF	29.00000	85,912.50				
0470 8053001 PREMASH W-BEAM COMPRESSED SHLDR 9' POST	2,512.500 LF	29.00000	72,862.50				
0480 8057100 PREMASH TYPE T TL3 LEADING 50'	20.000 EA	3,150.00000	63,000.00				
0490 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	4.840 ACRE	3,450.00000	16,698.00				

Contract ID: 1365000 **Counties:** Chesterfield

Letting Date: March 12, 2024 **District(s):** District 4

Call Order: 060 **Project(s):** P042180

Contract Time: 06/30/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Chesterfield Pavement Improvement Program

Line No / Item ID Item Description		(1) TRUEROCK CONSTRUCTION, LLC					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$6,935,295.20				
Contract Totals			**$6,935,295.20**				
Cost Plus Time Totals			**$6,935,295.20**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

4/2/2024

Vendor Ranking

Call Order: 060
Contract ID: 1365000
Counties: Chesterfield
Letting Date: March 12, 2024 2:00PM
District(s): District 4
Contract Time: 06/30/25 COMPLETION DATE

Contract Description: 2024 Chesterfield Pavement Improvement Program
PCN(s): P042180

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1TR104	TRUEROCK CONSTRUCTION, LLC	$6,935,295.20	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers