Contract ID: 1365050 **Counties:** Chesterfield

Letting Date: November 14, 2023 **District(s):** District 4

Call Order: 050 **Project(s):** P042181, P042182, P042183

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Milling, Patching, Guardrail, HMA

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042181	**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	300,000.00000	300,000.00				
0020 1032010 BONDS AND INSURANCE	(1) LS	100,000.00000	100,000.00				
0030 1071000 TRAFFIC CONTROL	(1) LS	75,000.00000	75,000.00				
0040 2014000 SELECTED CLEARING & GRUBBING	(1) LS	92,050.00000	92,050.00				
0050 2031000 UNCLASSIFIED EXCAVATION	9,574.000 CY	27.00000	258,498.00				
0060 2033000 BORROW EXCAVATION	897.000 CY	35.00000	31,395.00				

Contract ID: 1365050 **Counties:** Chesterfield

Letting Date: November 14, 2023 **District(s):** District 4

Call Order: 050 **Project(s):** P042181, P042182, P042183

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Milling, Patching, Guardrail, HMA

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042181	**Cat Alt Set:**			**Cat Alt Member:**		
0070 2035100 EXCAVATION FOR SHOULDER PAVING	34.840 STA	200.00000	6,968.00				
0080 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	34.840 STA	70.00000	2,438.80				
0090 3069900 MAINTENANCE STONE	237.000 TON	100.00000	23,700.00				
0100 3100320 HOT MIX ASPHALT BASE COURSE - TYPE B	18,862.800 TON	65.00000	1,226,082.00				
0110 3104000 HMA SHOULDER WIDENING COURSE	251.680 TON	90.00000	22,651.20				

Contract ID: 1365050 **Counties:** Chesterfield

Letting Date: November 14, 2023 **District(s):** District 4

Call Order: 050 **Project(s):** P042181, P042182, P042183

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Milling, Patching, Guardrail, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042181		**Cat Alt Set:**			**Cat Alt Member:**		
0120 4011004	2,768.154	620.00000	1,716,255.48				
LIQUID ASPHALT BINDER PG64-22	TON						
0130 4012080	3,526.000	65.00000	229,190.00				
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0140 4012100	5,400.000	75.00000	405,000.00				
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0150 4013175	100,750.000	2.00000	201,500.00				
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0160 4013990	10,750.000	10.00000	107,500.00				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						

Contract ID: 1365050 **Counties:** Chesterfield

Letting Date: November 14, 2023 **District(s):** District 4

Call Order: 050 **Project(s):** P042181, P042182, P042183

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Milling, Patching, Guardrail, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042181		**Cat Alt Set:**				**Cat Alt Member:**	
0170	4019000	18.580	790.00000	14,678.20				
MILLED-IN RUMBLE STRIP		MI						
0180	4020320	10,060.160	55.00000	553,308.80				
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B		TON						
0190	4030320	10,060.160	55.00000	553,308.80				
HOT MIX ASPHALT SURFACE COURSE TYPE B		TON						
0200	4030340	10,560.943	60.00000	633,656.58				
HOT MIX ASPHALT SURFACE COURSE TYPE C		TON						
0210	4030360	689.333	90.00000	62,039.97				
HOT MIX ASPHALT SURFACE COURSE TYPE E		TON						

Contract ID: 1365050 **Counties:** Chesterfield

Letting Date: November 14, 2023 **District(s):** District 4

Call Order: 050 **Project(s):** P042181, P042182, P042183

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Milling, Patching, Guardrail, HMA

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042181	**Cat Alt Set:**			**Cat Alt Member:**		
0220 4037220 DRIVEWAY PAVING-SURFACE TYPE C	1,587.875 TON	175.00000	277,878.13				
0230 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	1,364.000 SF	5.25000	7,161.00				
0240 609138A PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR	28.000 LF	5.00000	140.00				
0250 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	21,616.000 LF	0.11000	2,377.76				
0260 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	260,342.000 LF	0.11000	28,637.62				

Contract ID: 1365050 **Counties:** Chesterfield

Letting Date: November 14, 2023 **District(s):** District 4

Call Order: 050 **Project(s):** P042181, P042182, P042183

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Milling, Patching, Guardrail, HMA

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042181	**Cat Alt Set:**		**Cat Alt Member:**			
0270 6250015 8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	280.000 LF	0.25000	70.00				
0280 6250025 24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	1,826.000 LF	1.00000	1,826.00				
0290 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	54.000 EA	10.00000	540.00				
0300 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	30.000 EA	15.00000	450.00				

Contract ID: 1365050 **Counties:** Chesterfield

Letting Date: November 14, 2023 **District(s):** District 4

Call Order: 050 **Project(s):** P042181, P042182, P042183

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Milling, Patching, Guardrail, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042181		**Cat Alt Set:**				**Cat Alt Member:**	
0310	6250105	10,889.000	0.11000	1,197.79				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT		LF						
0320	6250110	259,873.000	0.11000	28,586.03				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF						
0330	6271005	9,286.000	0.85000	7,893.10				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						
0340	6271010	122,717.000	0.44000	53,995.48				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.		LF						
0350	6271015	140.000	3.25000	455.00				
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.		LF						

Contract ID: 1365050 **Counties:** Chesterfield

Letting Date: November 14, 2023 **District(s):** District 4

Call Order: 050 **Project(s):** P042181, P042182, P042183

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Milling, Patching, Guardrail, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042181		**Cat Alt Set:**			**Cat Alt Member:**		
0360 6271024	14.000	25.00000	350.00				
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0370 6271025	898.000	10.00000	8,980.00				
24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	LF						
0380 6271030	22.000	75.00000	1,650.00				
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0390 6271035	12.000	75.00000	900.00				
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0400 6271064	5,589.000	0.44000	2,459.16				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						

Contract ID: 1365050 **Counties:** Chesterfield

Letting Date: November 14, 2023 **District(s):** District 4

Call Order: 050 **Project(s):** P042181, P042182, P042183

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Milling, Patching, Guardrail, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042181 **Cat Alt Set:** **Cat Alt Member:**							
0410 6271074	112,540.000	0.44000	49,517.60				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0420 6300005	395.000	5.75000	2,271.25				
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0430 6301005	270.000	5.75000	1,552.50				
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0440 6301100	1,006.000	5.75000	5,784.50				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 1365050 **Counties:** Chesterfield

Letting Date: November 14, 2023 **District(s):** District 4

Call Order: 050 **Project(s):** P042181, P042182, P042183

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Milling, Patching, Guardrail, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042181		**Cat Alt Set:**				**Cat Alt Member:**	
0450	8050010	1,847.000	1.00000	1,847.00				
REMOVE & DISPOSE SEMI-RIGID GR DEVICE		LF						
0460	8051151	5.000	3,400.00000	17,000.00				
MT3 LEADING END TREATMENT TL3		EA						
0470	8051208	126.000	95.00000	11,970.00				
PREMASH THRIE WITH BASE PL 3.125 SPACING		LF						
0480	8051710	5.000	1,650.00000	8,250.00				
MB TRAILING END TREATMENT		EA						
0490	8052100	637.500	24.50000	15,618.75				
MGS3 GR STANDARD SHOULDER		LF						

Contract ID: 1365050 **Counties:** Chesterfield

Letting Date: November 14, 2023 **District(s):** District 4

Call Order: 050 **Project(s):** P042181, P042182, P042183

Contract Time: 05/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: Milling, Patching, Guardrail, HMA

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042181 **Cat Alt Set:** **Cat Alt Member:**							
0500 8053250	4.000	2,450.00000	9,800.00				
PREMASH THRIEBEAM BRIDGE CONN TBBC3	EA						
0510 8057100	13.000	2,950.00000	38,350.00				
PREMASH TYPE T TL3 LEADING 50'	EA						
0520 8100102	7.950	3,250.00000	25,837.50				
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$7,228,567.00				
Contract Totals			**$7,228,567.00**				
Cost Plus Time Totals			**$7,228,567.00**				

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/12/2023

Vendor Ranking

Call Order: 050
Contract ID: 1365050
Counties: Chesterfield
Letting Date: November 14, 2023 02:00 PM
District(s): District 4
Contract Time: 05/31/25 COMPLETION DATE

Contract Description: Milling, Patching, Guardrail, HMA

PCN(s): P042181, P042182, P042183

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1LY003	LYNCHES RIVER CONTRACTING, INC.	$7,228,567.00	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor