South Carolina Department of Transportation

South Carolina Department of Transportation

2/5/2025

Tabulation of Bids

Contract ID: 1370220 **Counties:** Chesterfield

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 030 **Project(s):** P043090, P043091

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043090	**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	121,150.00000	121,150.00	177,000.00000	177,000.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	40,000.00000	40,000.00	70,800.00000	70,800.00		
0030 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	20.000 SY	70.00000	1,400.00	455.00000	9,100.00		
0040 2027801 REMOVAL OF EXIST. GUARDRAIL	280.000 LF	1.00000	280.00	1.00000	280.00		
0050 2031000 UNCLASSIFIED EXCAVATION	514.000 CY	25.00000	12,850.00	58.00000	29,812.00		
0060 2033000 BORROW EXCAVATION	478.000 CY	25.00000	11,950.00	126.00000	60,228.00		

Contract ID: 1370220 **Counties:** Chesterfield

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 030 **Project(s):** P043090, P043091

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043090		**Cat Alt Set:**				**Cat Alt Member:**	
0070 3059900	196.000	80.00000	15,680.00	100.00000	19,600.00		
MAINTENANCE STONE	TON						
0080 3063222	75,388.000	6.75000	508,869.00	7.95000	599,334.60		
CEMENT MODIFIED RECYCLED BASE (8" UNIF)-CURING METHOD B	SY						
0090 3064000	1,922.000	235.00000	451,670.00	215.00000	413,230.00		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0100 4011004	714.244	600.00000	428,546.40	660.00000	471,401.04		
LIQUID ASPHALT BINDER PG64-22	TON						
0110 4012060	30.000	230.00000	6,900.00	302.00000	9,060.00		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						

Contract ID: 1370220 **Counties:** Chesterfield

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 030 **Project(s):** P043090, P043091

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043090	**Cat Alt Set:**				**Cat Alt Member:**	
0120 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	1,750.000 SY	70.00000	122,500.00	100.00000	175,000.00		
0130 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	5,100.000 SY	10.00000	51,000.00	2.30000	11,730.00		
0140 4040340 ASPHALT SURFACE COURSE TYPE C	9,035.330 TON	68.00000	614,402.44	81.00000	731,861.73		
0150 4040360 ASPHALT SURFACE COURSE TYPE E	1,355.200 TON	70.00000	94,864.00	76.00000	102,995.20		
0160 4047220 DRIVEWAY PAVING-SURFACE TYPE C	903.625 TON	230.00000	207,833.75	250.00000	225,906.25		

Contract ID: 1370220 **Counties:** Chesterfield

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 030 **Project(s):** P043090, P043091

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043090		**Cat Alt Set:**				**Cat Alt Member:**	
0170 4060010	75,388.000	2.25000	169,623.00	2.00000	150,776.00		
ASPHALT SURFACE TREAT (SINGLE TREATMENT)	SY						
0180 6011000	(1)	40,000.00000	40,000.00	121,000.00000	121,000.00		
TRAFFIC CONTROL	LS						
0190 6051120	730.000	6.50000	4,745.00	6.50000	4,745.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0200 6240005	615.000	0.12000	73.80	0.12000	73.80		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0210 6240010	211,623.000	0.11000	23,278.53	0.11000	23,278.53		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 1370220 **Counties:** Chesterfield

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 030 **Project(s):** P043090, P043091

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC		(2) C.R. JACKSON, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043090		**Cat Alt Set:**			**Cat Alt Member:**		
0220	6240025	1,128.000	0.01000	11.28	0.01000	11.28		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF						
0230	6240105	4,575.000	0.12000	549.00	0.12000	549.00		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT		LF						
0240	6240110	185,868.000	0.11000	20,445.48	0.11000	20,445.48		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF						
0250	6271005	615.000	0.47000	289.05	0.47000	289.05		
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						

Contract ID: 1370220 **Counties:** Chesterfield

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 030 **Project(s):** P043090, P043091

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043090	**Cat Alt Set:**				**Cat Alt Member:**	
0260 6271010	78,680.000	0.46000	36,192.80	0.46000	36,192.80		
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0270 6271025	531.000	12.00000	6,372.00	12.00000	6,372.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0280 6271064	4,575.000	0.47000	2,150.25	0.47000	2,150.25		
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0290 6271074	52,920.000	0.46000	24,343.20	0.46000	24,343.20		
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 1370220 **Counties:** Chesterfield

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 030 **Project(s):** P043090, P043091

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043090	**Cat Alt Set:**				**Cat Alt Member:**	
0300 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	520.000 EA	4.50000	2,340.00	4.50000	2,340.00		
0310 6321000 MILLED-IN RUMBLE STRIP	4.840 MI	500.00000	2,420.00	500.00000	2,420.00		
0320 8053250 PREMASH THRIEBEAM BRIDGE CONN TBBC3	4.000 EA	2,100.00000	8,400.00	3,361.75000	13,447.00		
0330 8057100 PREMASH TYPE T TL3 LEADING 50'	4.000 EA	3,300.00000	13,200.00	3,361.75000	13,447.00		
0340 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	5.430 ACRE	3,360.00000	18,244.80	2,750.00000	14,932.50		

Contract ID: 1370220 **Counties:** Chesterfield

Letting Date: January 14, 2025 **District(s):** District 4

Call Order: 030 **Project(s):** P043090, P043091

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 FA Secondary Pavement Improvement Program

Line No / Item ID Item Description		(1) TRUEROCK CONSTRUCTION, LLC		(2) C.R. JACKSON, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$3,062,573.78		$3,544,151.71		
Contract Totals			**$3,062,573.78**		**$3,544,151.71**		
Cost Plus Time Totals			**$3,062,573.78**		**$3,544,151.71**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/5/2025

Vendor Ranking

Call Order: 030
Contract ID: 1370220
Counties: Chesterfield
Letting Date: January 14, 2025 2:00 PM
District(s): District 4
Contract Time: 06/30/26 COMPLETION DATE

Contract Description: 2025 FA Secondary Pavement Improvement Program
PCN(s): P043090, P043091

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1TR104	TRUEROCK CONSTRUCTION, LLC	$3,062,573.78	100.00%
2	1CR001	C.R. JACKSON, INC.	$3,544,151.71	115.72%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers