Tabulation of Bids

Contract ID: 1374080 **Counties:** Chesterfield

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P043894

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Chesterfield Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) TRUEROCK CONSTRUCTION, LLC Unit Price	(2) TRUEROCK CONSTRUCTION, LLC Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	(3) LCI-LINEBERGER CONSTRUCTION, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P043894	**Cat Alt Set:**			**Cat Alt Member:**			
0010 1031000 MOBILIZATION	(1) LS	140,500.00000	140,500.00	225,000.00000	225,000.00	25,000.00000	25,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	31,500.00000	31,500.00	80,000.00000	80,000.00	45,000.00000	45,000.00
0030 2027801 REMOVAL OF EXIST. GUARDRAIL	7,877.000 LF	1.00000	7,877.00	1.00000	7,877.00	1.68000	13,233.36
0040 2033000 BORROW EXCAVATION	1,262.000 CY	63.00000	79,506.00	35.00000	44,170.00	53.36000	67,340.32
0050 3059900 MAINTENANCE STONE	50.000 TON	122.00000	6,100.00	70.00000	3,500.00	98.79000	4,939.50
0060 4011004 LIQUID ASPHALT BINDER PG64-22	2,148.303 TON	610.50000	1,311,538.98	550.00000	1,181,566.65	610.00000	1,310,464.83

Contract ID: 1374080 **Counties:** Chesterfield

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P043894

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Chesterfield Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) TRUEROCK CONSTRUCTION, LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043894		**Cat Alt Set:**				**Cat Alt Member:**	
0070 4012120	5,000.000	98.75000	493,750.00	90.00000	450,000.00	110.00000	550,000.00
FULL DEPTH ASPH. PAV. PATCHING 12"UNIF	SY						
0080 4013117	193,669.000	1.75000	338,920.75	2.25000	435,755.25	2.91000	563,576.79
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0090 4013990	1,000.000	11.25000	11,250.00	23.00000	23,000.00	10.09000	10,090.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0100 4030320	19,367.039	66.00000	1,278,224.57	65.00000	1,258,857.54	79.38000	1,537,355.56
ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0110 4040320	19,367.039	67.00000	1,297,591.61	65.00000	1,258,857.54	75.63000	1,464,729.16
ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 1374080 **Counties:** Chesterfield

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P043894

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Chesterfield Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) TRUEROCK CONSTRUCTION, LLC Unit Price	(2) TRUEROCK CONSTRUCTION, LLC Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	(3) LCI-LINEBERGER CONSTRUCTION, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P043894	**Cat Alt Set:**			**Cat Alt Member:**			
0120 4040340	90.000	197.50000	17,775.00	130.00000	11,700.00	176.70000	15,903.00
ASPHALT SURFACE COURSE TYPE C	TON						
0130 4047220	502.000	162.00000	81,324.00	175.00000	87,850.00	176.70000	88,703.40
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0140 6011000	(1)	160,000.00000	160,000.00	195,500.00000	195,500.00	156,158.91000	156,158.91
TRAFFIC CONTROL	LS						
0150 6051120	584.000	6.00000	3,504.00	7.62000	4,450.08	8.49000	4,958.16
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0160 6240005	414,200.000	0.01000	4,142.00	0.01000	4,142.00	0.10000	41,420.00
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 1374080 **Counties:** Chesterfield

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P043894

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Chesterfield Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) TRUEROCK CONSTRUCTION, LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043894		**Cat Alt Set:**		**Cat Alt Member:**			
0170 6240010	493,376.000	0.10000	49,337.60	0.10000	49,337.60	0.10000	49,337.60
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0180 6240012	902.000	0.25000	225.50	0.25000	225.50	0.26000	234.52
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0190 6240025	1,095.000	1.25000	1,368.75	1.25000	1,368.75	1.30000	1,423.50
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0200 6240030	22.000	10.00000	220.00	10.00000	220.00	10.43000	229.46
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						

Contract ID: 1374080 **Counties:** Chesterfield

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P043894

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Chesterfield Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) TRUEROCK CONSTRUCTION, LLC Unit Price	(2) TRUEROCK CONSTRUCTION, LLC Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	(3) LCI-LINEBERGER CONSTRUCTION, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P043894	**Cat Alt Set:**			**Cat Alt Member:**			
0210 6240035 WHITE WORD MESSAGE "ONLY"- FAST DRY PAINT	14.000 EA	10.00000	140.00	10.00000	140.00	10.43000	146.02
0220 6240112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	330.000 LF	1.00000	330.00	1.00000	330.00	1.04000	343.20
0230 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	13,810.000 LF	1.25000	17,262.50	1.25000	17,262.50	1.30000	17,953.00
0240 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	106,444.000 LF	0.42000	44,706.48	0.42000	44,706.48	0.44000	46,835.36
0250 6271012 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	902.000 LF	1.25000	1,127.50	1.25000	1,127.50	1.30000	1,172.60

Contract ID: 1374080 **Counties:** Chesterfield

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P043894

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Chesterfield Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) TRUEROCK CONSTRUCTION, LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043894		**Cat Alt Set:**		**Cat Alt Member:**			
0260 6271025	1,095.000	8.50000	9,307.50	8.50000	9,307.50	8.86000	9,701.70
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						
0270 6271030	22.000	100.00000	2,200.00	100.00000	2,200.00	104.26000	2,293.72
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0280 6271035	14.000	100.00000	1,400.00	100.00000	1,400.00	104.26000	1,459.64
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0290 6300005	700.000	7.50000	5,250.00	7.50000	5,250.00	7.82000	5,474.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0300 6321000	20.160	620.00000	12,499.20	620.00000	12,499.20	1,352.92000	27,274.87
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 1374080 **Counties:** Chesterfield

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P043894

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Chesterfield Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) TRUEROCK CONSTRUCTION, LLC		(3) LCI-LINEBERGER CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043894		**Cat Alt Set:**				**Cat Alt Member:**	
0310 7261127 RESEAL DECK EXPANSION JOINT	180.000 LF	115.00000	20,700.00	100.00000	18,000.00	145.97000	26,274.60
0320 8051050 PREMASH W-BEAM STRONG POST SYSTEM WSP3	2,537.500 LF	19.50000	49,481.25	19.50000	49,481.25	24.58000	62,371.75
0330 8051151 MT3 LEADING END TREATMENT TL3	11.000 EA	3,200.00000	35,200.00	3,200.00000	35,200.00	3,352.40000	36,876.40
0340 8051710 MB TRAILING END TREATMENT	11.000 EA	1,750.00000	19,250.00	1,750.00000	19,250.00	1,899.69000	20,896.59
0350 8052100 MGS3 GR STANDARD SHOULDER	3,600.000 LF	20.50000	73,800.00	20.50000	73,800.00	25.98000	93,528.00

Contract ID: 1374080 **Counties:** Chesterfield

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P043894

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Chesterfield Pavement Improvement

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) TRUEROCK CONSTRUCTION, LLC Unit Price	(2) TRUEROCK CONSTRUCTION, LLC Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	(3) LCI-LINEBERGER CONSTRUCTION, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P043894	**Cat Alt Set:**			**Cat Alt Member:**			
0360 8052210 PREMASH TRAILING W-BEAM TYPE B 12.5'	2.000 EA	1,250.00000	2,500.00	1,250.00000	2,500.00	1,620.33000	3,240.66
0370 8053250 PREMASH THRIEBEAM BRIDGE CONN TBBC3	8.000 EA	2,100.00000	16,800.00	2,100.00000	16,800.00	3,240.65000	25,925.20
0380 8056501 PREMASH IMPACT ATTENUATOR IA CLASS D3	1.000 EA	7,500.00000	7,500.00	7,500.00000	7,500.00	10,727.68000	10,727.68
0390 8057100 PREMASH TYPE T TL3 LEADING 50'	4.000 EA	2,500.00000	10,000.00	2,500.00000	10,000.00	3,352.40000	13,409.60

Contract ID: 1374080 **Counties:** Chesterfield

Letting Date: March 10, 2026 **District(s):** District 4

Call Order: 070 **Project(s):** P043894

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Chesterfield Pavement Improvement

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	 Ext Amount	(2) TRUEROCK CONSTRUCTION, LLC Unit Price	 Ext Amount	(3) LCI-LINEBERGER CONSTRUCTION, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P043894	**Cat Alt Set:**				**Cat Alt Member:**	
0400 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	4.890 ACRE	3,150.00000	15,403.50	3,150.00000	15,403.50	3,284.25000	16,059.98
Section Totals:			$5,659,513.69		$5,665,535.84		$6,372,062.64
Contract Totals			**$5,659,513.69**		**$5,665,535.84**		**$6,372,062.64**
Cost Plus Time Totals			**$5,659,513.69**		**$5,665,535.84**		**6,372,062.64**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

4/6/2026

Vendor Ranking

Call Order: 070
Contract ID: 1374080
Counties: Chesterfield
Letting Date: March 10, 2026 2:00 pm
District(s): District 4
Contract Time: 06/30/27 COMPLETION DATE

Contract Description: 2026 Chesterfield Pavement Improvement
PCN(s): P043894

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR001	C.R. JACKSON, INC.	$5,659,513.69	100.00%
2	1TR104	TRUEROCK CONSTRUCTION, LLC	$5,665,535.84	100.11%
3	1LC001	LCI-LINEBERGER CONSTRUCTION, INC.	$6,372,062.64	112.59%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers