## Tabulation of Bids



**Contract ID:** 3715190 **Counties:** Oconee

**Letting Date:** March 13, 2018 **District(s):** 3

**Call Order:** 140 **Project(s):** P032308, P032415

**Contract Time:** 06/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld paving, FDP, Milling, resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | (3) F & R ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P032308 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0010 1031000 | (1) | 41,000.00000 | 41,000.00 | 74,500.00000 | 74,500.00 | 140,000.00000 | 140,000.00 |
| MOBILIZATION | LS | | | | | | |
| 0020 1032010 | (1) | 32,000.00000 | 32,000.00 | 17,750.00000 | 17,750.00 | 73,000.00000 | 73,000.00 |
| BONDS AND INSURANCE | LS | | | | | | |
| 0030 1071000 | (1) | 175,000.00000 | 175,000.00 | 185,000.00000 | 185,000.00 | 240,000.00000 | 240,000.00 |
| TRAFFIC CONTROL | LS | | | | | | |
| 0040 2023000 | 50.000 | 33.00000 | 1,650.00 | 30.95000 | 1,547.50 | 210.00000 | 10,500.00 |
| REMOVAL & DISPOSAL OF EXISTING PAVEMENT | SY | | | | | | |
| 0050 2027801 | 250.000 | 2.20000 | 550.00 | 2.05000 | 512.50 | 6.25000 | 1,562.50 |
| REMOVAL OF EXIST. GUARDRAIL | LF | | | | | | |
| 0060 2033000 | 694.000 | 42.00000 | 29,148.00 | 49.55000 | 34,387.70 | 45.00000 | 31,230.00 |
| BORROW EXCAVATION | CY | | | | | | |

**Contract ID:** 3715190 **Counties:** Oconee

**Letting Date:** March 13, 2018 **District(s):** 3

**Call Order:** 140 **Project(s):** P032308, P032415

**Contract Time:** 06/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld paving, FDP, Milling, resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | (3) F & R ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P032308 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0070 2035100 | 401.300 | 80.00000 | 32,104.00 | 101.25000 | 40,631.63 | 95.00000 | 38,123.50 |
| EXCAVATION FOR SHOULDER PAVING | STA | | | | | | |
| 0080 2072000 | 401.300 | 55.00000 | 22,071.50 | 88.45000 | 35,494.99 | 70.00000 | 28,091.00 |
| HAULING OF EXCAVATED SHOULDER MATERIAL | STA | | | | | | |
| 0090 3069900 | 150.240 | 40.00000 | 6,009.60 | 50.00000 | 7,512.00 | 35.00000 | 5,258.40 |
| MAINTENANCE STONE | TON | | | | | | |
| 0100 3104000 | 2,675.200 | 50.00000 | 133,760.00 | 74.50000 | 199,302.40 | 50.00000 | 133,760.00 |
| HMA SHOULDER WIDENING COURSE | TON | | | | | | |
| 0110 4011004 | 925.841 | 485.00000 | 449,032.89 | 485.00000 | 449,032.89 | 495.00000 | 458,291.30 |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |

**Contract ID:** 3715190 **Counties:** Oconee

**Letting Date:** March 13, 2018 **District(s):** 3

**Call Order:** 140 **Project(s):** P032308, P032415

**Contract Time:** 06/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld paving, FDP, Milling, resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | (3) F & R ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P032308 | **Cat Alt Set:** | | | **Cat Alt Member:** | | |
| 0120 4012080 | 15,024.000 | 40.00000 | 600,960.00 | 51.60000 | 775,238.40 | 47.50000 | 713,640.00 |
| FULL DEPTH ASPH. PAV. PATCHING 8" UNIF | SY | | | | | | |
| 0130 4013200 | 131,880.000 | 2.40000 | 316,512.00 | 2.70000 | 356,076.00 | 2.95000 | 389,046.00 |
| MILLING EXISTING ASPHALT PAVEMENT 2.0" | SY | | | | | | |
| 0140 4019000 | 6.940 | 1,500.00000 | 10,410.00 | 585.00000 | 4,059.90 | 1,875.00000 | 13,012.50 |
| MILLED-IN RUMBLE STRIP | MI | | | | | | |
| 0150 4030320 | 12,830.253 | 50.00000 | 641,512.65 | 62.65000 | 803,815.35 | 53.00000 | 680,003.41 |
| HOT MIX ASPHALT SURFACE COURSE TYPE B | TON | | | | | | |
| 0160 4030350 | 1,779.000 | 62.00000 | 110,298.00 | 75.85000 | 134,937.15 | 57.00000 | 101,403.00 |
| HOT MIX ASPHALT SURFACE COURSE TYPE D | TON | | | | | | |

**Contract ID:** 3715190 **Counties:** Oconee

**Letting Date:** March 13, 2018 **District(s):** 3

**Call Order:** 140 **Project(s):** P032308, P032415

**Contract Time:** 06/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld paving, FDP, Milling, resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | (3) F & R ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P032308 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0170 6021120 | 1,560.000 | 6.40000 | 9,984.00 | 7.75000 | 12,090.00 | 13.50000 | 21,060.00 |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | SF | | | | | | |
| 0180 6241005 | 5,540.000 | 0.71000 | 3,933.40 | 0.67000 | 3,711.80 | 0.70000 | 3,878.00 |
| 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING | LF | | | | | | |
| 0190 6241010 | 36,643.000 | 0.39000 | 14,290.77 | 0.37000 | 13,557.91 | 0.39000 | 14,290.77 |
| 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING | LF | | | | | | |
| 0200 6241015 | 2,648.000 | 2.20000 | 5,825.60 | 2.05000 | 5,428.40 | 3.25000 | 8,606.00 |
| 8" WHITE SOLID LINES PERM.PVMT.MARKINGS | LF | | | | | | |

**Contract ID:** 3715190 **Counties:** Oconee

**Letting Date:** March 13, 2018 **District(s):** 3

**Call Order:** 140 **Project(s):** P032308, P032415

**Contract Time:** 06/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld paving, FDP, Milling, resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | (3) F & R ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P032308 **Cat Alt Set:** **Cat Alt Member:** | | | | | | | |
| 0210 6241025<br>24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING | 1,262.000 LF | 6.60000 | 8,329.20 | 6.20000 | 7,824.40 | 8.50000 | 10,727.00 |
| 0220 6241030<br>WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING | 9.000 EA | 71.00000 | 639.00 | 67.00000 | 603.00 | 100.00000 | 900.00 |
| 0230 6241035<br>WHITE WORD MESSAGE "ONLY" -PERM.PVMT.MARKING | 6.000 EA | 110.00000 | 660.00 | 103.10000 | 618.60 | 125.00000 | 750.00 |
| 0240 6241040<br>WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING | 2.000 EA | 82.00000 | 164.00 | 77.35000 | 154.70 | 150.00000 | 300.00 |

**Contract ID:** 3715190 **Counties:** Oconee

**Letting Date:** March 13, 2018 **District(s):** 3

**Call Order:** 140 **Project(s):** P032308, P032415

**Contract Time:** 06/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld paving, FDP, Milling, resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | (3) F & R ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P032308 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0250 6241045 | 3.000 | 550.00000 | 1,650.00 | 515.50000 | 1,546.50 | 750.00000 | 2,250.00 |
| RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING | EA | | | | | | |
| 0260 6241064 | 5,630.000 | 0.60000 | 3,378.00 | 0.57000 | 3,209.10 | 0.60000 | 3,378.00 |
| 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING | LF | | | | | | |
| 0270 6241074 | 33,747.000 | 0.39000 | 13,161.33 | 0.38000 | 12,823.86 | 0.39000 | 13,161.33 |
| 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING | LF | | | | | | |
| 0280 6250005 | 22,160.000 | 0.12000 | 2,659.20 | 0.11000 | 2,437.60 | 0.13000 | 2,880.80 |
| 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT | LF | | | | | | |
| 0290 6250010 | 73,286.000 | 0.11000 | 8,061.46 | 0.11000 | 8,061.46 | 0.13000 | 9,527.18 |
| 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT | LF | | | | | | |

**Contract ID:** 3715190 **Counties:** Oconee

**Letting Date:** March 13, 2018 **District(s):** 3

**Call Order:** 140 **Project(s):** P032308, P032415

**Contract Time:** 06/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld paving, FDP, Milling, resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | (3) F & R ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | PayItems For ProjectId: P032308 | **Cat Alt Set:** | | **Cat Alt Member:** | | | |
| 0300 6250015 | 5,296.000 | 2.10000 | 11,121.60 | 2.05000 | 10,856.80 | 3.50000 | 18,536.00 |
| 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT | LF | | | | | | |
| 0310 6250025 | 2,524.000 | 1.65000 | 4,164.60 | 1.55000 | 3,912.20 | 2.25000 | 5,679.00 |
| 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT | LF | | | | | | |
| 0320 6250030 | 18.000 | 100.00000 | 1,800.00 | 36.10000 | 649.80 | 75.00000 | 1,350.00 |
| WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT | EA | | | | | | |
| 0330 6250035 | 12.000 | 100.00000 | 1,200.00 | 50.00000 | 600.00 | 90.00000 | 1,080.00 |
| WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT | EA | | | | | | |

**Contract ID:** 3715190 **Counties:** Oconee

**Letting Date:** March 13, 2018 **District(s):** 3

**Call Order:** 140 **Project(s):** P032308, P032415

**Contract Time:** 06/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld paving, FDP, Milling, resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | (3) F & R ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P032308 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0340 6250040 | 4.000 | 100.00000 | 400.00 | 50.00000 | 200.00 | 100.00000 | 400.00 |
| WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT. )FAST DRY PAINT | EA | | | | | | |
| 0350 6250045 | 6.000 | 310.00000 | 1,860.00 | 310.00000 | 1,860.00 | 575.00000 | 3,450.00 |
| RAILROAD CROSSING SYMBOLS - FAST DRY PAINT | EA | | | | | | |
| 0360 6250105 | 22,520.000 | 0.12000 | 2,702.40 | 0.11000 | 2,477.20 | 0.13000 | 2,927.60 |
| 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT | LF | | | | | | |
| 0370 6250110 | 134,988.000 | 0.11000 | 14,848.68 | 0.11000 | 14,848.68 | 0.13000 | 17,548.44 |
| 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT | LF | | | | | | |

**Contract ID:** 3715190 **Counties:** Oconee

**Letting Date:** March 13, 2018 **District(s):** 3

**Call Order:** 140 **Project(s):** P032308, P032415

**Contract Time:** 06/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld paving, FDP, Milling, resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | (3) F & R ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P032308 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0380 6250112 | 400.000 | 0.55000 | 220.00 | 0.21000 | 84.00 | 1.00000 | 400.00 |
| 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT | LF | | | | | | |
| 0390 6300005 | 238.000 | 4.90000 | 1,166.20 | 4.65000 | 1,106.70 | 8.00000 | 1,904.00 |
| PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" | EA | | | | | | |
| 0400 6301005 | 232.000 | 4.90000 | 1,136.80 | 4.65000 | 1,078.80 | 8.00000 | 1,856.00 |
| PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL. | EA | | | | | | |
| 0410 6301100 | 603.000 | 4.90000 | 2,954.70 | 4.65000 | 2,803.95 | 7.50000 | 4,522.50 |
| PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | EA | | | | | | |
| 0420 6750275 | 1,050.000 | 5.50000 | 5,775.00 | 5.15000 | 5,407.50 | 9.00000 | 9,450.00 |
| FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT | LF | | | | | | |

**Contract ID:** 3715190 **Counties:** Oconee

**Letting Date:** March 13, 2018 **District(s):** 3

**Call Order:** 140 **Project(s):** P032308, P032415

**Contract Time:** 06/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld paving, FDP, Milling, resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | (3) F & R ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P032308 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0430 6770394 | 1,500.000 | 2.20000 | 3,300.00 | 2.05000 | 3,075.00 | 4.75000 | 7,125.00 |
| FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY) | LF | | | | | | |
| 0440 6770413 | 24,370.000 | 0.27000 | 6,579.90 | 0.26000 | 6,336.20 | 0.48000 | 11,697.60 |
| FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE | LF | | | | | | |
| 0450 6780495 | 9,010.000 | 6.00000 | 54,060.00 | 5.70000 | 51,357.00 | 6.65000 | 59,916.50 |
| SAWCUT FOR LOOP DETECTOR | LF | | | | | | |
| 0460 6800518 | 15.000 | 330.00000 | 4,950.00 | 310.00000 | 4,650.00 | 600.00000 | 9,000.00 |
| F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD | EA | | | | | | |

**Contract ID:** 3715190 **Counties:** Oconee

**Letting Date:** March 13, 2018 **District(s):** 3

**Call Order:** 140 **Project(s):** P032308, P032415

**Contract Time:** 06/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld paving, FDP, Milling, resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | (3) F & R ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P032308 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0470 6886042 | 13.000 | 6,100.00000 | 79,300.00 | 5,775.00000 | 75,075.00 | 6,500.00000 | 84,500.00 |
| FURNISH & INSTALL VIDEO DETECTION CAMERA W/ HARDWARE & LEAD-IN | EA | | | | | | |
| 0480 7204900 | 25.000 | 110.00000 | 2,750.00 | 105.00000 | 2,625.00 | 330.00000 | 8,250.00 |
| DETECTABLE WARNING MATERIAL | SF | | | | | | |
| 0490 7209000 | 50.000 | 330.00000 | 16,500.00 | 310.00000 | 15,500.00 | 422.50000 | 21,125.00 |
| PEDESTRIAN RAMP CONSTRUCTION | SY | | | | | | |
| 0500 8051190 | 1,300.000 | 20.00000 | 26,000.00 | 18.55000 | 24,115.00 | 24.00000 | 31,200.00 |
| REMOVE AND REPLACE W BEAM GUARDRAIL | LF | | | | | | |
| 0510 8051900 | 11,475.000 | 13.00000 | 149,175.00 | 12.40000 | 142,290.00 | 14.75000 | 169,256.25 |
| RESET GUARDRAIL RESET GR. | LF | | | | | | |

**Contract ID:** 3715190 **Counties:** Oconee

**Letting Date:** March 13, 2018 **District(s):** 3

**Call Order:** 140 **Project(s):** P032308, P032415

**Contract Time:** 06/30/19 COMPLETION DATE **Min:** **Max:**

**Contract Description:** Shld paving, FDP, Milling, resurfacing

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) KING ASPHALT, INC. | | (2) ROGERS GROUP, INC. | | (3) F & R ASPHALT, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 PayItems For ProjectId: P032308 | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 0520 8052300 | 8.000 | 5,100.00000 | 40,800.00 | 4,885.00000 | 39,080.00 | 6,150.00000 | 49,200.00 |
| END TERMINAL - TYPE T | EA | | | | | | |
| 0530 8052420 | 45.000 | 11.00000 | 495.00 | 10.50000 | 472.50 | 12.00000 | 540.00 |
| RESET END TERMINAL-TYPE T | EA | | | | | | |
| 0540 8100101 | 3.365 | 4,500.00000 | 15,142.50 | 2,985.00000 | 10,044.53 | 5,650.00000 | 19,012.25 |
| PERMANENT GRASSING FOR SMALL PROJECTS | ACRE | | | | | | |
| **Section Totals:** | | | $3,123,156.98 | | $3,612,371.60 | | $3,688,556.83 |
| **Contract Totals** | | | **$3,123,156.98** | | **$3,612,371.60** | | **$3,688,556.83** |
| **Cost Plus Time Totals** | | | **$3,123,156.98** | | **$3,612,371.60** | | **3,688,556.83** |

**( ) indicates item is bid as Lump Sum**

**Call Order:** 140 **Contract ID:** 3715190 **Counties:** Oconee

**Letting Date:** March 13, 2018 02:00 PM **District(s):** 3

**Contract Time:** 06/30/19 COMPLETION DATE

**Contract Description:** Shld paving, FDP, Milling, resurfacing **PCN(s):** P032308, P032415

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1KI001 | KING ASPHALT, INC. | $3,123,156.98 | 100.00% |
| 2 | 1RO010 | ROGERS GROUP, INC. | $3,612,371.60 | 115.66% |
| 3 | 1FR001 | F & R ASPHALT, INC. | $3,688,556.83 | 118.10% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell