Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041143	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	350,000.00000	350,000.00	500,000.00000	500,000.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	115,000.00000	115,000.00	200,000.00000	200,000.00		
0030 1050800 CONSTRUCTION STAKES, LINES & GRADES	7.000 EA	5,000.00000	35,000.00	3,500.00000	24,500.00		
0040 1071000 TRAFFIC CONTROL	(1) LS	175,000.00000	175,000.00	263,500.00000	263,500.00		
0050 1071403 RAILROAD INSURANCE AND FLAGGING 001	(1) LS	15,000.00000	15,000.00	20,000.00000	20,000.00		

Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041143 **Cat Alt Set:** **Cat Alt Member:**							
0060 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	200.000 SY	40.00000	8,000.00	26.80000	5,360.00		
0070 2031000 UNCLASSIFIED EXCAVATION	1,520.000 CY	30.00000	45,600.00	50.00000	76,000.00		
0080 2033000 BORROW EXCAVATION	3,754.000 CY	45.00000	168,930.00	34.50000	129,513.00		
0090 2035100 EXCAVATION FOR SHOULDER PAVING	235.488 STA	30.00000	7,064.64	20.00000	4,709.76		
0100 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	235.488 STA	24.00000	5,651.71	28.20000	6,640.76		

Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041143		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3063232	105,650.000	6.25000	660,312.50	4.95000	522,967.50		
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0120 3063242	135,440.000	6.50000	880,360.00	5.35000	724,604.00		
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0130 3064000	8,190.000	185.00000	1,515,150.00	210.00000	1,719,900.00		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0140 3069900	54.300	100.00000	5,430.00	75.00000	4,072.50		
MAINTENANCE STONE	TON						

Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041143		**Cat Alt Set:**				**Cat Alt Member:**	
0150 3104000	1,177.440	53.00000	62,404.32	62.40000	73,472.26		
HMA SHOULDER WIDENING COURSE	TON						
0160 4011004	2,574.134	818.00000	2,105,641.61	775.00000	1,994,953.85		
LIQUID ASPHALT BINDER PG64-22	TON						
0170 4012060	1,700.000	62.00000	105,400.00	58.75000	99,875.00		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0180 4012080	2,230.000	57.00000	127,110.00	62.65000	139,709.50		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0190 4012100	1,500.000	73.00000	109,500.00	74.30000	111,450.00		
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						

Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041143 **Cat Alt Set:** **Cat Alt Member:**							
0200 4013150 MILLING EXISTING ASPHALT PAVEMENT 1.5"	7,910.000 SY	2.40000	18,984.00	2.30000	18,193.00		
0210 4013175 MILLING EXISTING ASPHALT PAVEMENT 1.75"	27,255.000 SY	2.90000	79,039.50	1.90000	51,784.50		
0220 4013200 MILLING EXISTING ASPHALT PAVEMENT 2.0"	78,120.000 SY	1.70000	132,804.00	1.75000	136,710.00		
0221 4013300 MILLING EXISTING ASPHALT PAVEMENT 3.0"	18,350.000 SY	3.80000	69,730.00	2.95000	54,132.50		
0240 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	5,400.000 SY	20.00000	108,000.00	8.00000	43,200.00		

Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041143		**Cat Alt Set:**				**Cat Alt Member:**	
0250 4019000	48.470	1,000.00000	48,470.00	455.00000	22,053.85		
MILLED-IN RUMBLE STRIP	MI						
0251 4020320	2,750.000	57.00000	156,750.00	67.10000	184,525.00		
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0260 4030320	7,804.427	54.00000	421,439.06	67.15000	524,067.27		
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0270 4030340	24,409.930	55.00000	1,342,546.15	66.15000	1,614,716.87		
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0280 4030350	4,898.400	63.00000	308,599.20	75.45000	369,584.28		
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						

Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041143		**Cat Alt Set:**				**Cat Alt Member:**	
0290 4037230	1,250.625	155.00000	193,846.88	138.00000	172,586.25		
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0310 5041400	40.000	250.00000	10,000.00	387.50000	15,500.00		
CLEAN & SEAL TRANS. JOINTS AT BRIDGE	LF						
0320 6021120	3,564.000	6.00000	21,384.00	5.50000	19,602.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0330 6241005	5,904.000	0.42000	2,479.68	0.42000	2,479.68		
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0340 6241010	184,000.000	0.40000	73,600.00	0.40000	73,600.00		
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						

Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041143	**Cat Alt Set:**				**Cat Alt Member:**	
0350 6241015 8" WHITE SOLID LINES PERM.PVMT.MARKINGS	740.000 LF	2.75000	2,035.00	2.75000	2,035.00		
0360 6241023 12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	60.000 LF	30.00000	1,800.00	30.00000	1,800.00		
0370 6241025 24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	1,045.000 LF	9.25000	9,666.25	9.25000	9,666.25		
0380 6241030 WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	6.000 EA	100.00000	600.00	100.00000	600.00		

Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041143	**Cat Alt Set:**		**Cat Alt Member:**			
0390 6241035 WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	1.000 EA	150.00000	150.00	150.00000	150.00		
0400 6241040 WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING	2.000 EA	150.00000	300.00	150.00000	300.00		
0410 6241045 RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	2.000 EA	300.00000	600.00	300.00000	600.00		
0420 6241064 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	26,710.000 LF	0.42000	11,218.20	0.42000	11,218.20		

Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041143	**Cat Alt Set:**				**Cat Alt Member:**	
0430 6241074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	150,350.000 LF	0.40000	60,140.00	0.40000	60,140.00		
0440 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	11,454.000 LF	0.11000	1,259.94	0.11000	1,259.94		
0450 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	514,480.000 LF	0.12000	61,737.60	0.12000	61,737.60		
0460 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	1,480.000 LF	0.05000	74.00	0.05000	74.00		

Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041143		**Cat Alt Set:**			**Cat Alt Member:**	
0470 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	2,545.000 LF	0.25000	636.25	0.25000	636.25		
0480 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	12.000 EA	25.00000	300.00	25.00000	300.00		
0490 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	2.000 EA	25.00000	50.00	25.00000	50.00		
0500 6250040 WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	4.000 EA	25.00000	100.00	25.00000	100.00		

Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041143		**Cat Alt Set:**				**Cat Alt Member:**	
0510 6250045	4.000	10.00000	40.00	10.00000	40.00		
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0520 6250105	71,750.000	0.11000	7,892.50	0.11000	7,892.50		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0530 6250110	402,100.000	0.11000	44,231.00	0.11000	44,231.00		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0540 6250112	1,760.000	0.95000	1,672.00	0.95000	1,672.00		
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						

Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041143		**Cat Alt Set:**				**Cat Alt Member:**	
0550 6262010 4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	360.000 LF	5.00000	1,800.00	5.00000	1,800.00		
0560 6262105 4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT	55.000 LF	5.00000	275.00	5.00000	275.00		
0570 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	302.000 EA	5.60000	1,691.20	5.60000	1,691.20		
0580 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	255.000 EA	5.60000	1,428.00	5.60000	1,428.00		

Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041143		**Cat Alt Set:**				**Cat Alt Member:**	
0590 6301100	1,701.000	5.60000	9,525.60	5.60000	9,525.60		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0600 6319505	415.000	1.45000	601.75	1.45000	601.75		
REMOVAL OF PAVEMENT MARKINGS	LF						
0610 6750275	10.000	12.00000	120.00	20.00000	200.00		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0620 6770413	250.000	3.00000	750.00	0.52000	130.00		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0630 6780495	80.000	12.00000	960.00	10.00000	800.00		
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041143		**Cat Alt Set:**				**Cat Alt Member:**	
0640 7197130	2.000	1,800.00000	3,600.00	2,000.00000	4,000.00		
ADJUST DROP INLET ADJUST D. I.	EA						
0650 7204900	100.000	50.00000	5,000.00	32.00000	3,200.00		
DETECTABLE WARNING MATERIAL	SF						
0660 7209000	200.000	79.00000	15,800.00	84.20000	16,840.00		
PEDESTRIAN RAMP CONSTRUCTION	SY						
0670 7209100	40.000	50.00000	2,000.00	32.00000	1,280.00		
SURFACE APPLIED DETECTABLE WARNING	SF						
0680 8051050	400.000	30.00000	12,000.00	25.00000	10,000.00		
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						

Contract ID: 1463060 **Counties:** Clarendon

Letting Date: September 13, 2022 **District(s):** District 7

Call Order: 080 **Project(s):** P041143, P041144, P041199, P041201

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041143		**Cat Alt Set:**				**Cat Alt Member:**	
0690 8051207	70.000	88.00000	6,160.00	95.00000	6,650.00		
PREMASH THRIE WITH BASE PL 6.25 SPACE	LF						
0700 8057100	4.000	4,425.00000	17,700.00	3,500.00000	14,000.00		
PREMASH TYPE T TL3 LEADING 50'	EA						
0710 8100102	19.014	3,460.00000	65,788.44	2,500.00000	47,535.00		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$9,833,929.98		$10,248,422.62		
Contract Totals			**$9,833,929.98**		**$10,248,422.62**		
Cost Plus Time Totals			**$9,833,929.98**		**$10,248,422.62**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/6/2022

Vendor Ranking

Call Order: 080

Contract ID: 1463060

Counties: Clarendon

Letting Date: September 13, 2022 2:00 PM

District(s): District 7

Contract Time: 06/30/24 COMPLETION DATE

Contract Description: Reconstruction/Rehabilitation - Clarendon Co

PCN(s): P041143, P041144, P041199, P041201

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR001	C.R. JACKSON, INC.	$9,833,929.98	100.00%
2	1PA005	PALMETTO CORP. OF CONWAY	$10,248,422.62	104.21%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor