Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043007	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	389,000.00000	389,000.00	395,000.00000	395,000.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	155,500.00000	155,500.00	160,000.00000	160,000.00		
0030 1050800 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	2,500.00000	2,500.00	3,400.00000	3,400.00		
0040 1050801 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	2,500.00000	2,500.00	1,800.00000	1,800.00		
0050 1050802 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	4,500.00000	4,500.00	5,000.00000	5,000.00		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007		**Cat Alt Set:**				**Cat Alt Member:**	
0060 1071000 TRAFFIC CONTROL	(1) LS	210,000.00000	210,000.00	359,010.00000	359,010.00		
0070 1071403 RAILROAD INSURANCE AND FLAGGING 001	(1) LS	21,000.00000	21,000.00	27,000.00000	27,000.00		
0080 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	130.000 SY	35.00000	4,550.00	28.80000	3,744.00		
0090 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	75.000 LF	16.00000	1,200.00	24.90000	1,867.50		
0100 2031000 UNCLASSIFIED EXCAVATION	560.000 CY	18.00000	10,080.00	27.80000	15,568.00		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007 **Cat Alt Set:** **Cat Alt Member:**							
0110 2033000 BORROW EXCAVATION	2,524.000 CY	77.00000	194,348.00	56.40000	142,353.60		
0120 2035100 EXCAVATION FOR SHOULDER PAVING	703.296 STA	72.00000	50,637.31	34.30000	24,123.05		
0130 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	703.296 STA	47.00000	33,054.91	95.60000	67,235.10		
0140 3063232 CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	29,940.000 SY	8.75000	261,975.00	8.15000	244,011.00		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007 **Cat Alt Set:** **Cat Alt Member:**							
0150 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	57,990.000 SY	7.00000	405,930.00	7.05000	408,829.50		
0160 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	3,085.000 TON	204.00000	629,340.00	230.00000	709,550.00		
0170 3069900 MAINTENANCE STONE	113.650 TON	100.00000	11,365.00	115.00000	13,069.75		
0180 3104000 HMA SHOULDER WIDENING COURSE	4,795.413 TON	78.00000	374,042.21	79.20000	379,796.71		
0190 4011004 LIQUID ASPHALT BINDER PG64-22	1,696.693 TON	685.00000	1,162,234.71	620.00000	1,051,949.66		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043007	**Cat Alt Set:**				**Cat Alt Member:**	
0200 4011300 ARAMID FIBER	3,800.000 LB	60.00000	228,000.00	68.35000	259,730.00		
0210 4012040 FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	3,315.000 SY	55.00000	182,325.00	47.40000	157,131.00		
0220 4012060 FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	650.000 SY	60.00000	39,000.00	75.40000	49,010.00		
0230 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	4,800.000 SY	80.00000	384,000.00	72.25000	346,800.00		
0240 4012100 FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	2,600.000 SY	83.00000	215,800.00	86.45000	224,770.00		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007		**Cat Alt Set:**				**Cat Alt Member:**	
0250 4013125	1,100.000	5.25000	5,775.00	4.45000	4,895.00		
MILLING EXISTING ASPHALT PAVEMENT 1.25"	SY						
0260 4013175	6,715.000	2.65000	17,794.75	3.50000	23,502.50		
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0270 4013200	35,300.000	3.25000	114,725.00	3.65000	128,845.00		
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0280 4013990	9,500.000	3.25000	30,875.00	10.05000	95,475.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0290 4019000	25.710	500.00000	12,855.00	500.00000	12,855.00		
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007 **Cat Alt Set:** **Cat Alt Member:**							
0300 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	8,531.893 TON	85.00000	725,210.91	91.05000	776,828.86		
0310 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	12,980.674 TON	79.00000	1,025,473.25	86.50000	1,122,828.30		
0320 4030350 HOT MIX ASPHALT SURFACE COURSE TYPE D	1,522.320 TON	79.00000	120,263.28	107.60000	163,801.63		
0330 4037230 DRIVEWAY PAVING-SURFACE TYPE D	1,091.250 TON	220.00000	240,075.00	199.00000	217,158.75		
0340 5041400 CLEAN & SEAL TRANS. JOINTS AT BRIDGE	110.000 LF	50.00000	5,500.00	200.00000	22,000.00		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007		**Cat Alt Set:**				**Cat Alt Member:**	
0350 6021120	2,176.000	6.50000	14,144.00	5.35000	11,641.60		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0360 6241005	4,694.000	0.42000	1,971.48	0.42000	1,971.48		
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0370 6241010	133,140.000	0.41000	54,587.40	0.41000	54,587.40		
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0380 6241015	1,300.000	3.00000	3,900.00	3.00000	3,900.00		
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	LF						

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007		**Cat Alt Set:**				**Cat Alt Member:**	
0390 6241023 12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	45.000 LF	25.00000	1,125.00	25.00000	1,125.00		
0400 6241025 24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	1,865.000 LF	10.00000	18,650.00	10.00000	18,650.00		
0410 6241030 WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	18.000 EA	125.00000	2,250.00	125.00000	2,250.00		
0420 6241035 WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	5.000 EA	150.00000	750.00	150.00000	750.00		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007		**Cat Alt Set:**				**Cat Alt Member:**	
0430 6241040 WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING	2.000 EA	150.00000	300.00	150.00000	300.00		
0440 6241045 RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	2.000 EA	400.00000	800.00	400.00000	800.00		
0450 6241050 HANDICAP SYMBOL - PERM.PVMT MARKING	2.000 EA	500.00000	1,000.00	500.00000	1,000.00		
0460 6241064 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	11,860.000 LF	0.42000	4,981.20	0.42000	4,981.20		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P043007	**Cat Alt Set:**				**Cat Alt Member:**	
0470 6241074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	87,720.000 LF	0.41000	35,965.20	0.41000	35,965.20		
0480 6241080 24" YELLOW SOLID LINES - PERM.PVMT.MARKING	330.000 LF	10.00000	3,300.00	10.00000	3,300.00		
0490 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	7,222.000 LF	0.10000	722.20	0.10000	722.20		
0500 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	318,360.000 LF	0.10000	31,836.00	0.10000	31,836.00		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007		**Cat Alt Set:**				**Cat Alt Member:**	
0510 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	2,390.000 LF	0.01000	23.90	0.01000	23.90		
0520 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	29.000 EA	0.01000	0.29	0.01000	0.29		
0530 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	9.000 EA	0.01000	0.09	0.01000	0.09		
0540 6250045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	6.000 EA	0.01000	0.06	0.01000	0.06		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007		**Cat Alt Set:**				**Cat Alt Member:**	
0550 6250050 HANDICAP SYMBOL - FAST DRY PAINT	2.000 EA	0.01000	0.02	0.01000	0.02		
0560 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	25,490.000 LF	0.10000	2,549.00	0.10000	2,549.00		
0570 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	194,570.000 LF	0.10000	19,457.00	0.10000	19,457.00		
0580 6250112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	610.000 LF	2.00000	1,220.00	2.00000	1,220.00		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007		**Cat Alt Set:**				**Cat Alt Member:**	
0590 6250115	930.000	0.01000	9.30	0.01000	9.30		
24" YELLOW DIAGONAL LINES - FAST DRY PAINT	LF						
0600 6251023	60.000	0.01000	0.60	0.01000	0.60		
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)FAST DRY PAINT	LF						
0610 6262010	500.000	5.00000	2,500.00	5.00000	2,500.00		
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	LF						
0620 6262110	500.000	5.00000	2,500.00	5.00000	2,500.00		
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT	LF						

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007		**Cat Alt Set:**				**Cat Alt Member:**	
0630 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	210.000 EA	4.00000	840.00	4.00000	840.00		
0640 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	142.000 EA	4.00000	568.00	4.00000	568.00		
0650 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,270.000 EA	4.00000	5,080.00	4.00000	5,080.00		
0660 6319505 REMOVAL OF PAVEMENT MARKINGS	1,000.000 LF	0.01000	10.00	0.01000	10.00		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007		**Cat Alt Set:**				**Cat Alt Member:**	
0670 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	36.000 SF	36.00000	1,296.00	25.00000	900.00		
0680 6551115 SQUARE TUBING POST 12 GAUGE - 2" X 2" X 8	64.000 LF	16.00000	1,024.00	15.00000	960.00		
0690 7203210 CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	75.000 LF	29.00000	2,175.00	101.00000	7,575.00		
0700 7204100 CONCRETE SIDEWALK(4" UNIFORM)	55.000 SY	68.00000	3,740.00	157.00000	8,635.00		
0710 7204900 DETECTABLE WARNING MATERIAL	37.500 SF	55.00000	2,062.50	40.00000	1,500.00		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007 **Cat Alt Set:** **Cat Alt Member:**							
0720 7209000 PEDESTRIAN RAMP CONSTRUCTION	75.000 SY	105.00000	7,875.00	134.50000	10,087.50		
0730 7209100 SURFACE APPLIED DETECTABLE WARNING	50.000 SF	55.00000	2,750.00	40.00000	2,000.00		
0740 8050010 REMOVE & DISPOSE SEMI-RIGID GR DEVICE	1,000.000 LF	1.00000	1,000.00	1.00000	1,000.00		
0750 8051050 PREMASH W-BEAM STRONG POST SYSTEM WSP3	50.000 LF	40.00000	2,000.00	34.00000	1,700.00		
0760 8051151 MT3 LEADING END TREATMENT TL3	20.000 EA	3,179.00000	63,580.00	2,649.00000	52,980.00		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007		**Cat Alt Set:**				**Cat Alt Member:**	
0770 8051155 MT2 LEADING END TREATMENT TL2	4.000 EA	2,600.00000	10,400.00	2,600.00000	10,400.00		
0780 8051207 PREMASH THRIE WITH BASE PL 6.25 SPACE	500.000 LF	115.00000	57,500.00	115.00000	57,500.00		
0790 8052100 MGS3 GR STANDARD SHOULDER	712.500 LF	22.00000	15,675.00	22.00000	15,675.00		
0800 8052125 MGS3LS16 GUARDRAIL LONG SPAN 16FT CLEAR	400.000 LF	38.00000	15,200.00	38.00000	15,200.00		
0810 8052150 MGS3CS GR COMPRESSED SHOULDER	2,000.000 LF	24.00000	48,000.00	23.00000	46,000.00		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P043007		**Cat Alt Set:**				**Cat Alt Member:**	
0820 8053250	2.000	3,000.00000	6,000.00	3,000.00000	6,000.00		
PREMASH THRIEBEAM BRIDGE CONN TBBC3	EA						
0830 8053255	4.000	1,380.00000	5,520.00	1,380.00000	5,520.00		
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	EA						
0840 8057100	2.000	5,000.00000	10,000.00	4,000.00000	8,000.00		
PREMASH TYPE T TL3 LEADING 50'	EA						
0850 8100102	12.620	3,365.00000	42,466.30	3,250.00000	41,015.00		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$7,780,733.87		$8,120,124.75		

Contract ID: 1469820 **Counties:** Clarendon

Letting Date: September 10, 2024 **District(s):** District 7

Call Order: 040 **Project(s):** P043007, P043008, P043009, P043029

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program

Contract Totals	**$7,780,733.87**	**$8,120,124.75**	
Cost Plus Time Totals	**$7,780,733.87**	**$8,120,124.75**	

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/11/2024

Vendor Ranking

Call Order: 040
Contract ID: 1469820
Counties: Clarendon
Letting Date: September 10, 2024 2:00 PM
District(s): District 7
Contract Time: 06/30/26 COMPLETION DATE

Contract Description: 2025 Primary Pavement Improvement Program

PCN(s): P043007, P043008, P043009, P043029

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR001	C.R. JACKSON, INC.	$7,780,733.87	100.00%
2	1PA005	PALMETTO CORP. OF CONWAY	$8,120,124.75	104.36%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers