Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044661		**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000	(1)	225,000.00000	225,000.00	416,500.00000	416,500.00	350,000.00000	350,000.00
MOBILIZATION	LS						
0020 1032010	(1)	155,000.00000	155,000.00	166,500.00000	166,500.00	44,655.49000	44,655.49
BONDS AND INSURANCE	LS						
0030 1050800	1.000	14,620.00000	14,620.00	45,000.00000	45,000.00	2,491.06000	2,491.06
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 2023000	990.000	16.60000	16,434.00	35.00000	34,650.00	50.00000	49,500.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2024100	800.000	15.40000	12,320.00	16.00000	12,800.00	50.00000	40,000.00
REMOVAL & DISPOSAL OF EXISTING CURB	LF						

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) COASTAL ASPHALT, LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044661	**Cat Alt Set:**		**Cat Alt Member:**			
0060 2027801	625.000	1.00000	625.00	1.00000	625.00	1.00000	625.00
REMOVAL OF EXIST. GUARDRAIL	LF						
0070 2031000	760.000	12.25000	9,310.00	10.00000	7,600.00	35.10000	26,676.00
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	2,446.000	41.75000	102,120.50	58.00000	141,868.00	60.00000	146,760.00
BORROW EXCAVATION	CY						
0090 2036000	407.616	30.90000	12,595.33	73.00000	29,755.97	75.00000	30,571.20
EXCAVATION FOR SHOULDER PAVING	STA						
0100 2072000	407.616	71.40000	29,103.78	46.00000	18,750.34	30.00000	12,228.48
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044661		**Cat Alt Set:**		**Cat Alt Member:**			
0110 3059001	2,250.000	83.90000	188,775.00	81.00000	182,250.00	53.00000	119,250.00
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						
0120 3059900	105.150	110.00000	11,566.50	108.00000	11,356.20	53.00000	5,572.95
MAINTENANCE STONE	TON						
0130 3063232	115,100.000	6.60000	759,660.00	7.25000	834,475.00	6.99000	804,549.00
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						
0140 3064000	4,030.000	228.00000	918,840.00	182.00000	733,460.00	208.00000	838,240.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044661		**Cat Alt Set:**		**Cat Alt Member:**			
0150 3104000	2,192.960	73.95000	162,169.39	90.00000	197,366.40	84.00000	184,208.64
HMA SHOULDER WIDENING COURSE	TON						
0160 4011004	1,671.867	615.00000	1,028,198.21	656.00000	1,096,744.75	650.00000	1,086,713.55
LIQUID ASPHALT BINDER PG64-22	TON						
0170 4011500	3,405.000	64.65000	220,133.25	65.00000	221,325.00	55.00000	187,275.00
ARAMID FIBER	LB						
0180 4012040	4,065.000	40.25000	163,616.25	50.00000	203,250.00	45.00000	182,925.00
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	SY						
0190 4012060	380.000	68.25000	25,935.00	83.00000	31,540.00	90.00000	34,200.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044661	**Cat Alt Set:**		**Cat Alt Member:**			
0200 4012080	6,070.000	62.75000	380,892.50	84.00000	509,880.00	95.00000	576,650.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0210 4013117	19,900.000	3.10000	61,690.00	2.75000	54,725.00	2.00000	39,800.00
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0220 4013120	60,150.000	2.00000	120,300.00	2.40000	144,360.00	2.50000	150,375.00
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0230 4013990	18,650.000	6.75000	125,887.50	3.55000	66,207.50	5.00000	93,250.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0240 4040320	6,356.427	83.55000	531,079.48	100.00000	635,642.70	100.00000	635,642.70
ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044661	**Cat Alt Set:**		**Cat Alt Member:**			
0250 4040340	16,449.220	83.60000	1,375,154.79	85.50000	1,406,408.31	100.00000	1,644,922.00
ASPHALT SURFACE COURSE TYPE C	TON						
0260 4040350	1,658.100	109.95000	182,308.10	88.00000	145,912.80	120.00000	198,972.00
ASPHALT SURFACE COURSE TYPE D	TON						
0270 4047230	1,054.375	180.00000	189,787.50	235.00000	247,778.13	190.00000	200,331.25
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0280 6011000	(1)	311,048.07000	311,048.07	216,750.00000	216,750.00	350,000.00000	350,000.00
TRAFFIC CONTROL	LS						
0290 6051120	2,180.000	5.45000	11,881.00	5.45000	11,881.00	5.45000	11,881.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) COASTAL ASPHALT, LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044661	**Cat Alt Set:**		**Cat Alt Member:**			
0300 6240005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	3,218.000 LF	0.12000	386.16	0.12000	386.16	0.12000	386.16
0310 6240010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	371,860.000 LF	0.11000	40,904.60	0.11000	40,904.60	0.11000	40,904.60
0320 6240012 6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	640.000 LF	0.16000	102.40	0.16000	102.40	0.16000	102.40
0330 6240015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	2,240.000 LF	0.01000	22.40	0.01000	22.40	0.01000	22.40

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044661		**Cat Alt Set:**				**Cat Alt Member:**	
0340 6240020	480.000	0.01000	4.80	0.01000	4.80	0.01000	4.80
12" WHITE SOLID LINES - FAST DRY PAINT	LF						
0350 6240025	1,912.000	0.01000	19.12	0.01000	19.12	0.01000	19.12
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0360 6240030	20.000	0.01000	0.20	0.01000	0.20	0.01000	0.20
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0370 6240035	8.000	0.01000	0.08	0.01000	0.08	0.01000	0.08
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044661		**Cat Alt Set:**		**Cat Alt Member:**			
0380 6240040	16.000	0.01000	0.16	0.01000	0.16	0.01000	0.16
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0390 6240105	27,470.000	0.12000	3,296.40	0.12000	3,296.40	0.12000	3,296.40
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0400 6240110	254,140.000	0.11000	27,955.40	0.11000	27,955.40	0.11000	27,955.40
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0410 6240112	2,400.000	1.50000	3,600.00	1.50000	3,600.00	1.50000	3,600.00
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) COASTAL ASPHALT, LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044661	**Cat Alt Set:**		**Cat Alt Member:**			
0420 6251005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	1,484.000 LF	0.46000	682.64	0.46000	682.64	0.46000	682.64
0430 6251010 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	145,830.000 LF	0.44000	64,165.20	0.44000	64,165.20	0.44000	64,165.20
0440 6251012 6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	320.000 LF	1.00000	320.00	1.00000	320.00	1.00000	320.00
0450 6251015 8" WHITE SOLID LINES PERM.PVMT.MARKINGS	1,120.000 LF	3.00000	3,360.00	3.00000	3,360.00	3.00000	3,360.00
0460 6251020 12" WHITE SOLID LINES - PERM.PVMT.MARKINGS	240.000 LF	6.00000	1,440.00	6.00000	1,440.00	6.00000	1,440.00

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044661		**Cat Alt Set:**		**Cat Alt Member:**			
0470 6251023	75.000	35.00000	2,625.00	35.00000	2,625.00	35.00000	2,625.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)PERM.PVMT.MARK	LF						
0480 6251025	956.000	12.00000	11,472.00	12.00000	11,472.00	12.00000	11,472.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	LF						
0490 6251030	13.000	150.00000	1,950.00	150.00000	1,950.00	150.00000	1,950.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	EA						
0500 6251035	4.000	150.00000	600.00	150.00000	600.00	150.00000	600.00
WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	EA						

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	(3) COASTAL ASPHALT, LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P044661	**Cat Alt Set:**		**Cat Alt Member:**			
0510 6251040	8.000	150.00000	1,200.00	150.00000	1,200.00	150.00000	1,200.00
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING	EA						
0520 6251064	10,810.000	0.46000	4,972.60	0.46000	4,972.60	0.46000	4,972.60
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						
0530 6251074	103,570.000	0.44000	45,570.80	0.44000	45,570.80	0.44000	45,570.80
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						
0540 6251076	250.000	1.00000	250.00	1.00000	250.00	1.00000	250.00
6" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044661		**Cat Alt Set:**		**Cat Alt Member:**			
0550 6261010	420.000	7.00000	2,940.00	7.00000	2,940.00	7.00000	2,940.00
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT SLOW CURE	LF						
0560 6261110	420.000	7.00000	2,940.00	7.00000	2,940.00	7.00000	2,940.00
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT SLOW CURE	LF						
0570 6300005	95.000	4.00000	380.00	4.00000	380.00	4.00000	380.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0580 6301100	1,205.000	4.00000	4,820.00	4.00000	4,820.00	4.00000	4,820.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID Item Description	Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P044661		**Cat Alt Set:**				**Cat Alt Member:**	
0590 6302001 PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"		8.000 EA	4.00000	32.00	4.00000	32.00	4.00000	32.00
0600 6321000 MILLED-IN RUMBLE STRIP		27.500 MI	500.00000	13,750.00	500.00000	13,750.00	500.00000	13,750.00
0610 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN		84.000 SF	22.00000	1,848.00	30.00000	2,520.00	22.00000	1,848.00
0620 6551115 SQUARE TUBING POST 12 GAUGE - 2" X 2" X 8		176.000 LF	16.00000	2,816.00	20.00000	3,520.00	16.00000	2,816.00
0630 6750275 FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT		20.000 LF	17.50000	350.00	25.00000	500.00	25.00000	500.00

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044661		**Cat Alt Set:**		**Cat Alt Member:**			
0640 6770413	2,100.000	1.15000	2,415.00	4.00000	8,400.00	4.00000	8,400.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0650 6780495	700.000	9.61000	6,727.00	18.00000	12,600.00	18.00000	12,600.00
SAWCUT FOR LOOP DETECTOR	LF						
0660 7197130	1.000	3,870.00000	3,870.00	2,200.00000	2,200.00	1,500.00000	1,500.00
ADJUST DROP INLET ADJUST D. I.	EA						
0670 7203310	800.000	43.85000	35,080.00	40.00000	32,000.00	60.00000	48,000.00
CONCRETE CURB AND GUTTER (3'-0") VERTICAL FACE	LF						
0680 7204600	190.000	113.50000	21,565.00	85.00000	16,150.00	125.00000	23,750.00
CONCRETE SIDEWALK(6" UNIFORM)	SY						

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044661		**Cat Alt Set:**		**Cat Alt Member:**			
0690 7204900	100.000	33.00000	3,300.00	55.00000	5,500.00	75.00000	7,500.00
DETECTABLE WARNING MATERIAL	SF						
0700 7205100	600.000	124.50000	74,700.00	105.00000	63,000.00	150.00000	90,000.00
CONCRETE DRIVEWAY(8" UNIFORM)	SY						
0710 7209000	200.000	190.55000	38,110.00	110.00000	22,000.00	150.00000	30,000.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0720 7209100	150.000	45.00000	6,750.00	110.00000	16,500.00	75.00000	11,250.00
SURFACE APPLIED DETECTABLE WARNING	SF						
0730 8051050	450.000	24.00000	10,800.00	24.00000	10,800.00	24.00000	10,800.00
PREMASH W-BEAM STRONG POST SYSTEM WSP3	LF						

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044661		**Cat Alt Set:**		**Cat Alt Member:**			
0740 8051151	7.000	3,000.00000	21,000.00	3,311.25000	23,178.75	3,000.00000	21,000.00
MT3 LEADING END TREATMENT TL3	EA						
0750 8052120	125.000	33.00000	4,125.00	33.00000	4,125.00	33.00000	4,125.00
MGS3LS22 GUARDRAIL LONG SPAN 22FT CLEAR	LF						
0760 8052150	675.000	26.00000	17,550.00	26.00000	17,550.00	26.00000	17,550.00
MGS3CS GR COMPRESSED SHOULDER	LF						
0770 8053253	3.000	3,200.00000	9,600.00	3,511.25000	10,533.75	3,200.00000	9,600.00
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						
0780 8057100	6.000	2,650.00000	15,900.00	2,961.25000	17,767.50	2,650.00000	15,900.00
PREMASH TYPE T TL3 LEADING 50'	EA						

Contract ID: 1474050 **Counties:** Clarendon

Letting Date: September 09, 2025 **District(s):** District 7

Call Order: 050 **Project(s):** P044661, P044672, P044675, P044676, P044703

Contract Time: 06/30/27 COMPLETION DATE **Min:** **Max:**

Contract Description: 2026 Clarendon Rehab/Recon/PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.		(3) COASTAL ASPHALT, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P044661		**Cat Alt Set:**		**Cat Alt Member:**			
0790 8100102	14.580	3,091.00000	45,066.78	3,300.00000	48,114.00	3,600.00000	52,488.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$7,907,385.89		$8,382,083.06		$8,657,654.28
Contract Totals			**$7,907,385.89**		**$8,382,083.06**		**$8,657,654.28**
Cost Plus Time Totals			**$7,907,385.89**		**$8,382,083.06**		**8,657,654.28**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

9/29/2025

Vendor Ranking

Call Order: 050
Contract ID: 1474050
Counties: Clarendon
Letting Date: September 09, 2025 2:00 pm
District(s): District 7
Contract Time: 06/30/27 COMPLETION DATE

Contract Description: 2026 Clarendon Rehab/Recon/PM

PCN(s): P044661, P044672, P044675, P044676, P044703

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$7,907,385.89	100.00%
2	1CR001	C.R. JACKSON, INC.	$8,382,083.06	106.00%
3	1C0103	COASTAL ASPHALT, LLC	$8,657,654.28	109.49%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers