Contract ID: 5247930 **Counties:** DISTRICT2

Letting Date: April 10, 2018 **District(s):** 2

Call Order: 150 **Project(s):** P032297

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-2018 Interstate Guardrail Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	(2) DEANGELO BROTHERS, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway - P032297			**Cat Alt Set:**			**Cat Alt Member:**	
0010 1031030	20.000	1.00000	20.00	1.00000	20.00		
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)	EA						
0020 1032010	(1)	1.00000	1.00	26,800.00000	26,800.00		
BONDS AND INSURANCE	LS						
0030 1071100	115.000	1,100.00000	126,500.00	1,750.00000	201,250.00		
TRAFFIC CONTROL	EA						
0040 8050010	200.000	1.00000	200.00	100.00000	20,000.00		
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						
0050 8051151	2.000	3,500.00000	7,000.00	3,400.00000	6,800.00		
MT3 LEADING END TREATMENT TL3	EA						

Contract ID: 5247930 **Counties:** DISTRICT2

Letting Date: April 10, 2018 **District(s):** 2

Call Order: 150 **Project(s):** P032297

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-2018 Interstate Guardrail Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	(2) DEANGELO BROTHERS, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway - P032297		**Cat Alt Set:**				**Cat Alt Member:**	
0060 8051155	2.000	1.00000	2.00	1,500.00000	3,000.00		
MT2 LEADING END TREATMENT TL2	EA						
0070 8051190	10,000.000	12.90000	129,000.00	12.00000	120,000.00		
REMOVE AND REPLACE W BEAM GUARDRAIL	LF						
0080 8051320	1,400.000	14.00000	19,600.00	15.00000	21,000.00		
REMOVE AND REPLACE THRIE BEAM GUARDRAIL	LF						
0090 8051470	200.000	30.00000	6,000.00	40.00000	8,000.00		
REMOVE AND REPLACE CRITICAL OFFSET THRIE BEAM GUARDRAIL	LF						
0100 8051710	2.000	1,000.00000	2,000.00	1,100.00000	2,200.00		
MB TRAILING END TREATMENT	EA						

Contract ID: 5247930 **Counties:** DISTRICT2

Letting Date: April 10, 2018 **District(s):** 2

Call Order: 150 **Project(s):** P032297

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-2018 Interstate Guardrail Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway - P032297				**Cat Alt Set:**		**Cat Alt Member:**	
0110 8052100	100.000	15.00000	1,500.00	1,100.00000	110,000.00		
MGS3 GR STANDARD SHOULDER	LF						
0120 8052150	100.000	25.00000	2,500.00	1,500.00000	150,000.00		
MGS3CS GR COMPRESSED SHOULDER	LF						
0130 8052200	100.000	1.00000	100.00	3,700.00000	370,000.00		
MGS2C GR BEHIND CURB	LF						
0140 8052230	20.000	25.00000	500.00	25.00000	500.00		
REMOVE AND REPLACE END ANCHOR-TYPE B	EA						
0150 8052235	15.000	25.00000	375.00	25.00000	375.00		
REMOVE AND REPLACE END ANCHOR-TYPE B (THRIE)	EA						

Contract ID: 5247930 **Counties:** DISTRICT2

Letting Date: April 10, 2018 **District(s):** 2

Call Order: 150 **Project(s):** P032297

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-2018 Interstate Guardrail Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	(2) DEANGELO BROTHERS, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway - P032297			**Cat Alt Set:**		**Cat Alt Member:**		
0160 8052390	45.000	2,700.00000	121,500.00	2,250.00000	101,250.00		
REMOVE AND REPLACE END TERMINAL - TYPE T	EA						
0170 8052610	20.000	100.00000	2,000.00	200.00000	4,000.00		
REMOVE AND REPLACE THRIE BEAM G.R.BRIDGE CONN.	EA						
0180 8053253	2.000	2,500.00000	5,000.00	750.00000	1,500.00		
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						
0190 8053255	2.000	100.00000	200.00	600.00000	1,200.00		
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	EA						
0200 8055300	10.000	1.00000	10.00	25.00000	250.00		
FLEXIBLE DELINEATOR POST WITH GROUND ANCHOR	EA						

Contract ID: 5247930 **Counties:** DISTRICT2

Letting Date: April 10, 2018 **District(s):** 2

Call Order: 150 **Project(s):** P032297

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-2018 Interstate Guardrail Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway - P032297			**Cat Alt Set:**		**Cat Alt Member:**		
0210 8056520 REMOVE AND REPLACE END TREATMENT TYPE IA-1	5.000 EA	500.00000	2,500.00	300.00000	1,500.00		
0220 8057305 2' CRASH CUSHION 2A	1.000 EA	1.00000	1.00	22,000.00000	22,000.00		
0230 8057310 2' CRASH CUSHION 2B	1.000 EA	1.00000	1.00	21,000.00000	21,000.00		
0240 8057315 2' CRASH CUSHION 2C	1.000 EA	1.00000	1.00	14,500.00000	14,500.00		
0250 8057325 WIDE CRASH CUSHION 2A	1.000 EA	1.00000	1.00	29,000.00000	29,000.00		
0260 8057330 WIDE CRASH CUSHION 2B	1.000 EA	1.00000	1.00	23,500.00000	23,500.00		

Contract ID: 5247930 **Counties:** DISTRICT2

Letting Date: April 10, 2018 **District(s):** 2

Call Order: 150 **Project(s):** P032297

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-2018 Interstate Guardrail Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC.		(2) DEANGELO BROTHERS, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway - P032297		**Cat Alt Set:**		**Cat Alt Member:**		
0270 8057335 WIDE CRASH CUSHION 2C	1.000 EA	1.00000	1.00	18,500.00000	18,500.00		
0280 8057350 2' CRASH CUSHION 3A	1.000 EA	27,100.00000	27,100.00	28,500.00000	28,500.00		
0290 8057355 2' CRASH CUSHION 3B	1.000 EA	13,549.50000	13,549.50	24,500.00000	24,500.00		
0300 8057360 2' CRASH CUSHION 3C	1.000 EA	10,740.00000	10,740.00	21,000.00000	21,000.00		
0310 8057370 WIDE CRASH CUSHION 3A	1.000 EA	30,200.00000	30,200.00	34,500.00000	34,500.00		
0320 8057375 WIDE CRASH CUSHION 3B	1.000 EA	14,475.00000	14,475.00	28,000.00000	28,000.00		

Contract ID: 5247930 **Counties:** DISTRICT2

Letting Date: April 10, 2018 **District(s):** 2

Call Order: 150 **Project(s):** P032297

Contract Time: 06/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: 2017-2018 Interstate Guardrail Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BAGWELL FENCE COMPANY, INC. Unit Price	(1) BAGWELL FENCE COMPANY, INC. Ext Amount	(2) DEANGELO BROTHERS, LLC Unit Price	(2) DEANGELO BROTHERS, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway - P032297			**Cat Alt Set:**		**Cat Alt Member:**		
0330 8057380	1.000	14,343.00000	14,343.00	23,500.00000	23,500.00		
WIDE CRASH CUSHION 3C	EA						
Section Totals:			$536,921.50		$1,438,145.00		
Contract Totals			**$536,921.50**		**$1,438,145.00**		
Cost Plus Time Totals			**$536,921.50**		**$1,438,145.00**		

( ) indicates item is bid as Lump Sum

Call Order: 150 **Contract ID:** 5247930 **Counties:** DISTRICT2

Letting Date: April 10, 2018 02:00 PM **District(s):** 2

Contract Time: 06/30/19 COMPLETION DATE

Contract Description: 2017-2018 Interstate Guardrail Program **PCN(s):** P032297

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA002	BAGWELL FENCE COMPANY, INC.	$536,921.50	100.00%
2	1DE002	DEANGELO BROTHERS, LLC	$1,438,145.00	267.85%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell