



South Carolina Department of Transportation

12/11/2014

Vendor Ranking

Page: 1

Call Order: 150 **Contract ID:** 5387400 **Counties:** DISTRICT3
Letting Date: December 09, 2014 2:00 P.M. **District(s):** 3
Contract Time: 02/28/16

Contract Description: 2014-15 Non-Interstate Guardrail - District 3 **PCN(s):** P027826

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA002	BAGWELL FENCE COMPANY, INC.	\$898,699.00	100.00%
2	1BU010	BULLINGTON CONSTRUCTION, INC.	\$1,075,851.50	119.71%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER _____ Date _____

Janet P. Oakley
TITLE: Secretary of Transportation



Tabulation of Bids

Contract ID: 5387400

Counties: DISTRICT3

Letting Date: December 09, 2014

District(s): 3

Call Order: 150

Project(s): P027826

Contract Time:

Min:

Max:

Contract Description: 2014-15 Non-Interstate Guardrail - District 3

Line No / Item ID Item Description		(1) BAGWELL FENCE COMPANY, INC.		(2) BULLINGTON CONSTRUCTION, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Guardrail		Cat Alt Set:		Cat Alt Member:	
0010	1031030	264.000	1.00000	264.00	1.00000	264.00	
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)		EA					
0020	1032010	(1)	16,000.00000	16,000.00	15,000.00000	15,000.00	
BONDS AND INSURANCE		LS					
0030	1071100	300.000	885.00000	265,500.00	800.00000	240,000.00	
TRAFFIC CONTROL		EA					
0040	8051190	18,025.000	14.00000	252,350.00	13.50000	243,337.50	
REMOVE AND REPLACE W BEAM GUARDRAIL		LF					
0050	8051320	210.000	25.00000	5,250.00	28.00000	5,880.00	
REMOVE AND REPLACE THRIE BEAM GUARDRAIL		LF					



Tabulation of Bids

Contract ID: 5387400

Counties: DISTRICT3

Letting Date: December 09, 2014

District(s): 3

Call Order: 150

Project(s): P027826

Contract Time:

Min:

Max:

Contract Description: 2014-15 Non-Interstate Guardrail - District 3

Line No / Item ID Item Description		(1) BAGWELL FENCE COMPANY, INC.		(2) BULLINGTON CONSTRUCTION, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Guardrail		Cat Alt Set:		Cat Alt Member:	
0060	8051470	200.000	25.00000	5,000.00	88.00000	17,600.00	
	REMOVE AND REPLACE CRITICAL OFFSET THRIE BEAM GUARDRAIL	LF					
0070	8052230	25.000	25.00000	625.00	150.00000	3,750.00	
	REMOVE AND REPLACE END ANCHOR-TYPE B	EA					
0080	8052300	60.000	1,120.00000	67,200.00	1,700.00000	102,000.00	
	END TERMINAL - TYPE T	EA					
0090	8052390	250.000	1,120.00000	280,000.00	1,700.00000	425,000.00	
	REMOVE AND REPLACE END TERMINAL - TYPE T	EA					
0100	8052610	20.000	100.00000	2,000.00	500.00000	10,000.00	
	REMOVE AND REPLACE THRIE BEAM G.R.BRIDGE CONN.	EA					



Tabulation of Bids

Contract ID: 5387400

Counties: DISTRICT3

Letting Date: December 09, 2014

District(s): 3

Call Order: 150

Project(s): P027826

Contract Time:

Min:

Max:

Contract Description: 2014-15 Non-Interstate Guardrail - District 3

Line No / Item ID Item Description		(1) BAGWELL FENCE COMPANY, INC.		(2) BULLINGTON CONSTRUCTION, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Guardrail		Cat Alt Set:		Cat Alt Member:	
0110	8053000 102.000	5.00000	510.00	10.00000	1,020.00		
ADDITIONAL LENGTH GUARDRAIL LF POST							
0120	8056520 8.000	500.00000	4,000.00	1,500.00000	12,000.00		
REMOVE AND REPLACE END EA TREATMENT TYPE IA-1							
Section Totals:			\$898,699.00		\$1,075,851.50		
Contract Totals			\$898,699.00		\$1,075,851.50		
Cost Plus Time Totals			\$898,699.00		\$1,075,851.50		

() indicates item is bid as Lump Sum