Contract ID: 1566321 **Counties:** Colleton

Letting Date: August 13, 2024 **District(s):** District 6

Call Order: 040 **Project(s):** P042230, P042231, P042281

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Colleton County Paving Program

Line No / Item ID Item Description	Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042230		**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000		(1)	790,000.00000	790,000.00	845,250.00000	845,250.00		
MOBILIZATION		LS						
0020 1032010		(1)	99,500.00000	99,500.00	106,921.87000	106,921.87		
BONDS AND INSURANCE		LS						
0030 1050800		5.000	10,750.00000	53,750.00	40,025.00000	200,125.00		
CONSTRUCTION STAKES, LINES & GRADES		EA						
0040 1071000		(1)	1,246,000.00000	1,246,000.00	920,000.00000	920,000.00		
TRAFFIC CONTROL		LS						
0050 1071403		(1)	26,000.00000	26,000.00	30,815.26000	30,815.26		
RAILROAD INSURANCE AND FLAGGING 001		LS						

Contract ID: 1566321 **Counties:** Colleton

Letting Date: August 13, 2024 **District(s):** District 6

Call Order: 040 **Project(s):** P042230, P042231, P042281

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Colleton County Paving Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042230		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2025000	150.440	50.00000	7,522.00	30.00000	4,513.20		
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0070 2031000	1,310.000	52.00000	68,120.00	62.35000	81,678.50		
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	9,098.000	54.00000	491,292.00	84.80000	771,510.40		
BORROW EXCAVATION	CY						
0090 2035100	699.000	44.50000	31,105.50	57.00000	39,843.00		
EXCAVATION FOR SHOULDER PAVING	STA						
0100 2072000	699.000	28.00000	19,572.00	48.95000	34,216.05		
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						

Contract ID: 1566321 **Counties:** Colleton

Letting Date: August 13, 2024 **District(s):** District 6

Call Order: 040 **Project(s):** P042230, P042231, P042281

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Colleton County Paving Program

Line No / Item ID Item Description			(1) BANKS CONSTRUCTION COMPANY		(2) BLYTHE CONSTRUCTION, INC.			
Alt Set / Alt Member	**Quantity and Units**		**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 1	PayItems For ProjectId: P042230		**Cat Alt Set:**			**Cat Alt Member:**		
0110	3059001	2,860.000	90.00000	257,400.00	196.50000	561,990.00		
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION		TON						
0120	3063232	196,157.869	8.30000	1,628,110.31	8.80000	1,726,189.25		
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B		SY						
0130	3064000	6,669.374	260.00000	1,734,037.24	236.00000	1,573,972.26		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE		TON						
0140	3069900	37.870	225.00000	8,520.75	60.00000	2,272.20		
MAINTENANCE STONE		TON						

Contract ID: 1566321 **Counties:** Colleton

Letting Date: August 13, 2024 **District(s):** District 6

Call Order: 040 **Project(s):** P042230, P042231, P042281

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Colleton County Paving Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042230	**Cat Alt Set:**				**Cat Alt Member:**	
0150 3100310	2,330.240	130.00000	302,931.20	114.00000	265,647.36		
HOT MIX ASPHALT BASE COURSE - TYPE A	TON						
0160 4011004	2,873.608	685.00000	1,968,421.48	706.00000	2,028,767.25		
LIQUID ASPHALT BINDER PG64-22	TON						
0170 4012060	1,396.000	77.00000	107,492.00	79.50000	110,982.00		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0180 4012080	2,391.000	95.00000	227,145.00	100.00000	239,100.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0190 4013175	7,792.000	3.50000	27,272.00	5.28000	41,141.76		
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						

Contract ID: 1566321 **Counties:** Colleton

Letting Date: August 13, 2024 **District(s):** District 6

Call Order: 040 **Project(s):** P042230, P042231, P042281

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Colleton County Paving Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042230	**Cat Alt Set:**				**Cat Alt Member:**	
0200 4013300 MILLING EXISTING ASPHALT PAVEMENT 3.0"	49,561.602 SY	1.50000	74,342.40	5.62000	278,536.20		
0210 4013400 MILLING EXISTING ASPHALT PAVEMENT 4.0"	23,875.830 SY	4.00000	95,503.32	8.41000	200,795.73		
0220 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	8,727.870 SY	5.00000	43,639.35	13.11000	114,422.38		
0230 4019000 MILLED-IN RUMBLE STRIP	43.980 MI	500.00000	21,990.00	442.50000	19,461.15		
0240 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	23,241.944 TON	108.00000	2,510,129.95	116.50000	2,707,686.48		

Contract ID: 1566321 **Counties:** Colleton

Letting Date: August 13, 2024 **District(s):** District 6

Call Order: 040 **Project(s):** P042230, P042231, P042281

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Colleton County Paving Program

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) BLYTHE CONSTRUCTION, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042230		**Cat Alt Set:**				**Cat Alt Member:**	
0250 4030340	14,303.760	101.00000	1,444,679.76	98.00000	1,401,768.48		
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0260 4037220	1,564.250	250.00000	391,062.50	337.25000	527,543.31		
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0270 4060010	196,157.865	3.15000	617,897.27	2.71000	531,587.81		
ASPHALT SURFACE TREATMENT(SINGLE TREATMENT)	SY						
0280 4112321	9,088.042	103.75000	942,884.36	110.00000	999,684.62		
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL	TON						

Contract ID: 1566321 **Counties:** Colleton

Letting Date: August 13, 2024 **District(s):** District 6

Call Order: 040 **Project(s):** P042230, P042231, P042281

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Colleton County Paving Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042230	**Cat Alt Set:**			**Cat Alt Member:**		
0290 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	2,360.629 SF	6.30000	14,871.96	6.00000	14,163.77		
0300 6241005 4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	838.000 LF	0.45000	377.10	0.42000	351.96		
0310 6241010 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	248,139.000 LF	0.40000	99,255.60	0.40000	99,255.60		
0320 6241015 8" WHITE SOLID LINES PERM.PVMT.MARKINGS	200.000 LF	5.25000	1,050.00	3.00000	600.00		

Contract ID: 1566321 **Counties:** Colleton

Letting Date: August 13, 2024 **District(s):** District 6

Call Order: 040 **Project(s):** P042230, P042231, P042281

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Colleton County Paving Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042230	**Cat Alt Set:**				**Cat Alt Member:**	
0330 6241025 24" WHITE SOLID LINES (STOP/DIAG LINES)- PERM.PVMT.MARKING	385.000 LF	13.70000	5,274.50	10.00000	3,850.00		
0340 6241030 WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	2.000 EA	158.00000	316.00	75.00000	150.00		
0350 6241035 WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	2.000 EA	158.00000	316.00	75.00000	150.00		
0360 6241045 RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	4.000 EA	525.00000	2,100.00	400.00000	1,600.00		

Contract ID: 1566321 **Counties:** Colleton

Letting Date: August 13, 2024 **District(s):** District 6

Call Order: 040 **Project(s):** P042230, P042231, P042281

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Colleton County Paving Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042230	**Cat Alt Set:**				**Cat Alt Member:**	
0370 6241064 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	20,140.000 LF	0.45000	9,063.00	0.42000	8,458.80		
0380 6241074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	132,065.000 LF	0.40000	52,826.00	0.40000	52,826.00		
0390 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	3,332.000 LF	0.25000	833.00	0.16000	533.12		
0400 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	992,556.000 LF	0.15000	148,883.40	0.15000	148,883.40		

Contract ID: 1566321 **Counties:** Colleton

Letting Date: August 13, 2024 **District(s):** District 6

Call Order: 040 **Project(s):** P042230, P042231, P042281

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Colleton County Paving Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042230	**Cat Alt Set:**		**Cat Alt Member:**			
0410 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	600.000 LF	1.05000	630.00	1.00000	600.00		
0420 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	1,498.000 LF	3.15000	4,718.70	1.00000	1,498.00		
0430 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	7.000 EA	52.65000	368.55	15.00000	105.00		
0440 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	7.000 EA	105.25000	736.75	15.00000	105.00		

Contract ID: 1566321 **Counties:** Colleton

Letting Date: August 13, 2024 **District(s):** District 6

Call Order: 040 **Project(s):** P042230, P042231, P042281

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Colleton County Paving Program

Line No / Item ID Item Description	Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042230		**Cat Alt Set:**			**Cat Alt Member:**		
0450 6250045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT		16.000 EA	210.50000	3,368.00	100.00000	1,600.00		
0460 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT		80,560.000 LF	0.15000	12,084.00	0.16000	12,889.60		
0470 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		527,640.000 LF	0.15000	79,146.00	0.15000	79,146.00		
0480 6250112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT		620.000 LF	2.10000	1,302.00	1.00000	620.00		

Contract ID: 1566321 **Counties:** Colleton

Letting Date: August 13, 2024 **District(s):** District 6

Call Order: 040 **Project(s):** P042230, P042231, P042281

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Colleton County Paving Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042230	**Cat Alt Set:**				**Cat Alt Member:**	
0490 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	5.000 EA	21.00000	105.00	20.00000	100.00		
0500 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,571.000 EA	5.80000	9,111.80	5.50000	8,640.50		
0510 7204100 CONCRETE SIDEWALK(4" UNIFORM)	113.770 SY	73.70000	8,384.85	70.00000	7,963.90		
0520 7204600 CONCRETE SIDEWALK(6" UNIFORM)	6.670 SY	105.25000	702.02	85.00000	566.95		
0530 7204900 DETECTABLE WARNING MATERIAL	20.000 SF	59.00000	1,180.00	60.00000	1,200.00		

Contract ID: 1566321 **Counties:** Colleton

Letting Date: August 13, 2024 **District(s):** District 6

Call Order: 040 **Project(s):** P042230, P042231, P042281

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Colleton County Paving Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042230	**Cat Alt Set:**				**Cat Alt Member:**	
0540 7209000 PEDESTRIAN RAMP CONSTRUCTION	30.000 SY	263.00000	7,890.00	140.00000	4,200.00		
0550 7209100 SURFACE APPLIED DETECTABLE WARNING	20.000 SF	58.00000	1,160.00	60.00000	1,200.00		
0560 8050010 REMOVE & DISPOSE SEMI-RIGID GR DEVICE	168.000 LF	1.05000	176.40	1.00000	168.00		
0570 8051050 PREMASH W-BEAM STRONG POST SYSTEM WSP3	100.000 LF	33.75000	3,375.00	32.00000	3,200.00		
0580 8052420 PREMASH RESET TYPE T TL3 LEADING 50'	4.000 EA	55.00000	220.00	50.00000	200.00		

Contract ID: 1566321 **Counties:** Colleton

Letting Date: August 13, 2024 **District(s):** District 6

Call Order: 040 **Project(s):** P042230, P042231, P042281

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Colleton County Paving Program

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042230	**Cat Alt Set:**				**Cat Alt Member:**	
0590 8052605 PREMASH RESET THRIEBEAM BRDG CONN TBBC3	4.000 EA	1,110.00000	4,440.00	1,000.00000	4,000.00		
0600 8057050 PREMASH TYPE T TL2 LEADING 25FT	2.000 EA	5,775.00000	11,550.00	5,200.00000	10,400.00		
0610 8057100 PREMASH TYPE T TL3 LEADING 50'	2.000 EA	6,775.00000	13,550.00	6,100.00000	12,200.00		
0620 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	22.768 ACRE	3,900.00000	88,795.20	2,849.00000	64,866.03		
0630 8153000 SILT FENCE	6,921.000 LF	3.15000	21,801.15	2.85000	19,724.85		

Contract ID: 1566321 **Counties:** Colleton

Letting Date: August 13, 2024 **District(s):** District 6

Call Order: 040 **Project(s):** P042230, P042231, P042281

Contract Time: 04/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2024 Colleton County Paving Program

Line No / Item ID Item Description		(1) BANKS CONSTRUCTION COMPANY		(2) BLYTHE CONSTRUCTION, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$15,846,282.37		$16,932,438.00		
Contract Totals			**$15,846,282.37**		**$16,932,438.00**		
Cost Plus Time Totals			**$15,846,282.37**		**$16,932,438.00**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

9/11/2024

Vendor Ranking

Call Order: 040
Contract ID: 1566321
Counties: Colleton
Letting Date: August 13, 2024 2:00 PM
District(s): District 6
Contract Time: 04/30/26 COMPLETION DATE

Contract Description: 2024 Colleton County Paving Program
PCN(s): P042230, P042231, P042281

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA007	BANKS CONSTRUCTION COMPANY	$15,846,282.37	100.00%
2	1BL011	BLYTHE CONSTRUCTION, INC.	$16,932,438.00	106.85%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers