Contract ID: 1569780 **Counties:** Colleton

Letting Date: September 10, 2024 **District(s):** District 6

Call Order: 050 **Project(s):** P042956, P042957, P042958, P042959

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program -NHS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042956	**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000 MOBILIZATION	(1) LS	497,555.00000	497,555.00	776,025.00000	776,025.00	1,004,000.00000	1,004,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	60,152.00000	60,152.00	120,000.00000	120,000.00	401,000.00000	401,000.00
0030 1050800 CONSTRUCTION STAKES, LINES & GRADES	6.000 EA	8,800.00000	52,800.00	10,447.00000	62,682.00	14,000.00000	84,000.00
0040 1071000 TRAFFIC CONTROL	(1) LS	425,000.00000	425,000.00	775,000.00000	775,000.00	2,321,431.00000	2,321,431.00
0050 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	217.330 SY	40.00000	8,693.20	40.00000	8,693.20	40.00000	8,693.20

Contract ID: 1569780 **Counties:** Colleton

Letting Date: September 10, 2024 **District(s):** District 6

Call Order: 050 **Project(s):** P042956, P042957, P042958, P042959

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program -NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042956		**Cat Alt Set:**		**Cat Alt Member:**			
0060 2024100	60.000	35.00000	2,100.00	35.00000	2,100.00	35.00000	2,100.00
REMOVAL & DISPOSAL OF EXISTING CURB	LF						
0070 2031000	982.000	22.00000	21,604.00	95.75000	94,026.50	100.00000	98,200.00
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	5,104.000	63.00000	321,552.00	81.70000	416,996.80	45.00000	229,680.00
BORROW EXCAVATION	CY						
0090 3059001	3,335.000	82.00000	273,470.00	160.00000	533,600.00	160.00000	533,600.00
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						
0100 3063232	87,489.602	9.25000	809,278.82	9.55000	835,525.70	8.00000	699,916.82
CEMENT MODIFIED RECYCLED BASE (10" UNIF)-CURING METHOD B	SY						

Contract ID: 1569780 **Counties:** Colleton

Letting Date: September 10, 2024 **District(s):** District 6

Call Order: 050 **Project(s):** P042956, P042957, P042958, P042959

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program -NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042956		**Cat Alt Set:**		**Cat Alt Member:**			
0110 3063242	77,028.977	9.45000	727,923.83	9.77000	752,573.11	8.25000	635,489.06
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0120 3064000	5,978.780	255.00000	1,524,588.90	235.27000	1,406,627.57	237.00000	1,416,970.86
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0130 3069900	236.170	135.00000	31,882.95	97.25000	22,967.53	200.00000	47,234.00
MAINTENANCE STONE	TON						
0140 4011004	2,312.408	640.00000	1,479,941.12	715.25000	1,653,949.82	670.00000	1,549,313.36
LIQUID ASPHALT BINDER PG64-22	TON						
0150 4012080	23,617.000	69.00000	1,629,573.00	76.45000	1,805,519.65	90.00000	2,125,530.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 1569780 **Counties:** Colleton

Letting Date: September 10, 2024 **District(s):** District 6

Call Order: 050 **Project(s):** P042956, P042957, P042958, P042959

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program -NHS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042956	**Cat Alt Set:**		**Cat Alt Member:**			
0160 4013150 MILLING EXISTING ASPHALT PAVEMENT 1.5"	3,399.820 SY	2.00000	6,799.64	4.00000	13,599.28	7.50000	25,498.65
0170 4013300 MILLING EXISTING ASPHALT PAVEMENT 3.0"	122,456.840 SY	1.25000	153,071.05	4.92000	602,487.65	5.50000	673,512.62
0180 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	21,272.000 SY	2.00000	42,544.00	7.04000	149,754.88	12.00000	255,264.00
0190 4019000 MILLED-IN RUMBLE STRIP	34.420 MI	560.00000	19,275.20	500.00000	17,210.00	500.00000	17,210.00
0200 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	22,428.544 TON	103.00000	2,310,140.03	107.80000	2,417,797.04	160.00000	3,588,567.04

Contract ID: 1569780 **Counties:** Colleton

Letting Date: September 10, 2024 **District(s):** District 6

Call Order: 050 **Project(s):** P042956, P042957, P042958, P042959

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program -NHS

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042956		**Cat Alt Set:**				**Cat Alt Member:**	
0210	4030340	4,714.940	100.00000	471,494.00	109.55000	516,521.68	140.00000	660,091.60
HOT MIX ASPHALT SURFACE COURSE TYPE C		TON						
0220	4037220	863.500	197.00000	170,109.50	376.54000	325,142.29	300.00000	259,050.00
DRIVEWAY PAVING-SURFACE TYPE C		TON						
0230	4060010	164,518.579	3.50000	575,815.03	3.14000	516,588.34	4.14000	681,106.92
ASPHALT SURFACE TREATMENT(SINGLE TREATMENT)		SY						
0240	4112321	13,470.248	102.00000	1,373,965.30	108.50000	1,461,521.91	170.00000	2,289,942.16
WARM MIX ASPHALT INTERMEDIATE COURSE TYPE B - SPECIAL		TON						

Contract ID: 1569780 **Counties:** Colleton

Letting Date: September 10, 2024 **District(s):** District 6

Call Order: 050 **Project(s):** P042956, P042957, P042958, P042959

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program -NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042956		**Cat Alt Set:**		**Cat Alt Member:**			
0250 6021120	2,036.000	6.00000	12,216.00	6.00000	12,216.00	6.00000	12,216.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0260 6241005	4,720.000	0.75000	3,540.00	0.75000	3,540.00	0.75000	3,540.00
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0261 6241007	244.000	1.50000	366.00	1.50000	366.00	1.50000	366.00
6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0270 6241010	142,983.000	0.50000	71,491.50	0.50000	71,491.50	0.50000	71,491.50
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0280 6241012	17,931.000	0.75000	13,448.25	0.75000	13,448.25	0.75000	13,448.25
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						

Contract ID: 1569780 **Counties:** Colleton

Letting Date: September 10, 2024 **District(s):** District 6

Call Order: 050 **Project(s):** P042956, P042957, P042958, P042959

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program -NHS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042956	**Cat Alt Set:**		**Cat Alt Member:**			
0290 6241015 8" WHITE SOLID LINES PERM.PVMT.MARKINGS	80.000 LF	3.15000	252.00	3.15000	252.00	3.15000	252.00
0300 6241025 24" WHITE SOLID LINES (STOP/DIAG LINES)- PERM.PVMT.MARKING	239.000 LF	10.00000	2,390.00	10.00000	2,390.00	10.00000	2,390.00
0310 6241030 WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	2.000 EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0320 6241035 WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	2.000 EA	100.00000	200.00	100.00000	200.00	100.00000	200.00

Contract ID: 1569780 **Counties:** Colleton

Letting Date: September 10, 2024 **District(s):** District 6

Call Order: 050 **Project(s):** P042956, P042957, P042958, P042959

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program -NHS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042956	**Cat Alt Set:**		**Cat Alt Member:**			
0330 6241064 4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	7,620.000 LF	0.50000	3,810.00	0.50000	3,810.00	0.50000	3,810.00
0331 6241066 6" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	3,410.000 LF	0.75000	2,557.50	0.75000	2,557.50	0.75000	2,557.50
0340 6241074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	65,608.000 LF	0.50000	32,804.00	0.50000	32,804.00	0.50000	32,804.00
0341 6241076 6" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	24,246.000 LF	0.75000	18,184.50	0.75000	18,184.50	0.75000	18,184.50

Contract ID: 1569780 **Counties:** Colleton

Letting Date: September 10, 2024 **District(s):** District 6

Call Order: 050 **Project(s):** P042956, P042957, P042958, P042959

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program -NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042956		**Cat Alt Set:**				**Cat Alt Member:**	
0350 6250005	18,858.000	0.35000	6,600.30	0.15000	2,828.70	0.15000	2,828.70
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0360 6250010	569,609.000	0.15000	85,441.35	0.15000	85,441.35	0.15000	85,441.35
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0370 6250012	71,724.000	0.20000	14,344.80	0.18000	12,910.32	0.18000	12,910.32
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0380 6250015	320.000	2.00000	640.00	0.15000	48.00	0.15000	48.00
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						

Contract ID: 1569780 **Counties:** Colleton

Letting Date: September 10, 2024 **District(s):** District 6

Call Order: 050 **Project(s):** P042956, P042957, P042958, P042959

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program -NHS

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042956		**Cat Alt Set:**				**Cat Alt Member:**	
0390	6250025	956.000	3.00000	2,868.00	1.00000	956.00	1.00000	956.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF						
0400	6250030	8.000	35.00000	280.00	15.00000	120.00	15.00000	120.00
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT		EA						
0410	6250031	52.000	25.00000	1,300.00	15.00000	780.00	15.00000	780.00
WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT		EA						
0420	6250035	8.000	50.00000	400.00	15.00000	120.00	15.00000	120.00
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT		EA						

Contract ID: 1569780 **Counties:** Colleton

Letting Date: September 10, 2024 **District(s):** District 6

Call Order: 050 **Project(s):** P042956, P042957, P042958, P042959

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program -NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042956		**Cat Alt Set:**				**Cat Alt Member:**	
0430 6250055	52.000	75.00000	3,900.00	15.00000	780.00	15.00000	780.00
BIKE LANE SYMBOL - FAST DRY PAINT	EA						
0440 6250105	30,480.000	0.20000	6,096.00	0.15000	4,572.00	0.15000	4,572.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0450 6250110	357,093.000	0.15000	53,563.95	0.15000	53,563.95	0.15000	53,563.95
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0460 6250112	800.000	1.00000	800.00	1.00000	800.00	1.00000	800.00
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	LF						

Contract ID: 1569780 **Counties:** Colleton

Letting Date: September 10, 2024 **District(s):** District 6

Call Order: 050 **Project(s):** P042956, P042957, P042958, P042959

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program -NHS

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) BLYTHE CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P042956	**Cat Alt Set:**		**Cat Alt Member:**			
0470 6280051 WHITE BIKE SYMBOL - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	13.000 EA	225.00000	2,925.00	225.00000	2,925.00	225.00000	2,925.00
0480 6280052 WHITE BIKE LANE ARROW - HOT APPLIED PREFORMED THERMOPLASTIC - 90 MILS	13.000 EA	125.00000	1,625.00	125.00000	1,625.00	125.00000	1,625.00
0490 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	228.000 EA	6.00000	1,368.00	6.00000	1,368.00	6.00000	1,368.00
0500 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,179.000 EA	6.00000	7,074.00	6.00000	7,074.00	6.00000	7,074.00

Contract ID: 1569780 **Counties:** Colleton

Letting Date: September 10, 2024 **District(s):** District 6

Call Order: 050 **Project(s):** P042956, P042957, P042958, P042959

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program -NHS

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P042956		**Cat Alt Set:**				**Cat Alt Member:**	
0501 6320001	(1)	6,705.00000	6,705.00	6,705.00000	6,705.00	6,705.00000	6,705.00
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0502 6510109	122.500	28.00000	3,430.00	24.75000	3,031.88	24.75000	3,031.88
FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	SF						
0503 6531500	75.000	24.00000	1,800.00	24.00000	1,800.00	9.00000	675.00
REFLECTIVE SIGN POST PANELS	LF						
0510 7203310	60.000	60.00000	3,600.00	60.00000	3,600.00	60.00000	3,600.00
CONCRETE CURB AND GUTTER (3'-0") VERTICAL FACE	LF						
0520 8100102	15.986	3,365.00000	53,792.89	3,248.78000	51,935.00	3,300.00000	52,753.80
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						

Contract ID: 1569780 **Counties:** Colleton

Letting Date: September 10, 2024 **District(s):** District 6

Call Order: 050 **Project(s):** P042956, P042957, P042958, P042959

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: 2025 Primary Pavement Improvement Program -NHS

Line No / Item ID Item Description			(1) BANKS CONSTRUCTION COMPANY		(2) BLYTHE CONSTRUCTION, INC.		(3) C.R. JACKSON, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P042956		**Cat Alt Set:**			**Cat Alt Member:**		
0530 8153000	21,530.000		3.25000	69,972.50	4.50000	96,885.00	4.00000	86,120.00
SILT FENCE	LF							
Section Totals:				$13,479,315.11		$15,788,238.90		$20,097,659.04
		Contract Totals		**$13,479,315.11**		**$15,788,238.90**		**$20,097,659.04**
		Cost Plus Time Totals		**$13,479,315.11**		**$15,788,238.90**		**20,097,659.04**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/11/2024

Vendor Ranking

Call Order: 050
Contract ID: 1569780
Counties: Colleton
Letting Date: September 10, 2024 2:00 PM
District(s): District 6
Contract Time: 06/30/26 COMPLETION DATE

Contract Description: 2025 Primary Pavement Improvement Program -NHS

PCN(s): P042956, P042957, P042958, P042959

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA007	BANKS CONSTRUCTION COMPANY	$13,479,315.11	100.00%
2	1BL011	BLYTHE CONSTRUCTION, INC.	$15,788,238.90	117.13%
3	1CR001	C.R. JACKSON, INC.	$20,097,659.04	149.10%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers