Tabulation of Bids

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) YOUNG AND MCQUEEN GRADING CO., INC. Unit Price	 Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) HRI, INC., DBA HRI BRIDGE COMPANY Unit Price	 Ext Amount
SECTION: 1 BRIDGE ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	34,500.00000	34,500.00	36,420.00000	36,420.00	37,000.00000	37,000.00
MOBILIZATION	LS						
0020 1032010	(1)	13,500.00000	13,500.00	14,565.00000	14,565.00	15,000.00000	15,000.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	5,000.00000	5,000.00	15,775.00000	15,775.00	5,000.00000	5,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	10,400.00000	10,400.00	15,000.00000	15,000.00	15,000.00000	15,000.00
TRAFFIC CONTROL	LS						
0050 2012000	(1)	16,500.00000	16,500.00	60,000.00000	60,000.00	15,000.00000	15,000.00
CLEARING & GRUBBING WITHIN ROADWAY	LS						

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) YOUNG AND MCQUEEN GRADING CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) HRI, INC., DBA HRI BRIDGE COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 BRIDGE ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2028100	(1)	29,750.00000	29,750.00	52,870.00000	52,870.00	35,000.00000	35,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0070 2031000	350.000	33.00000	11,550.00	35.00000	12,250.00	30.00000	10,500.00
UNCLASSIFIED EXCAVATION	CY						
0080 2103000	30.000	250.00000	7,500.00	135.00000	4,050.00	180.00000	5,400.00
FLOWABLE FILL	CY						
0090 3069900	20.000	35.00000	700.00	50.00000	1,000.00	56.00000	1,120.00
MAINTENANCE STONE	TON						
0100 4011004	15.300	617.50000	9,447.75	650.00000	9,945.00	520.00000	7,956.00
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) YOUNG AND MCQUEEN GRADING CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) HRI, INC., DBA HRI BRIDGE COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 BRIDGE ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0110 4012060	200.000	112.00000	22,400.00	67.50000	13,500.00	77.00000	15,400.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0120 4013990	245.000	47.00000	11,515.00	15.00000	3,675.00	9.00000	2,205.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0130 4020330	183.200	112.00000	20,518.40	79.50000	14,564.40	60.00000	10,992.00
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0140 4030340	104.700	153.00000	16,019.10	89.50000	9,370.65	80.00000	8,376.00
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) YOUNG AND MCQUEEN GRADING CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) HRI, INC., DBA HRI BRIDGE COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 BRIDGE ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0150 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	870.000 LF	2.95000	2,566.50	0.27000	234.90	0.27000	234.90
0160 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	870.000 LF	2.95000	2,566.50	0.27000	234.90	0.27000	234.90
0170 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	870.000 LF	4.70000	4,089.00	1.25000	1,087.50	1.25000	1,087.50
0180 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	870.000 LF	4.70000	4,089.00	1.25000	1,087.50	1.25000	1,087.50

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) YOUNG AND MCQUEEN GRADING CO., INC. Unit Price	(1) Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	(2) Ext Amount	(3) HRI, INC., DBA HRI BRIDGE COMPANY Unit Price	(3) Ext Amount
SECTION: 1 BRIDGE ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0190 6301100	20.000	41.20000	824.00	25.00000	500.00	25.00000	500.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0200 7011400	93.300	772.00000	72,027.60	800.00000	74,640.00	1,360.00000	126,888.00
CONC. FOR STRUCTURES - CLASS 4000	CY						
0210 7031200	20,919.000	1.80000	37,654.20	1.00000	20,919.00	1.25000	26,148.75
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						
0220 7045991	720.000	145.00000	104,400.00	140.00000	100,800.00	170.00000	122,400.00
3'-0" x 1'-9" CORED SLABS	LF						
0230 7045992	840.000	169.00000	141,960.00	190.00000	159,600.00	195.00000	163,800.00
3'-0" x 2'-0" CORED SLABS	LF						

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) YOUNG AND MCQUEEN GRADING CO., INC. Unit Price	(1) Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	(2) Ext Amount	(3) HRI, INC., DBA HRI BRIDGE COMPANY Unit Price	(3) Ext Amount
SECTION: 1 BRIDGE ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0240 7111520	32.000	178.00000	5,696.00	240.00000	7,680.00	165.00000	5,280.00
REINF. PILE TIPS (HP12 X 53)	EA						
0250 7112140	1,280.000	60.00000	76,800.00	49.00000	62,720.00	60.00000	76,800.00
STEEL H BEARING PILING (HP12 X 53)	LF						
0260 8041030	315.000	23.50000	7,402.50	35.00000	11,025.00	60.00000	18,900.00
RIP-RAP (CLASS C)	TON						
0270 8051100	25.000	21.00000	525.00	20.00000	500.00	20.00000	500.00
STEEL BEAM GUARDRAIL STEEL BEAM GR.	LF						
0280 8052220	1.000	775.00000	775.00	750.00000	750.00	650.00000	650.00
END ANCHOR-TYPE B (THRIE BEAM)	EA						

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) YOUNG AND MCQUEEN GRADING CO., INC.		(2) DANE CONSTRUCTION, INC.		(3) HRI, INC., DBA HRI BRIDGE COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 BRIDGE ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0290 8052300	3.000	2,350.00000	7,050.00	2,000.00000	6,000.00	2,200.00000	6,600.00
END TERMINAL - TYPE T	EA						
0300 8052600	4.000	1,880.00000	7,520.00	1,600.00000	6,400.00	1,550.00000	6,200.00
THRIE BEAM G.R.BRIDGE CONN.	EA						
0310 8071000	50.000	29.50000	1,475.00	15.00000	750.00	12.25000	612.50
RESET FENCE	LF						
0320 8100101	0.500	2,350.00000	1,175.00	2,400.00000	1,200.00	3,500.00000	1,750.00
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						
0330 8100200	0.500	1,500.00000	750.00	1,600.00000	800.00	3,500.00000	1,750.00
TEMPORARY COVER	ACRE						

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) YOUNG AND MCQUEEN GRADING CO., INC. Unit Price	(1) Ext Amount	(2) DANE CONSTRUCTION, INC. Unit Price	(2) Ext Amount	(3) HRI, INC., DBA HRI BRIDGE COMPANY Unit Price	(3) Ext Amount
SECTION: 1 BRIDGE ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0340 8151110	1.000	3.50000	3.50	2,000.00000	2,000.00	1,550.00000	1,550.00
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						
0350 8152007	80.000	7.00000	560.00	12.00000	960.00	9.00000	720.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0360 8153000	600.000	3.00000	1,800.00	3.05000	1,830.00	1.75000	1,050.00
SILT FENCE	LF						
0370 8156100	40.000	53.00000	2,120.00	35.00000	1,400.00	56.00000	2,240.00
DITCH CHECK	TON						
0380 8156490	280.000	20.00000	5,600.00	8.50000	2,380.00	20.00000	5,600.00
STABILIZED CONSTRUCTION ENTRANCE	SY						

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID Item Description		(4) PALMETTO INFRASTRUCTURE, INC.		(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$698,729.05		$728,483.85		$756,533.05
Contract Totals			**$698,729.05**		**$728,483.85**		**$756,533.05**
Cost Plus Time Totals			**$698,729.05**		**$728,483.85**		**756,533.05**

( ) indicates item is bid as Lump Sum

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO INFRASTRUCTURE, INC. Unit Price	(4) PALMETTO INFRASTRUCTURE, INC. Ext Amount	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 BRIDGE ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	38,000.00000	38,000.00	40,000.00000	40,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	15,000.00000	15,000.00	10,000.00000	10,000.00		
BONDS AND INSURANCE	LS						
0030 1050800	1.000	10,000.00000	10,000.00	20,000.00000	20,000.00		
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	8,800.00000	8,800.00	10,000.00000	10,000.00		
TRAFFIC CONTROL	LS						
0050 2012000	(1)	25,355.00000	25,355.00	25,000.00000	25,000.00		
CLEARING & GRUBBING WITHIN ROADWAY	LS						

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO INFRASTRUCTURE, INC. Unit Price	(4) PALMETTO INFRASTRUCTURE, INC. Ext Amount	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 BRIDGE ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2028100	(1)	40,000.00000	40,000.00	57,500.00000	57,500.00		
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0070 2031000	350.000	55.00000	19,250.00	55.00000	19,250.00		
UNCLASSIFIED EXCAVATION	CY						
0080 2103000	30.000	200.00000	6,000.00	250.00000	7,500.00		
FLOWABLE FILL	CY						
0090 3069900	20.000	57.00000	1,140.00	57.00000	1,140.00		
MAINTENANCE STONE	TON						
0100 4011004	15.300	650.00000	9,945.00	520.00000	7,956.00		
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO INFRASTRUCTURE, INC. Unit Price	(4) PALMETTO INFRASTRUCTURE, INC. Ext Amount	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 BRIDGE ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0110 4012060	200.000	67.50000	13,500.00	59.00000	11,800.00		
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0120 4013990	245.000	15.00000	3,675.00	9.00000	2,205.00		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0130 4020330	183.200	79.50000	14,564.40	60.00000	10,992.00		
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0140 4030340	104.700	89.50000	9,370.65	80.00000	8,376.00		
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO INFRASTRUCTURE, INC. Unit Price	(4) PALMETTO INFRASTRUCTURE, INC. Ext Amount	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 BRIDGE ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0150 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	870.000 LF	0.27000	234.90	0.27000	234.90		
0160 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	870.000 LF	0.27000	234.90	0.27000	234.90		
0170 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	870.000 LF	1.25000	1,087.50	1.25000	1,087.50		
0180 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	870.000 LF	1.25000	1,087.50	1.25000	1,087.50		

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO INFRASTRUCTURE, INC. Unit Price	(4) PALMETTO INFRASTRUCTURE, INC. Ext Amount	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 BRIDGE ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0190 6301100	20.000	25.00000	500.00	25.00000	500.00		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0200 7011400	93.300	1,200.00000	111,960.00	800.00000	74,640.00		
CONC. FOR STRUCTURES - CLASS 4000	CY						
0210 7031200	20,919.000	2.00000	41,838.00	1.00000	20,919.00		
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						
0220 7045991	720.000	165.00000	118,800.00	200.00000	144,000.00		
3'-0" x 1'-9" CORED SLABS	LF						
0230 7045992	840.000	175.00000	147,000.00	200.00000	168,000.00		
3'-0" x 2'-0" CORED SLABS	LF						

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO INFRASTRUCTURE, INC. Unit Price	(4) PALMETTO INFRASTRUCTURE, INC. Ext Amount	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 BRIDGE ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0240 7111520	32.000	150.00000	4,800.00	200.00000	6,400.00		
REINF. PILE TIPS (HP12 X 53)	EA						
0250 7112140	1,280.000	65.00000	83,200.00	90.00000	115,200.00		
STEEL H BEARING PILING (HP12 X 53)	LF						
0260 8041030	315.000	61.00000	19,215.00	60.00000	18,900.00		
RIP-RAP (CLASS C)	TON						
0270 8051100	25.000	18.00000	450.00	20.00000	500.00		
STEEL BEAM GUARDRAIL STEEL BEAM GR.	LF						
0280 8052220	1.000	660.00000	660.00	750.00000	750.00		
END ANCHOR-TYPE B (THRIE BEAM)	EA						

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO INFRASTRUCTURE, INC. Unit Price	(4) PALMETTO INFRASTRUCTURE, INC. Ext Amount	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 BRIDGE ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0290 8052300	3.000	2,000.00000	6,000.00	2,000.00000	6,000.00		
END TERMINAL - TYPE T	EA						
0300 8052600	4.000	1,600.00000	6,400.00	1,600.00000	6,400.00		
THRIE BEAM G.R.BRIDGE CONN.	EA						
0310 8071000	50.000	26.00000	1,300.00	26.00000	1,300.00		
RESET FENCE	LF						
0320 8100101	0.500	8,800.00000	4,400.00	8,800.00000	4,400.00		
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						
0330 8100200	0.500	2,380.00000	1,190.00	2,380.00000	1,190.00		
TEMPORARY COVER	ACRE						

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PALMETTO INFRASTRUCTURE, INC. Unit Price	(4) PALMETTO INFRASTRUCTURE, INC. Ext Amount	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 BRIDGE ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0340 8151110	1.000	1,780.00000	1,780.00	1,780.00000	1,780.00		
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						
0350 8152007	80.000	8.50000	680.00	8.50000	680.00		
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0360 8153000	600.000	2.75000	1,650.00	2.75000	1,650.00		
SILT FENCE	LF						
0370 8156100	40.000	71.00000	2,840.00	71.00000	2,840.00		
DITCH CHECK	TON						
0380 8156490	280.000	19.00000	5,320.00	19.00000	5,320.00		
STABILIZED CONSTRUCTION ENTRANCE	SY						

Contract ID: 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 **District(s):** 3

Call Order: 160 **Project(s):** P027720

Contract Time: 05/31/16 COMPLETION DATE **Min:** **Max:**

Contract Description: ACT 98 - District 3 Package B3

Line No / Item ID Item Description		(4) PALMETTO INFRASTRUCTURE, INC.		(5) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$777,227.85		$815,732.80		
Contract Totals			**$777,227.85**		**$815,732.80**		
Cost Plus Time Totals			**$777,227.85**		**$815,732.80**		

( ) indicates item is bid as Lump Sum

Vendor Ranking

Call Order: 160 **Contract ID:** 4291890 **Counties:** Spartanburg

Letting Date: October 13, 2015 2:00 P.M. **District(s):** 3

Contract Time: 05/31/16 COMPLETION DATE

Contract Description: ACT 98 - District 3 Package B3 **PCN(s):** P027720

Rank	Vendor ID	Name	Total Bid	Percent Of Low Bid
1	1YO002	YOUNG AND MCQUEEN GRADING CO., INC.	$698,729.05	100.00%
2	1DA002	DANE CONSTRUCTION, INC.	$728,483.85	104.26%
3	1HR003	HRI, INC., DBA HRI BRIDGE COMPANY	$756,533.05	108.27%
4	1PA056	PALMETTO INFRASTRUCTURE, INC.	$777,227.85	111.23%
5	1LE006	LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	$815,732.80	116.75%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER_____ Date_____

Christy A. Hall
TITLE: Interim Secretary of Transportation