



South Carolina Department of Transportation

12/11/2014

Vendor Ranking

Page: 1

Call Order: 160 **Contract ID:** 5387410 **Counties:** DISTRICT3
Letting Date: December 09, 2014 2:00 P.M. **District(s):** 3
Contract Time: 02/28/16

Contract Description: 2014-15 Interstate Guardrail - District 3 **PCN(s):** P027825

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	1BA002 BAGWELL FENCE COMPANY, INC.	\$521,187.08	100.00%
2	1BU010 BULLINGTON CONSTRUCTION, INC.	\$669,314.00	128.42%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER_____ Date_____

Janet P. Oakley
TITLE: Secretary of Transportation



Tabulation of Bids

Contract ID: 5387410

Counties: DISTRICT3

Letting Date: December 09, 2014

District(s): 3

Call Order: 160

Project(s): P027825

Contract Time: 02/28/16 COMPLETION DATE

Min:

Max:

Contract Description: 2014-15 Interstate Guardrail - District 3

Line No / Item ID Item Description		(1) BAGWELL FENCE COMPANY, INC.		(2) BULLINGTON CONSTRUCTION, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Guardrail		Cat Alt Set:		Cat Alt Member:	
0010	1031030	108.000	0.01000	1.08	1.00000	108.00	
MOBILIZATION (SEVERE DAMAGE TO GUARDRAIL)		EA					
0020	1032010	(1)	1.00000	1.00	9,000.00000	9,000.00	
BONDS AND INSURANCE		LS					
0030	1071100	200.000	1,125.00000	225,000.00	1,250.00000	250,000.00	
TRAFFIC CONTROL		EA					
0040	8051190	14,082.000	12.50000	176,025.00	13.00000	183,066.00	
REMOVE AND REPLACE W BEAM GUARDRAIL		LF					
0050	8051320	450.000	14.00000	6,300.00	16.00000	7,200.00	
REMOVE AND REPLACE THRIE BEAM GUARDRAIL		LF					



Tabulation of Bids

Contract ID: 5387410

Counties: DISTRICT3

Letting Date: December 09, 2014

District(s): 3

Call Order: 160

Project(s): P027825

Contract Time: 02/28/16 COMPLETION DATE

Min:

Max:

Contract Description: 2014-15 Interstate Guardrail - District 3

Line No / Item ID Item Description			(1) BAGWELL FENCE COMPANY, INC.		(2) BULLINGTON CONSTRUCTION, INC.			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Guardrail		Cat Alt Set:		Cat Alt Member:			
0060	8051470	5.000	50.00000	250.00	100.00000	500.00		
	REMOVE AND REPLACE CRITICAL OFFSET THRIE BEAM GUARDRAIL	LF						
0070	8052230	12.000	25.00000	300.00	100.00000	1,200.00		
	REMOVE AND REPLACE END ANCHOR-TYPE B	EA						
0080	8052300	20.000	1,100.00000	22,000.00	1,800.00000	36,000.00		
	END TERMINAL - TYPE T	EA						
0090	8052390	80.000	1,100.00000	88,000.00	1,800.00000	144,000.00		
	REMOVE AND REPLACE END TERMINAL - TYPE T	EA						
0100	8052610	5.000	150.00000	750.00	900.00000	4,500.00		
	REMOVE AND REPLACE THRIE BEAM G.R.BRIDGE CONN.	EA						



Tabulation of Bids

Contract ID: 5387410

Counties: DISTRICT3

Letting Date: December 09, 2014

District(s): 3

Call Order: 160

Project(s): P027825

Contract Time: 02/28/16 COMPLETION DATE

Min:

Max:

Contract Description: 2014-15 Interstate Guardrail - District 3

Line No / Item ID Item Description		(1) BAGWELL FENCE COMPANY, INC.		(2) BULLINGTON CONSTRUCTION, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Guardrail		Cat Alt Set:		Cat Alt Member:	
0110	8053000 20.000	8.00000	160.00	7.00000	140.00		
ADDITIONAL LENGTH GUARDRAIL POST LF							
0120	8056520 12.000	200.00000	2,400.00	2,800.00000	33,600.00		
REMOVE AND REPLACE END TREATMENT TYPE IA-1 EA							
Section Totals:			\$521,187.08		\$669,314.00		
Contract Totals			\$521,187.08		\$669,314.00		
Cost Plus Time Totals			\$521,187.08		\$669,314.00		

() indicates item is bid as Lump Sum