Contract ID: 1664650 **Counties:** Darlington

Letting Date: January 09, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042095, P042096, P042097

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 PIPP RESURFACING-RECONSTRUCTION 5/8/2023 2:34:53 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042095 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	465,000.00000	465,000.00	474,000.00000	474,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	186,000.00000	186,000.00	189,000.00000	189,000.00		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	401,650.00000	401,650.00	575,000.00000	575,000.00		
TRAFFIC CONTROL	LS						
0040 1071403	(1)	46,689.58000	46,689.58	21,000.00000	21,000.00		
RAILROAD INSURANCE AND FLAGGING 001	LS						
0050 2024100	100.000	24.00000	2,400.00	16.00000	1,600.00		
REMOVAL & DISPOSAL OF EXISTING CURB	LF						

Contract ID: 1664650 **Counties:** Darlington

Letting Date: January 09, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042095, P042096, P042097

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 PIPP RESURFACING-RECONSTRUCTION 5/8/2023 2:34:53 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042095 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0060 2033000	3,068.000	49.85000	152,939.80	65.00000	199,420.00		
BORROW EXCAVATION	CY						
0070 3063242	126,542.832	7.35000	930,089.82	8.00000	1,012,342.66		
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0080 3064000	3,796.280	250.00000	949,070.00	207.00000	785,829.96		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0090 3069900	74.400	90.00000	6,696.00	100.00000	7,440.00		
MAINTENANCE STONE	TON						
0100 4011004	2,164.175	625.00000	1,352,609.38	677.00000	1,465,146.48		
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 1664650 **Counties:** Darlington

Letting Date: January 09, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042095, P042096, P042097

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 PIPP RESURFACING-RECONSTRUCTION 5/8/2023 2:34:53 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	P042095 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0110 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	6,940.000 SY	75.50000	523,970.00	85.00000	589,900.00		
0120 4012100 FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	500.000 SY	82.75000	41,375.00	125.00000	62,500.00		
0130 4013200 MILLING EXISTING ASPHALT PAVEMENT 2.0"	120,281.000 SY	2.45000	294,688.45	1.80000	216,505.80		
0140 4013400 MILLING EXISTING ASPHALT PAVEMENT 4.0"	9,620.000 SY	4.85000	46,657.00	3.75000	36,075.00		
0150 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	3,155.000 SY	15.60000	49,218.00	6.75000	21,296.25		

Contract ID: 1664650 **Counties:** Darlington

Letting Date: January 09, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042095, P042096, P042097

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 PIPP RESURFACING-RECONSTRUCTION 5/8/2023 2:34:53 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042095 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0160 4019000	29.600	700.00000	20,720.00	700.00000	20,720.00		
MILLED-IN RUMBLE STRIP	MI						
0170 4020320	11,218.790	81.85000	918,257.96	77.00000	863,846.83		
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE B	TON						
0180 4030320	23,728.130	88.55000	2,101,125.91	87.00000	2,064,347.31		
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0190 4030340	2,746.120	90.45000	248,386.55	88.00000	241,658.56		
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0200 4030350	8.000	360.00000	2,880.00	250.00000	2,000.00		
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						

Contract ID: 1664650 **Counties:** Darlington

Letting Date: January 09, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042095, P042096, P042097

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 PIPP RESURFACING-RECONSTRUCTION 5/8/2023 2:34:53 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042095 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0210 4037230	1,227.500	212.00000	260,230.00	225.00000	276,187.50		
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0220 6021120	2,591.000	5.50000	14,250.50	5.50000	14,250.50		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0230 6250005	11,283.000	0.11000	1,241.13	0.11000	1,241.13		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0240 6250010	488,358.000	0.10000	48,835.80	0.10000	48,835.80		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0250 6250015	1,125.000	0.01000	11.25	0.01000	11.25		
8"WHITE SOLID LINES(CROSSWALK&CHANNELIZATION)FAST DRY PAINT	LF						

Contract ID: 1664650 **Counties:** Darlington

Letting Date: January 09, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042095, P042096, P042097

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 PIPP RESURFACING-RECONSTRUCTION 5/8/2023 2:34:53 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 P042095 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0260 6250025	3,726.000	1.00000	3,726.00	1.00000	3,726.00		
24" WHITE SOLID LINES (STOP/ DIAGONAL LINES)-FAST DRY PAINT	LF						
0270 6250030	87.000	0.01000	0.87	0.01000	0.87		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0280 6250035	48.000	0.01000	0.48	0.01000	0.48		
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0290 6250040	24.000	0.01000	0.24	0.01000	0.24		
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						

Contract ID: 1664650 **Counties:** Darlington

Letting Date: January 09, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042095, P042096, P042097

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 PIPP RESURFACING-RECONSTRUCTION 5/8/2023 2:34:53 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042095 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0300 6250045	12.000	0.01000	0.12	0.01000	0.12		
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0310 6250105	30,390.000	0.11000	3,342.90	0.11000	3,342.90		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0320 6250110	343,161.000	0.10000	34,316.10	0.10000	34,316.10		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0330 6250112	2,135.000	1.00000	2,135.00	1.00000	2,135.00		
6" YELLOW SOLID LINE ON CURB/ MEDIAN - FAST DRY PAINT	LF						
0340 6250115	3,270.000	0.01000	32.70	0.01000	32.70		
24" YELLOW DIAGONAL LINES - FAST DRY PAINT	LF						

Contract ID: 1664650 **Counties:** Darlington

Letting Date: January 09, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042095, P042096, P042097

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 PIPP RESURFACING-RECONSTRUCTION 5/8/2023 2:34:53 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	P042095 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		
0350 6271005	3,560.000	0.45000	1,602.00	0.45000	1,602.00		
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0360 6271007	200.000	0.70000	140.00	0.70000	140.00		
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0370 6271010	142,616.000	0.44000	62,751.04	0.44000	62,751.04		
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0380 6271012	20,170.000	0.68000	13,715.60	0.68000	13,715.60		
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0390 6271015	375.000	4.00000	1,500.00	4.00000	1,500.00		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						

Contract ID: 1664650 **Counties:** Darlington

Letting Date: January 09, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042095, P042096, P042097

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 PIPP RESURFACING-RECONSTRUCTION 5/8/2023 2:34:53 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042095 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0400 6271023	90.000	25.00000	2,250.00	25.00000	2,250.00		
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0410 6271025	1,242.000	10.00000	12,420.00	10.00000	12,420.00		
24" WHITE SOLID LINES (STOP/ DIAG LINES)-THERMO.-125 MIL	LF						
0420 6271030	29.000	100.00000	2,900.00	100.00000	2,900.00		
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0430 6271035	16.000	150.00000	2,400.00	150.00000	2,400.00		
WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	EA						
0440 6271040	8.000	150.00000	1,200.00	150.00000	1,200.00		
WHITE COMBINATION ARROWS(STR&RT.OR STR&LT)THERMO-125MIL	EA						

Contract ID: 1664650 **Counties:** Darlington

Letting Date: January 09, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042095, P042096, P042097

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 PIPP RESURFACING-RECONSTRUCTION 5/8/2023 2:34:53 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 P042095 Roadway			**Cat Alt Set:**		**Cat Alt Member:**		
0450 6271045 RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	4.000 EA	450.00000	1,800.00	450.00000	1,800.00		
0460 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	10,130.000 LF	0.45000	4,558.50	0.45000	4,558.50		
0470 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	114,387.000 LF	0.44000	50,330.28	0.44000	50,330.28		
0480 6271080 24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	1,090.000 LF	8.00000	8,720.00	8.00000	8,720.00		
0490 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	155.000 EA	4.00000	620.00	4.00000	620.00		

Contract ID: 1664650 **Counties:** Darlington

Letting Date: January 09, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042095, P042096, P042097

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 PIPP RESURFACING-RECONSTRUCTION 5/8/2023 2:34:53 PM

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) C.R. JACKSON, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 P042095 Roadway			**Cat Alt Set:**			**Cat Alt Member:**	
0500 6301005 PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	22.000 EA	4.00000	88.00	4.00000	88.00		
0510 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,460.000 EA	4.00000	5,840.00	4.00000	5,840.00		
0520 6351100 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.60MIL4"WH.BROKEN	140.000 LF	4.00000	560.00	4.00000	560.00		
0530 6351150 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	600.000 LF	4.00000	2,400.00	4.00000	2,400.00		
0540 6351155 PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)6"WH.SOLID	600.000 LF	4.00000	2,400.00	4.00000	2,400.00		

Contract ID: 1664650 **Counties:** Darlington

Letting Date: January 09, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042095, P042096, P042097

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 PIPP RESURFACING-RECONSTRUCTION 5/8/2023 2:34:53 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042095 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0550 6351450	1,200.000	4.00000	4,800.00	4.00000	4,800.00		
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						
0560 6750275	170.000	20.00000	3,400.00	13.25000	2,252.50		
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0570 6750278	170.000	20.00000	3,400.00	14.50000	2,465.00		
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0580 6770413	4,322.000	0.57000	2,463.54	1.25000	5,402.50		
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0590 6780495	1,682.000	7.88000	13,254.16	8.50000	14,297.00		
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 1664650 **Counties:** Darlington

Letting Date: January 09, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042095, P042096, P042097

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 PIPP RESURFACING-RECONSTRUCTION 5/8/2023 2:34:53 PM

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) C.R. JACKSON, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 P042095 Roadway				**Cat Alt Set:**		**Cat Alt Member:**	
0600 6800518	7.000	715.00000	5,005.00	575.00000	4,025.00		
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0610 6885992	(1)	4,100.00000	4,100.00	16,800.00000	16,800.00		
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						
0620 7203210	100.000	53.95000	5,395.00	32.00000	3,200.00		
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0630 8100102	9.659	2,450.00000	23,664.55	3,320.00000	32,067.88		
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$9,352,224.21		$9,497,214.74		

Contract ID: 1664650 **Counties:** Darlington

Letting Date: January 09, 2024 **District(s):** District 5

Call Order: 030 **Project(s):** P042095, P042096, P042097

Contract Time: 10/31/25 COMPLETION DATE **Min:** **Max:**

Contract Description: 2023 PIPP RESURFACING-RECONSTRUCTION 5/8/2023 2:34:53 PM

Contract Totals	**$9,352,224.21**	**$9,497,214.74**
Cost Plus Time Totals	**$9,352,224.21**	**$9,497,214.74**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

2/2/2024

Vendor Ranking

Call Order: 030
Contract ID: 1664650
Counties: Darlington
Letting Date: January 09, 2024 2:00 P.M.
District(s): District 5
Contract Time: 10/31/25 COMPLETION DATE

Contract Description: 2023 PIPP RESURFACING-RECONSTRUCTION 5/8/2023 2:34:53 PM
PCN(s): P042095, P042096, P042097

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$9,352,224.21	100.00%
2	1CR001	C.R. JACKSON, INC.	$9,497,214.74	101.55%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers