**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC<br>Unit Price | <br>Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Bridge Quantities | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0010 1031000<br>MOBILIZATION | (1)<br>LS | 258,000.00000 | 258,000.00 | 361,095.16000 | 361,095.16 | | |
| 0020 1032010<br>BONDS AND INSURANCE | (1)<br>LS | 47,500.00000 | 47,500.00 | 144,438.06000 | 144,438.06 | | |
| 0030 1071000<br>TRAFFIC CONTROL | (1)<br>LS | 250,000.00000 | 250,000.00 | 964,000.00000 | 964,000.00 | | |
| 0040 2015010<br>SELECTED CLEARING | (1)<br>LS | 75,000.00000 | 75,000.00 | 15,000.00000 | 15,000.00 | | |
| 0050 2023000<br>REMOVAL & DISPOSAL OF EXISTING PAVEMENT | 608.000<br>SY | 15.00000 | 9,120.00 | 65.00000 | 39,520.00 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC | | (2) AMERICAN CONTRACTING & SERVICES, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Bridge Quantities | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0060 2024100<br>REMOVAL & DISPOSAL OF EXISTING CURB | 200.000<br>LF | 8.00000 | 1,600.00 | 25.00000 | 5,000.00 | | |
| 0070 2027000<br>REMOVAL & DISPOSAL OF EXISTING CONCRETE | 72.800<br>CY | 200.00000 | 14,560.00 | 1,400.00000 | 101,920.00 | | |
| 0080 2027005<br>REMOVAL & DISPOSAL OF CONCRETE MEDIAN BARRIER | 645.000<br>LF | 30.00000 | 19,350.00 | 15.00000 | 9,675.00 | | |
| 0090 2031200<br>SITE EXCAVATION | (1)<br>LS | 100,000.00000 | 100,000.00 | 25,000.00000 | 25,000.00 | | |
| 0100 2103000<br>FLOWABLE FILL | 125.000<br>CY | 250.00000 | 31,250.00 | 250.00000 | 31,250.00 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC | | (2) AMERICAN CONTRACTING & SERVICES, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Bridge Quantities | | | **Cat Alt Set:** | | | **Cat Alt Member:** | |
| 0110 4011004 | 204.000 | 675.00000 | 137,700.00 | 575.00000 | 117,300.00 | | |
| LIQUID ASPHALT BINDER PG64-22 | TON | | | | | | |
| 0120 4013150 | 18,726.000 | 2.00000 | 37,452.00 | 2.90000 | 54,305.40 | | |
| MILLING EXISTING ASPHALT PAVEMENT 1.5" | SY | | | | | | |
| 0130 4013200 | 4,152.000 | 3.00000 | 12,456.00 | 3.50000 | 14,532.00 | | |
| MILLING EXISTING ASPHALT PAVEMENT 2.0" | SY | | | | | | |
| 0140 4013250 | 14,143.000 | 3.50000 | 49,500.50 | 4.25000 | 60,107.75 | | |
| MILLING EXISTING ASPHALT PAVEMENT 2.5" | SY | | | | | | |
| 0150 4013990 | 1,056.000 | 8.00000 | 8,448.00 | 28.00000 | 29,568.00 | | |
| MILLING EXISTING ASPHALT PAVEMENT (VARIABLE) | SY | | | | | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC | | (2) AMERICAN CONTRACTING & SERVICES, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Bridge Quantities | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0160 4030320 | 3,823.000 | 162.00000 | 619,326.00 | 133.15000 | 509,032.45 | | |
| HOT MIX ASPHALT SURFACE COURSE TYPE B | TON | | | | | | |
| 0170 6021120 | 888.000 | 6.00000 | 5,328.00 | 8.00000 | 7,104.00 | | |
| PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED) | SF | | | | | | |
| 0180 6052110 | 4.000 | 32,500.00000 | 130,000.00 | 35,000.00000 | 140,000.00 | | |
| TRUCK MOUNTED ATTENUATOR | EA | | | | | | |
| 0190 6052121 | 6.000 | 8,500.00000 | 51,000.00 | 3,000.00000 | 18,000.00 | | |
| PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 2 | EA | | | | | | |
| 0200 605212A | 6.000 | 3,000.00000 | 18,000.00 | 3,000.00000 | 18,000.00 | | |
| ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 2) | EA | | | | | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC | | (2) AMERICAN CONTRACTING & SERVICES, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Bridge Quantities | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0210 6053110 | 2,270.000 | 32.00000 | 72,640.00 | 25.00000 | 56,750.00 | | |
| TEMPORARY CONCRETE BARRIER | LF | | | | | | |
| 0220 609105A | 4,950.000 | 0.25000 | 1,237.50 | 0.22000 | 1,089.00 | | |
| PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES | LF | | | | | | |
| 0230 609105B | 450.000 | 0.26000 | 117.00 | 0.22000 | 99.00 | | |
| PAVEMENT MARKINGS(TEMP-PAINT) 4" YELLOW BROKEN LINES | LF | | | | | | |
| 0240 609105G | 600.000 | 1.20000 | 720.00 | 1.06000 | 636.00 | | |
| PREF.FLEX.WET RETRO.PVMT. MARK(T-4)TEMP.REMOVABLE 4"WH.BROKEN PREF. | LF | | | | | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID<br>Item Description | | | (1) ARCHER WESTERN CONSTRUCTION, LLC | | (2) AMERICAN CONTRACTING & SERVICES, INC. | | | |
|---|---|---|---|---|---|---|---|---|
| Alt Set / Alt Member | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 | Bridge Quantities | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0250 609115A | 12,100.000 | | 0.25000 | 3,025.00 | 0.20000 | 2,420.00 | | |
| PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES | LF | | | | | | | |
| 0260 609115B | 16,780.000 | | 0.26000 | 4,362.80 | 0.20000 | 3,356.00 | | |
| PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES | LF | | | | | | | |
| 0270 609115G | 1,400.000 | | 1.15000 | 1,610.00 | 1.06000 | 1,484.00 | | |
| PREF.FLEX.WET RETRO.PVMT. MARK(T-4)TEMP.REMOVABLE 4"WH.SOLID PREF. | LF | | | | | | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC<br>Unit Price | <br>Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Bridge Quantities | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0280 609115H<br>PREF.FLEX.WET RETRO.PVMT. MARK(T-4) TEMP.REMOVABLE4"YEL.SOLID PREF. | 4,900.000<br>LF | 1.15000 | 5,635.00 | 1.06000 | 5,194.00 | | |
| 0290 609120A<br>PAVEMENT MARKINGS(TEMPORARY-PAINT)-6" WHITE SOLID LINES | 5,140.000<br>LF | 0.25000 | 1,285.00 | 0.20000 | 1,028.00 | | |
| 0300 609135A<br>PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES | 1,780.000<br>LF | 4.00000 | 7,120.00 | 2.64000 | 4,699.20 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC | | (2) AMERICAN CONTRACTING & SERVICES, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Bridge Quantities | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0310 609138A<br>PAVEMENT MARKINGS (TEMPORARY PAINT) 24"X36" WHITE TRIANGLE YIELD BAR | 390.000<br>LF | 4.00000 | 1,560.00 | 2.96000 | 1,154.40 | | |
| 0320 6091400<br>REMOVAL OF PAVEMENT MARKINGS (LINES) (TRAFFIC CONTROL) | 12,030.000<br>LF | 0.25000 | 3,007.50 | 0.20000 | 2,406.00 | | |
| 0330 609160A<br>PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW | 12.000<br>EA | 65.00000 | 780.00 | 60.00000 | 720.00 | | |
| 0340 609160G<br>PREF.FLEX.WET RETRO.PVMT. MARK(T-4)TEMP-REMOVABLE WH.SING.ARROW | 4.000<br>EA | 425.00000 | 1,700.00 | 389.00000 | 1,556.00 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC | | (2) AMERICAN CONTRACTING & SERVICES, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Bridge Quantities | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0350 609180A<br>PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY | 4.000<br>EA | 70.00000 | 280.00 | 60.00000 | 240.00 | | |
| 0360 609180G<br>PREF.FLEX.WET RETRO.PVMT. MARK(T-4)TEMP-REMOV.WH.WORD MESS."ONLY" | 4.000<br>EA | 587.00000 | 2,348.00 | 570.00000 | 2,280.00 | | |
| 0370 6092100<br>TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4" | 212.000<br>EA | 4.00000 | 848.00 | 3.70000 | 784.40 | | |
| 0380 6092155<br>TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | 137.000<br>EA | 4.00000 | 548.00 | 3.70000 | 506.90 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC Unit Price | (1) ARCHER WESTERN CONSTRUCTION, LLC Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC. Unit Price | (2) AMERICAN CONTRACTING & SERVICES, INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Bridge Quantities | | | **Cat Alt Set:** | | | **Cat Alt Member:** | |
| 0390 6250030 | 3.000 | 45.00000 | 135.00 | 40.00000 | 120.00 | | |
| WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT | EA | | | | | | |
| 0400 6250031 | 17.000 | 47.00000 | 799.00 | 40.00000 | 680.00 | | |
| WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT | EA | | | | | | |
| 0410 6250055 | 8.000 | 54.00000 | 432.00 | 47.00000 | 376.00 | | |
| BIKE LANE SYMBOL - FAST DRY PAINT | EA | | | | | | |
| 0420 6271005 | 1,800.000 | 0.55000 | 990.00 | 0.45000 | 810.00 | | |
| 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | LF | | | | | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC<br>Unit Price | <br>Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Bridge Quantities | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0430 6271007<br>6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL. | 300.000<br>LF | 0.67000 | 201.00 | 0.60000 | 180.00 | | |
| 0440 6271012<br>6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL. | 1,700.000<br>LF | 0.63000 | 1,071.00 | 0.52000 | 884.00 | | |
| 0450 6271015<br>8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL. | 3,701.000<br>LF | 1.82000 | 6,735.82 | 1.66000 | 6,143.66 | | |
| 0460 6271024<br>24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL | 320.000<br>LF | 10.00000 | 3,200.00 | 9.12000 | 2,918.40 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC<br>Unit Price | <br>Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Bridge Quantities | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0470 6271025<br>24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL | 774.000<br>LF | 8.00000 | 6,192.00 | 7.90000 | 6,114.60 | | |
| 0480 6271030<br>WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL. | 13.000<br>EA | 100.00000 | 1,300.00 | 95.00000 | 1,235.00 | | |
| 0490 6271035<br>WHITE WORD MESSAGE "ONLY" -THERMOPLASTIC - 125 MIL. | 10.000<br>EA | 105.00000 | 1,050.00 | 95.00000 | 950.00 | | |
| 0500 6271064<br>4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL. | 200.000<br>LF | 0.52000 | 104.00 | 0.45000 | 90.00 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC<br>Unit Price | <br>Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Bridge Quantities | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0510 6271074<br>4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL. | 1,200.000<br>LF | 0.47000 | 564.00 | 0.40000 | 480.00 | | |
| 0520 6280055<br>BIKE LANE SYMBOL -PREFORMED THERMO - 90MIL | 5.000<br>EA | 450.00000 | 2,250.00 | 330.00000 | 1,650.00 | | |
| 0530 6280056<br>BIKE LANE ARROW - PREFORMED THERMO - 90MIL | 13.000<br>EA | 225.00000 | 2,925.00 | 170.00000 | 2,210.00 | | |
| 0540 6300005<br>PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4" | 150.000<br>EA | 4.00000 | 600.00 | 3.70000 | 555.00 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC<br>Unit Price | <br>Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Bridge Quantities | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0550 6301005<br>PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL. | 20.000<br>EA | 3.85000 | 77.00 | 3.70000 | 74.00 | | |
| 0560 6301100<br>PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4" | 30.000<br>EA | 3.85000 | 115.50 | 3.70000 | 111.00 | | |
| 0570 6319505<br>REMOVAL OF PAVEMENT MARKINGS | 264.000<br>LF | 1.15000 | 303.60 | 1.00000 | 264.00 | | |
| 0580 6351100<br>PREF.FLEX.RETRO.PVMT. MARK(T-1) PERM.60MIL4"WH.BROKEN | 400.000<br>LF | 5.24000 | 2,096.00 | 4.68000 | 1,872.00 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC | | (2) AMERICAN CONTRACTING & SERVICES, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Bridge Quantities | | | | **Cat Alt Set:** | | **Cat Alt Member:** | |
| 0590 6351105<br>PREF.FLEX.RETRO.PVMT. MARK(T-1) PERM.60MIL6"WH.BROKEN | 300.000<br>LF | 6.25000 | 1,875.00 | 5.50000 | 1,650.00 | | |
| 0600 6351155<br>PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)6"WH.SOLID | 800.000<br>LF | 5.00000 | 4,000.00 | 4.50000 | 3,600.00 | | |
| 0610 6510105<br>FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN | 5.000<br>SF | 20.00000 | 100.00 | 15.51000 | 77.55 | | |
| 0620 6510108<br>Flat Sheet, Type XI, Size Determined by MSG, Overhead | 46.000<br>SF | 21.00000 | 966.00 | 18.24000 | 839.04 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC Unit Price | (1) ARCHER WESTERN CONSTRUCTION, LLC Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC. Unit Price | (2) AMERICAN CONTRACTING & SERVICES, INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Bridge Quantities | | | **Cat Alt Set:** | | | **Cat Alt Member:** | |
| 0630 6513015 | 6.000 | 66.00000 | 396.00 | 127.25000 | 763.50 | | |
| MOUNTING ASSEMBLY FOR F.S. SIGN ERCTD ON SPAN WIRE | EA | | | | | | |
| 0640 6531210 | 14.000 | 10.00000 | 140.00 | 7.71000 | 107.94 | | |
| U-SECTION POST FOR SIGN SUPPORTS - 3P | LF | | | | | | |
| 0650 6750275 | 2,414.000 | 8.00000 | 19,312.00 | 7.00000 | 16,898.00 | | |
| FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT | LF | | | | | | |
| 0660 6750278 | 2,250.000 | 12.00000 | 27,000.00 | 8.00000 | 18,000.00 | | |
| FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT | LF | | | | | | |
| 0670 675027C | 190.000 | 15.00000 | 2,850.00 | 18.00000 | 3,420.00 | | |
| FURNISH & INSTALL 3.0" SCHEDULE 80 PVC CONDUIT | LF | | | | | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC | | (2) AMERICAN CONTRACTING & SERVICES, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Bridge Quantities | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0680 675027Z<br>FURNISH ADDITIONAL CONDUIT WITHIN DIRECTIONAL BORE | 363.000 LF | 3.50000 | 1,270.50 | 3.25000 | 1,179.75 | | |
| 0690 6760065<br>FURNISH & INSTALL 2" SCHEDULE 80 HDPE CONDUIT (DIRECTIONAL BORED) | 958.000 LF | 25.00000 | 23,950.00 | 22.00000 | 21,076.00 | | |
| 0700 6770388<br>FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - BLACK | 2,340.000 LF | 2.22000 | 5,194.80 | 2.00000 | 4,680.00 | | |
| 0710 6770389<br>FURNISH & INSTALL NO. 14 COPPER WIRE, 4 CONDUCTOR - GRAY | 7,505.000 LF | 2.50000 | 18,762.50 | 2.00000 | 15,010.00 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC Unit Price | (1) ARCHER WESTERN CONSTRUCTION, LLC Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC. Unit Price | (2) AMERICAN CONTRACTING & SERVICES, INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Bridge Quantities | | | **Cat Alt Set:** | | | **Cat Alt Member:** | |
| 0720 6770393 | 3,435.000 | 2.57000 | 8,827.95 | 3.00000 | 10,305.00 | | |
| FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (BLACK) | LF | | | | | | |
| 0730 6770394 | 1,620.000 | 2.60000 | 4,212.00 | 3.00000 | 4,860.00 | | |
| FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY) | LF | | | | | | |
| 0740 6770413 | 10,564.000 | 0.70000 | 7,394.80 | 0.60000 | 6,338.40 | | |
| FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE | LF | | | | | | |
| 0750 6770470 | 1,480.000 | 4.53000 | 6,704.40 | 3.25000 | 4,810.00 | | |
| FURNISH & INSTALL FIBER OPTIC CABLE-SINGLE MODE | LF | | | | | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC<br>Unit Price | <br>Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Bridge Quantities | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0760 6770476 | 2.000 | 2,000.00000 | 4,000.00 | 1,800.00000 | 3,600.00 | | |
| FURNISH & INSTALL FIBER OPTIC INTERCONNECT CENTER | EA | | | | | | |
| 0770 6780495 | 3,618.000 | 6.94000 | 25,108.92 | 6.50000 | 23,517.00 | | |
| SAWCUT FOR LOOP DETECTOR | LF | | | | | | |
| 0780 6800499 | 4.000 | 1,200.00000 | 4,800.00 | 750.00000 | 3,000.00 | | |
| FURNISH & INSTALL ELECTRICAL SERVICE FOR TRAFFIC SIGNAL | EA | | | | | | |
| 0790 6800508 | 34.000 | 300.00000 | 10,200.00 | 275.00000 | 9,350.00 | | |
| F&I-12"X12"X12"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD | EA | | | | | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC<br>Unit Price | <br>Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Bridge Quantities | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0800 6800518<br>F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD | 16.000<br>EA | 400.00000 | 6,400.00 | 325.00000 | 5,200.00 | | |
| 0810 680052C<br>F&I-17"X30"X26"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD | 4.000<br>EA | 510.00000 | 2,040.00 | 495.00000 | 1,980.00 | | |
| 0820 682505B<br>FURNISH & INSTALL 13" X 28' STEEL STRAIN POLE AND FOUNDATION | 8.000<br>EA | 6,000.00000 | 48,000.00 | 5,400.00000 | 43,200.00 | | |
| 0830 682505D<br>FURNISH & INSTALL 13" X 32' STEEL STRAIN POLE AND FOUNDATION | 8.000<br>EA | 6,200.00000 | 49,600.00 | 6,200.00000 | 49,600.00 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC<br>Unit Price | <br>Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Bridge Quantities | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0840 6825090<br>FURNISH & INSTALL 1/4" GALVANIZED STEEL CABLE | 1,080.000<br>LF | 5.00000 | 5,400.00 | 3.00000 | 3,240.00 | | |
| 0850 6825092<br>FURNISH & INSTALL 3/8" GALVANIZED STEEL CABLE | 1,510.000<br>LF | 6.00000 | 9,060.00 | 4.25000 | 6,417.50 | | |
| 0860 6825480<br>FURNISH & INSTALL 4' BREAK-AWAY ALUMINUM PEDESTAL POLE | 5.000<br>EA | 612.00000 | 3,060.00 | 600.00000 | 3,000.00 | | |
| 0870 6825484<br>FURNISH & INSTALL 10' BREAK-AWAY ALUM PEDESTAL POLE AND BASE | 11.000<br>EA | 1,000.00000 | 11,000.00 | 650.00000 | 7,150.00 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC | | (2) AMERICAN CONTRACTING & SERVICES, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Bridge Quantities | | | **Cat Alt Set:** | | | **Cat Alt Member:** | |
| 0880 6845511 | 4.000 | 15,000.00000 | 60,000.00 | 12,450.00000 | 49,800.00 | | |
| F&I - CONTR 332/336 CABINET ASSEMBLY - BASE MOUNTED 001 | EA | | | | | | |
| 0890 6865710 | 1.000 | 1,200.00000 | 1,200.00 | 780.00000 | 780.00 | | |
| FURNISH & INSTALL - 12" 5 SECTION SIGNAL HEAD | EA | | | | | | |
| 0900 6865720 | 3.000 | 1,020.00000 | 3,060.00 | 691.00000 | 2,073.00 | | |
| FURNISH & INSTALL -12" 4 SECTION SIGNAL HEAD | EA | | | | | | |
| 0910 6865723 | 6.000 | 980.00000 | 5,880.00 | 550.00000 | 3,300.00 | | |
| FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 001 | EA | | | | | | |
| 0920 6865723 | 32.000 | 850.00000 | 27,200.00 | 550.00000 | 17,600.00 | | |
| FURNISH & INSTALL - 12" 3 SECTION SIGNAL HEAD 002 | EA | | | | | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC | | (2) AMERICAN CONTRACTING & SERVICES, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Bridge Quantities | | | **Cat Alt Set:** | | | **Cat Alt Member:** | |
| 0930 6865781 | 20.000 | 700.00000 | 14,000.00 | 550.00000 | 11,000.00 | | |
| F&I - 1-WAY-1SECT.HAND/MAN EMBLEM PEDESTRIAN SIGNAL HEAD | EA | | | | | | |
| 0940 6865794 | 20.000 | 400.00000 | 8,000.00 | 250.00000 | 5,000.00 | | |
| F&I-PED PUSH BUTTON MICRO ASSEMBLY(9"X15")AND SIGN(R-10-3E or R10-4a) | EA | | | | | | |
| 0950 6865834 | 42.000 | 178.50000 | 7,497.00 | 130.00000 | 5,460.00 | | |
| BACKPLATE W/ RETROREFL.BORDERS FOR TRAFF. SIG. | EA | | | | | | |
| 0960 6885990 | (1) | 3,000.00000 | 3,000.00 | 3,000.00000 | 3,000.00 | | |
| REMOVAL,SALVAGE,&DISP.OF EXISTING TRAF. SIGNAL EQUIPMENT | LS | | | | | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC<br>Unit Price | <br>Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Bridge Quantities | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 0970 6885992<br>TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT | (1)<br>LS | 1,890.00000 | 1,890.00 | 2,000.00000 | 2,000.00 | | |
| 0980 6885996<br>TEMPORARY TIMING ADJUSTMENTS PER SITE VISIT | 1.000<br>EA | 2,000.00000 | 2,000.00 | 25.00000 | 25.00 | | |
| 0990 6887951<br>FURNISH & INSTALL CONCRETE CABINET FOUNDATION | 4.000<br>EA | 1,000.00000 | 4,000.00 | 595.00000 | 2,380.00 | | |
| 1000 6888082<br>FURNISH & INSTALL FACTORY TERMINATED PATCH PANEL | 2.000<br>EA | 1,800.00000 | 3,600.00 | 1,800.00000 | 3,600.00 | | |
| 1010 7011400<br>CONC. FOR STRUCTURES - CLASS 4000 | 52.100<br>CY | 1,250.00000 | 65,125.00 | 2,200.00000 | 114,620.00 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC | | (2) AMERICAN CONTRACTING & SERVICES, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Bridge Quantities | | | **Cat Alt Set:** | | | **Cat Alt Member:** | |
| 1020 7013400 | 140.000 | 100.00000 | 14,000.00 | 170.00000 | 23,800.00 | | |
| SPALL REPAIR | SF | | | | | | |
| 1030 7013446 | 60.000 | 350.00000 | 21,000.00 | 130.00000 | 7,800.00 | | |
| EPOXY CRACK INJECTION | LF | | | | | | |
| 1040 7023200 | 5,457.000 | 8.50000 | 46,384.50 | 30.00000 | 163,710.00 | | |
| GROOVED SURFACE FINISH | SY | | | | | | |
| 1050 7031200 | 3,158.000 | 0.80000 | 2,526.40 | 10.00000 | 31,580.00 | | |
| REINF. STEEL FOR STRUCTURES (BRIDGE) | LB | | | | | | |
| 1060 7091100 | (1) | 303,000.00000 | 303,000.00 | 350,000.00000 | 350,000.00 | | |
| STRUCTURAL STEEL | LS | | | | | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC<br>Unit Price | <br>Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Bridge Quantities | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 1070 7091395<br>ENVIRONMENTAL AND WORKER PROTECTION | (1)<br>LS | 35,000.00000 | 35,000.00 | 21,300.00000 | 21,300.00 | | |
| 1080 7101000<br>CLEANING AND PAINTING EXISTING STRUCTURAL STEEL | (1)<br>LS | 125,000.00000 | 125,000.00 | 85,200.00000 | 85,200.00 | | |
| 1090 7191005<br>CATCH BASIN -TYPE 1 CB - TYPE 1 | 1.000<br>EA | 5,000.00000 | 5,000.00 | 3,520.00000 | 3,520.00 | | |
| 1100 7191650<br>CATCH BASIN -TYPE 18 | 1.000<br>EA | 10,000.00000 | 10,000.00 | 6,600.00000 | 6,600.00 | | |
| 1110 7203210<br>CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE | 200.000<br>LF | 25.00000 | 5,000.00 | 40.00000 | 8,000.00 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC<br>Unit Price | <br>Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Bridge Quantities | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 1120 7204100<br>CONCRETE SIDEWALK(4" UNIFORM) | 2.500<br>SY | 125.00000 | 312.50 | 110.00000 | 275.00 | | |
| 1130 7204900<br>DETECTABLE WARNING MATERIAL | 376.000<br>SF | 45.00000 | 16,920.00 | 48.40000 | 18,198.40 | | |
| 1140 7206000<br>CONCRETE MEDIAN | 677.000<br>SY | 65.00000 | 44,005.00 | 59.40000 | 40,213.80 | | |
| 1150 7209000<br>PEDESTRIAN RAMP CONSTRUCTION | 750.000<br>SY | 210.00000 | 157,500.00 | 240.00000 | 180,000.00 | | |
| 1160 7209100<br>SURFACE APPLIED DETECTABLE WARNING | 30.000<br>SF | 50.00000 | 1,500.00 | 66.00000 | 1,980.00 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC<br>Unit Price | <br>Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Bridge Quantities | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 1170 7243100<br>ELASTOMERIC BEARING | 163.000<br>EA | 350.00000 | 57,050.00 | 600.00000 | 97,800.00 | | |
| 1180 7260201<br>HYDRO-DEMOLITION OF EXISTING SURFACE | 5,582.000<br>SY | 58.00000 | 323,756.00 | 140.00000 | 781,480.00 | | |
| 1190 7260401<br>PARTIAL DEPTH REMOVAL OF SOUND CONCRETE | 1,675.000<br>SY | 55.00000 | 92,125.00 | 125.00000 | 209,375.00 | | |
| 1200 7260501<br>VERY EARLY STRENGTH CONCRETE OVERLAY (LATEX) | 302.300<br>CY | 1,500.00000 | 453,450.00 | 2,200.00000 | 665,060.00 | | |
| 1210 7261120<br>REHABILITATE EXISTING EXPANSION JOINT | 8.000<br>EA | 2,000.00000 | 16,000.00 | 6,000.00000 | 48,000.00 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC | | (2) AMERICAN CONTRACTING & SERVICES, INC. | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 1 Bridge Quantities | | | **Cat Alt Set:** | | | **Cat Alt Member:** | |
| 1220 7262000 | (1) | 525,000.00000 | 525,000.00 | 590,000.00000 | 590,000.00 | | |
| JACKING BRIDGE | LS | | | | | | |
| 1230 8051100 | 150.000 | 29.00000 | 4,350.00 | 22.00000 | 3,300.00 | | |
| STEEL BEAM GUARDRAIL STEEL BEAM GR. | LF | | | | | | |
| 1240 8051900 | 50.000 | 21.00000 | 1,050.00 | 15.00000 | 750.00 | | |
| RESET GUARDRAIL RESET GR. | LF | | | | | | |
| 1250 8052300 | 1.000 | 4,200.00000 | 4,200.00 | 3,500.00000 | 3,500.00 | | |
| END TERMINAL - TYPE T | EA | | | | | | |
| 1260 8052600 | 1.000 | 2,250.00000 | 2,250.00 | 1,900.00000 | 1,900.00 | | |
| THRIE BEAM G.R.BRIDGE CONN. | EA | | | | | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC Unit Price | (1) ARCHER WESTERN CONSTRUCTION, LLC Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC. Unit Price | (2) AMERICAN CONTRACTING & SERVICES, INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Bridge Quantities | | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 1270 8052605 | 1.000 | 1,172.00000 | 1,172.00 | 1,700.00000 | 1,700.00 | | |
| RESET THRIE BEAM G.R.BRIDGE CONN. | EA | | | | | | |
| 1280 8058051 | 287.000 | 40.00000 | 11,480.00 | 15.00000 | 4,305.00 | | |
| PAINT CONCRETE MEDIAN BARRIER | SY | | | | | | |
| 1290 8100101 | 0.780 | 7,000.00000 | 5,460.00 | 4,500.00000 | 3,510.00 | | |
| PERMANENT GRASSING FOR SMALL PROJECTS | ACRE | | | | | | |
| 1300 8152004 | 40.000 | 25.00000 | 1,000.00 | 20.00000 | 800.00 | | |
| INLET STRUCTURE FILTER - TYPE F (WEIGHTED) | LF | | | | | | |
| 1310 8152006 | 40.000 | 18.00000 | 720.00 | 10.50000 | 420.00 | | |
| INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED) | LF | | | | | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID<br>Item Description<br>Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC<br>Unit Price | <br>Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC.<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 1 | Bridge Quantities | | **Cat Alt Set:** | | **Cat Alt Member:** | | |
| 1320 8152007<br>SEDIMENT TUBES FOR DITCH CHECKS | 290.000<br>LF | 22.00000 | 6,380.00 | 12.00000 | 3,480.00 | | |
| 1330 8153000<br>SILT FENCE | 2,200.000<br>LF | 5.00000 | 11,000.00 | 3.50000 | 7,700.00 | | |
| 1340 8990537<br>SURFACE MILLING 002 | 2,282.000<br>SY | 15.00000 | 34,230.00 | 35.00000 | 79,870.00 | | |
| 1350 8990537<br>SURFACE MILLING 003 | 3,300.000<br>SY | 15.00000 | 49,500.00 | 35.00000 | 115,500.00 | | |
| 1360 8990538<br>BRIDGE DECK PATCHING, FULL DEPTH 003 | 230.000<br>SY | 425.00000 | 97,750.00 | 640.00000 | 147,200.00 | | |

**Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 **District(s):** 1

**Call Order:** 170 **Project(s):** P026813, P026815, P026818

**Contract Time:** 11/30/20 COMPLETION DATE **Min:** **Max:**

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321

| Line No / Item ID / Item Description | Alt Set / Alt Member | Quantity and Units | (1) ARCHER WESTERN CONSTRUCTION, LLC Unit Price | (1) ARCHER WESTERN CONSTRUCTION, LLC Ext Amount | (2) AMERICAN CONTRACTING & SERVICES, INC. Unit Price | (2) AMERICAN CONTRACTING & SERVICES, INC. Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **SECTION:** 1 Bridge Quantities | | | **Cat Alt Set:** | | | | **Cat Alt Member:** | |
| 1370 8990538 BRIDGE DECK PATCHING, FULL DEPTH 004 | | 330.000 SY | 425.00000 | 140,250.00 | 640.00000 | 211,200.00 | | |
| 1380 8990543 ANCHOR BOLT REPLACEMENT WITH CONCRETE CORING | | 12.000 EACH | 300.00000 | 3,600.00 | 800.00000 | 9,600.00 | | |
| 1390 9002000 ON-THE-JOB TRAINEE (BRIDGE) | | 1,040.000 HR | 0.80000 | 832.00 | 20.00000 | 20,800.00 | | |
| **Section Totals:** | | | | $5,163,385.49 | | $7,221,903.26 | | |
| **Contract Totals** | | | | **$5,163,385.49** | | **$7,221,903.26** | | |
| **Cost Plus Time Totals** | | | | **$5,163,385.49** | | **$7,221,903.26** | | |

**( ) indicates item is bid as Lump Sum**

**Call Order:** 170 **Contract ID:** 4048090 **Counties:** Richland

**Letting Date:** March 13, 2018 02:00 PM **District(s):** 1

**Contract Time:** 11/30/20 COMPLETION DATE

**Contract Description:** THREE BRIDGE REHABILITATIONS ON S-1036, US 21, & US 321 **PCN(s):** P026813, P026815, P026818

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 1AR002 | ARCHER WESTERN CONSTRUCTION, LLC | $5,163,385.49 | 100.00% |
| 2 | 1AM022 | AMERICAN CONTRACTING & SERVICES, INC. | $7,221,903.26 | 139.87% |

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell