Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041283	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000	(1)	340,000.00000	340,000.00	235,000.00000	235,000.00	527,000.00000	527,000.00
MOBILIZATION	LS						
0020 1032010	(1)	150,000.00000	150,000.00	90,000.00000	90,000.00	211,000.00000	211,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	242,540.00000	242,540.00	490,000.00000	490,000.00	750,000.00000	750,000.00
TRAFFIC CONTROL	LS						
0040 1071403	(1)	62,000.00000	62,000.00	32,500.00000	32,500.00	15,000.00000	15,000.00
RAILROAD INSURANCE AND FLAGGING 001	LS						
0050 2023000	2,810.000	14.35000	40,323.50	30.00000	84,300.00	30.00000	84,300.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041283		**Cat Alt Set:**			**Cat Alt Member:**		
0060 2033000 BORROW EXCAVATION	3,112.000 CY	30.10000	93,671.20	48.00000	149,376.00	50.00000	155,600.00
0065 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	850.000 LF	9.75000	8,287.50	14.00000	11,900.00	14.00000	11,900.00
0070 2035100 EXCAVATION FOR SHOULDER PAVING	1,181.664 STA	15.30000	18,079.46	50.00000	59,083.20	50.00000	59,083.20
0080 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	1,181.664 STA	29.00000	34,268.26	35.00000	41,358.24	30.00000	35,449.92
0090 3063242 CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	40,187.670 SY	5.80000	233,088.49	6.80000	273,276.16	10.00000	401,876.70

Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041283		**Cat Alt Set:**				**Cat Alt Member:**	
0100 3064000	1,065.827	230.00000	245,140.21	235.00000	250,469.35	212.00000	225,955.32
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0110 3069900	239.050	65.00000	15,538.25	42.00000	10,040.10	100.00000	23,905.00
MAINTENANCE STONE	TON						
0120 3104000	5,908.320	62.75000	370,747.08	53.00000	313,140.96	80.00000	472,665.60
HMA SHOULDER WIDENING COURSE	TON						
0130 4011004	2,056.399	680.00000	1,398,351.32	750.00000	1,542,299.25	729.00000	1,499,114.87
LIQUID ASPHALT BINDER PG64-22	TON						
0140 4012080	16,455.000	58.40000	960,972.00	65.00000	1,069,575.00	70.00000	1,151,850.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041283		**Cat Alt Set:**				**Cat Alt Member:**	
0150 4012100	7,450.000	75.95000	565,827.50	85.00000	633,250.00	95.00000	707,750.00
FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	SY						
0160 4013200	86,319.029	2.30000	198,533.77	3.00000	258,957.09	4.00000	345,276.12
MILLING EXISTING ASPHALT PAVEMENT 2.0"	SY						
0170 4013990	2,260.000	13.50000	30,510.00	9.00000	20,340.00	16.00000	36,160.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0180 4019000	27.860	340.00000	9,472.40	1,000.00000	27,860.00	1,000.00000	27,860.00
MILLED-IN RUMBLE STRIP	MI						
0190 4030320	14,009.465	80.50000	1,127,761.93	63.00000	882,596.30	105.00000	1,470,993.83
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041283		**Cat Alt Set:**				**Cat Alt Member:**	
0200 4030340	13,093.900	72.80000	953,235.92	58.00000	759,446.20	98.00000	1,283,202.20
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0210 4030350	1,105.000	85.25000	94,201.25	67.00000	74,035.00	100.00000	110,500.00
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0220 4037230	1,441.875	135.00000	194,653.13	155.00000	223,490.63	184.00000	265,305.00
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0230 6021120	4,704.000	5.25000	24,696.00	5.50000	25,872.00	5.50000	25,872.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0240 6250005	19,143.000	0.11000	2,105.73	0.11000	2,105.73	0.11000	2,105.73
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041283	**Cat Alt Set:**		**Cat Alt Member:**			
0250 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	521,091.000 LF	0.11000	57,320.01	0.11000	57,320.01	0.11000	57,320.01
0260 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	14,679.000 LF	0.15000	2,201.85	0.15000	2,201.85	0.15000	2,201.85
0270 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	7,056.000 LF	1.00000	7,056.00	1.00000	7,056.00	1.00000	7,056.00
0280 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	45.000 EA	12.00000	540.00	12.00000	540.00	12.00000	540.00

Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041283		**Cat Alt Set:**				**Cat Alt Member:**	
0290 6250035	9.000	12.00000	108.00	12.00000	108.00	12.00000	108.00
WHITE WORD MESSAGE "ONLY"- FAST DRY PAINT	EA						
0300 6250045	33.000	5.00000	165.00	5.00000	165.00	5.00000	165.00
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0310 6250050	21.000	5.00000	105.00	5.00000	105.00	5.00000	105.00
HANDICAP SYMBOL - FAST DRY PAINT	EA						
0320 6250105	42,996.000	0.11000	4,729.56	0.11000	4,729.56	0.11000	4,729.56
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041283	**Cat Alt Set:**		**Cat Alt Member:**			
0330 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	307,806.000 LF	0.11000	33,858.66	0.11000	33,858.66	0.11000	33,858.66
0340 6250112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	3,075.000 LF	0.30000	922.50	0.30000	922.50	0.30000	922.50
0350 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	6,381.000 LF	0.42000	2,680.02	0.42000	2,680.02	0.42000	2,680.02
0360 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	173,697.000 LF	0.39000	67,741.83	0.39000	67,741.83	0.39000	67,741.83

Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY Unit Price	 Ext Amount	(2) KING ASPHALT, INC. Unit Price	 Ext Amount	(3) C.R. JACKSON, INC. Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P041283	**Cat Alt Set:**		**Cat Alt Member:**			
0370 6271015 8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	4,893.000 LF	2.00000	9,786.00	2.00000	9,786.00	2.00000	9,786.00
0380 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	2,352.000 LF	5.75000	13,524.00	5.75000	13,524.00	5.75000	13,524.00
0390 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	15.000 EA	85.00000	1,275.00	85.00000	1,275.00	85.00000	1,275.00
0400 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	3.000 EA	85.00000	255.00	85.00000	255.00	85.00000	255.00

Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041283		**Cat Alt Set:**		**Cat Alt Member:**			
0410 6271045	11.000	300.00000	3,300.00	300.00000	3,300.00	300.00000	3,300.00
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	EA						
0420 6271050	13.000	150.00000	1,950.00	150.00000	1,950.00	150.00000	1,950.00
HANDICAP SYMBOL - THERMOPLASTIC - 125 MIL.	EA						
0430 6271064	14,332.000	0.42000	6,019.44	0.42000	6,019.44	0.42000	6,019.44
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0440 6271074	102,602.000	0.39000	40,014.78	0.39000	40,014.78	0.39000	40,014.78
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						

Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041283		**Cat Alt Set:**		**Cat Alt Member:**			
0450 6300005	291.000	5.35000	1,556.85	5.35000	1,556.85	5.35000	1,556.85
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0460 6301005	128.000	5.35000	684.80	5.35000	684.80	5.35000	684.80
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0470 6301100	1,373.000	5.35000	7,345.55	5.35000	7,345.55	5.35000	7,345.55
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0480 6351370	7.000	150.00000	1,050.00	150.00000	1,050.00	150.00000	1,050.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM(60MIL)HANDICAP SYMBOL	EA						

Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041283		**Cat Alt Set:**				**Cat Alt Member:**	
0490 6351650	980.000	2.50000	2,450.00	2.50000	2,450.00	2.50000	2,450.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"BLUE.SOLID	LF						
0500 6750275	210.000	20.00000	4,200.00	20.00000	4,200.00	15.00000	3,150.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0510 6750278	30.000	22.00000	660.00	22.00000	660.00	20.00000	600.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0520 675027S	1,420.000	30.00000	42,600.00	30.00000	42,600.00	35.00000	49,700.00
FURNISH & INSTALL 2.0" SCHD 80 PVC CONDUIT (DIRECTION.BORED)	LF						

Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041283		**Cat Alt Set:**				**Cat Alt Member:**	
0530 6770394	1,450.000	3.25000	4,712.50	3.25000	4,712.50	6.00000	8,700.00
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0540 6770413	7,806.000	0.52000	4,059.12	0.52000	4,059.12	2.00000	15,612.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0550 6780495	2,864.000	6.75000	19,332.00	6.75000	19,332.00	8.00000	22,912.00
SAWCUT FOR LOOP DETECTOR	LF						
0560 6800518	13.000	664.00000	8,632.00	664.00000	8,632.00	800.00000	10,400.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						

Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041283		**Cat Alt Set:**				**Cat Alt Member:**	
0570 7198291	12.000	5,675.00000	68,100.00	2,950.00000	35,400.00	2,950.00000	35,400.00
CATCH BASIN T-17 (CONVERT C.B. TYPE 5)	EA						
0580 7198293	2.000	7,330.00000	14,660.00	3,600.00000	7,200.00	3,600.00000	7,200.00
CATCH BASIN T-18 (CONVERT C.B. TYPE 7)	EA						
0590 7203210	150.000	52.50000	7,875.00	21.25000	3,187.50	21.25000	3,187.50
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0600 7203240	650.000	48.95000	31,817.50	24.50000	15,925.00	24.50000	15,925.00
CONCRETE CURB AND GUTTER (2'-6") VERTICAL FACE	LF						
0610 7203310	50.000	71.10000	3,555.00	29.00000	1,450.00	29.00000	1,450.00
CONCRETE CURB AND GUTTER (3'-0") VERTICAL FACE	LF						

Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041283		**Cat Alt Set:**		**Cat Alt Member:**			
0620 7204100 CONCRETE SIDEWALK(4" UNIFORM)	1,135.000 SY	52.70000	59,814.50	46.80000	53,118.00	46.80000	53,118.00
0630 7204900 DETECTABLE WARNING MATERIAL	612.500 SF	32.00000	19,600.00	40.00000	24,500.00	40.00000	24,500.00
0640 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	450.000 SY	74.85000	33,682.50	58.00000	26,100.00	58.00000	26,100.00
0650 7209000 PEDESTRIAN RAMP CONSTRUCTION	1,225.000 SY	90.25000	110,556.25	63.30000	77,542.50	63.30000	77,542.50
0660 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	10.023 ACRE	3,000.00000	30,069.00	3,250.00000	32,574.75	3,310.00000	33,176.13

Contract ID: 1762950 **Counties:** Dillon

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 090 **Project(s):** P041283, P041284, P041285

Contract Time: 06/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Dillon County

Line No / Item ID Item Description		(1) PALMETTO CORP. OF CONWAY		(2) KING ASPHALT, INC.		(3) C.R. JACKSON, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$8,144,570.12		$8,188,104.43		$10,555,038.47
Contract Totals			**$8,144,570.12**		**$8,188,104.43**		**$10,555,038.47**
Cost Plus Time Totals			**$8,144,570.12**		**$8,188,104.43**		**10,555,038.47**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/13/2022

Vendor Ranking

Call Order: 090
Contract ID: 1762950
Counties: Dillon
Letting Date: November 08, 2022 2:00 PM
District(s): District 5
Contract Time: 06/30/24 COMPLETION DATE

Contract Description: Reconstruction - Dillon County
PCN(s): P041283, P041284, P041285

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1PA005	PALMETTO CORP. OF CONWAY	$8,144,570.12	100.00%
2	1KI001	KING ASPHALT, INC.	$8,188,104.43	100.53%
3	1CR001	C.R. JACKSON, INC.	$10,555,038.47	129.60%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor