Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	3,240,000.00000	3,240,000.00	3,500,000.00000	3,500,000.00	5,400,000.00000	5,400,000.00
MOBILIZATION	LS						
0020 1032010	(1)	1,296,800.00000	1,296,800.00	1,400,000.00000	1,400,000.00	600,000.00000	600,000.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	300,000.00000	300,000.00	464,630.00000	464,630.00	700,000.00000	700,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1055102	(1)	400,000.00000	400,000.00	15,000.00000	15,000.00	500,000.00000	500,000.00
CROSS SLOPE VERIFICATION	LS						
0050 1071000	(1)	1,800,648.00000	1,800,648.00	4,000,000.00000	4,000,000.00	1,200,000.00000	1,200,000.00
TRAFFIC CONTROL	LS						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 1071503	8,760.000	40.00000	350,400.00	40.00000	350,400.00	70.00000	613,200.00
OFF-DUTY LAW ENFORCEMENT OFFICER	HR						
0070 1080300	(1)	250,000.00000	250,000.00	15,000.00000	15,000.00	25,000.00000	25,000.00
CPM PROGRESS SCHEDULE	LS						
0080 2023000	608,912.000	5.15000	3,135,896.80	12.00000	7,306,944.00	8.50000	5,175,752.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0090 2025000	18,962.000	2.90000	54,989.80	2.00000	37,924.00	6.00000	113,772.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0100 2027801	41,750.000	1.05000	43,837.50	1.25000	52,187.50	1.40000	58,450.00
REMOVAL OF EXIST. GUARDRAIL	LF						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2027910	50.000	313.65000	15,682.50	400.00000	20,000.00	415.00000	20,750.00
REM&REPL CABLE BAR. END ANCHOR	EA						
0120 2027920	35,510.000	1.31000	46,518.10	1.75000	62,142.50	2.00000	71,020.00
REMOVAL & DISPOSAL OF CABLE BARRIER	LF						
0130 2031000	115,590.000	11.87000	1,372,053.30	25.00000	2,889,750.00	33.00000	3,814,470.00
UNCLASSIFIED EXCAVATION	CY						
0145 3011080	18,962.000	2.57000	48,732.34	5.00000	94,810.00	4.00000	75,848.00
CEMENT MODIFIED SUBBASE (8" UNIFORM)	SY						
0150 3013000	481.000	149.00000	71,669.00	165.00000	79,365.00	160.00000	76,960.00
PORTLAND CEMENT FOR CEMENT MODIFIED SUBBASE	TON						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0160 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	18,060.000 TON	155.28000	2,804,356.80	165.00000	2,979,900.00	160.00000	2,889,600.00
0165 3063472 CEMENT MODIFIED RECYCLED BASE (12" UNIFORM) CURING METHOD 4	565,247.000 SY	3.51000	1,984,016.97	5.75000	3,250,170.25	5.00000	2,826,235.00
0170 3069900 MAINTENANCE STONE	100.000 TON	31.06000	3,106.00	55.00000	5,500.00	55.00000	5,500.00
0180 3100310 HOT MIX ASPHALT BASE COURSE - TYPE A	6,637.000 TON	46.95000	311,607.15	50.00000	331,850.00	50.00000	331,850.00

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0200 4011004	3,702.000	408.29000	1,511,489.58	413.00000	1,528,926.00	430.00000	1,591,860.00
LIQUID ASPHALT BINDER PG64-22	TON						
0220 4013990	423,006.000	0.01000	4,230.06	1.75000	740,260.50	3.00000	1,269,018.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0230 4030320	1,304.000	65.33000	85,190.32	70.00000	91,280.00	70.00000	91,280.00
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0240 4030340	55,547.000	47.97000	2,664,589.59	50.00000	2,777,350.00	51.00000	2,832,897.00
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0250 4037000	3,040.000	102.07000	310,292.80	105.00000	319,200.00	109.00000	331,360.00
HOT MIX ASPH. CONC. SURF. CR. FOR DITCH PAVING	TON						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0260 5011600	546,970.000	58.85000	32,189,184.50	52.00000	28,442,440.00	54.25000	29,673,122.50
PORTLAND CEMENT CONC. PAV. 13" UNIFORM	SY						
0270 5011805	37,464.000	85.95000	3,220,030.80	65.00000	2,435,160.00	100.00000	3,746,400.00
PORTLAND CEMENT CONC.PAVEMENT-FAST TRACK-16" UNIFORM	SY						
0280 5013990	12,778.000	6.36000	81,268.08	9.00000	115,002.00	5.00000	63,890.00
MILLING EXISTING CONCRETE PAV.(VARIABLE)	SY						
0290 5018905	16.250	1,949.84000	31,684.90	2,200.00000	35,750.00	2,650.00000	43,062.50
MILLED-IN RUMBLE STRIP (CONCRETE)- 16" WIDE	MI						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0300 6051120	784.000	7.39000	5,793.76	8.00000	6,272.00	14.00000	10,976.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0310 6052123	9.000	10,774.68000	96,972.12	12,000.00000	108,000.00	9,800.00000	88,200.00
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(70MPH)	EA						
0320 605212C	13.000	2,835.44000	36,860.72	5,000.00000	65,000.00	2,600.00000	33,800.00
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 70MPH	EA						
0330 6053110	78,660.000	34.85000	2,741,301.00	35.00000	2,753,100.00	27.00000	2,123,820.00
TEMPORARY CONCRETE BARRIER	LF						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0340 6061000	6.000	2,888.28000	17,329.68	4,100.00000	24,600.00	21,000.00000	126,000.00
CONSTRUCTION ZONE ELECTRIC ADVANCE WARNING ARROW PANEL (TRAILER MOUNTED)	EA						
0350 6082000	76,500.000	9.64000	737,460.00	10.00000	765,000.00	9.00000	688,500.00
TEMPORARY GLARE SCREENS FOR TRAFFIC CONTROL	LF						
0360 609110A	94,940.000	0.12000	11,392.80	0.50000	47,470.00	0.50000	47,470.00
PAVEMENT MARKINGS(TEMP-PAINT) 6" WHITE BROKEN LINES	LF						
0380 609120A	813,110.000	0.07000	56,917.70	0.30000	243,933.00	0.25000	203,277.50
PAVEMENT MARKINGS(TEMPORARY-PAINT)-6" WHITE SOLID LINES	LF						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0390 609120B PAVEMENT MARKINGS(TEMPORARY-PAINT)-6" YELLOW SOLID LINES	864,995.000 LF	0.07000	60,549.65	0.30000	259,498.50	0.25000	216,248.75
0400 609130A PAVEMENT MARKINGS(TEMPORARY-PAINT)-12" WHITE SOLID LINES	13,260.000 LF	0.14000	1,856.40	2.00000	26,520.00	1.90000	25,194.00
0410 6092100 TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	2,400.000 EA	2.32000	5,568.00	16.00000	38,400.00	16.00000	38,400.00
0420 6092155 TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,100.000 EA	2.32000	2,552.00	16.00000	17,600.00	16.00000	17,600.00

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0450 6262007 6" WHITE BROKEN LINES -(GAPS EXCLUDED) EPOXY PAINT	48,900.000 LF	1.55000	75,795.00	2.35000	114,915.00	2.40000	117,360.00
0460 6262008 6" BLACK BROKEN LINES -(GAPS EXCLUDED) EPOXY PAINT	23,200.000 LF	1.55000	35,960.00	2.35000	54,520.00	2.40000	55,680.00
0470 6262012 6" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	114,500.000 LF	0.98000	112,210.00	1.55000	177,475.00	1.60000	183,200.00
0480 6262015 8"WHITE SOLID LINES-CROSSWALK& CHANNELIZATION-EPOXY PAINT	225.000 LF	6.20000	1,395.00	7.25000	1,631.25	7.45000	1,676.25

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0490 6262020 12" WHITE SOLID LINES (GORE MARKINGS) EPOXY PAINT	12,250.000 LF	3.10000	37,975.00	6.72000	82,320.00	4.20000	51,450.00
0500 6262024 24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)EPOXY PAINT	200.000 LF	25.82000	5,164.00	52.00000	10,400.00	52.00000	10,400.00
0510 6262025 24"WHITE SOLID LINES(STOP LINES/DIAG.LINES) EPOXY PAINT	1,900.000 LF	6.20000	11,780.00	22.00000	41,800.00	22.00000	41,800.00
0520 6262030 WHITE SINGLE ARROWS (LEFT, STRAIGHT, RIGHT) EPOXY PAINT	12.000 EA	129.12000	1,549.44	260.00000	3,120.00	265.00000	3,180.00

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0530 6262043	2.000	361.55000	723.10	1,050.00000	2,100.00	1,050.00000	2,100.00
WHITE LANE DROP ARROW (LEFT OR RIGHT) EPOXY PAINT	EA						
0540 6262112	110,400.000	0.98000	108,192.00	1.55000	171,120.00	1.60000	176,640.00
6"YELLOW SOLID LINES-PVT.EDGE&NO PASS. ZONE - EPOXY PAINT	LF						
0550 6301005	28,990.000	3.10000	89,869.00	4.15000	120,308.50	4.25000	123,207.50
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0560 6302001	2,650.000	3.10000	8,215.00	4.20000	11,130.00	4.25000	11,262.50
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"	EA						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0570 6319505	85,000.000	0.88000	74,800.00	2.25000	191,250.00	2.00000	170,000.00
REMOVAL OF PAVEMENT MARKINGS	LF						
0580 7159012	200.000	114.21000	22,842.00	35.00000	7,000.00	65.00000	13,000.00
15" CORR.HDPE PIPE TYPE (C OR S) TEMP.	LF						
0590 7192020	10.000	6,800.81000	68,008.10	3,250.00000	32,500.00	3,000.00000	30,000.00
DROP INLET (24" X 36")	EA						
0600 7197130	172.000	1,017.15000	174,949.80	710.00000	122,120.00	1,800.00000	309,600.00
ADJUST DROP INLET ADJUST D. I.	EA						
0610 7203210	200.000	28.00000	5,600.00	54.00000	10,800.00	50.00000	10,000.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0660 8041010	100.000	48.30000	4,830.00	91.00000	9,100.00	230.00000	23,000.00
RIP-RAP (CLASS A)	TON						
0670 8048210	200.000	2.74000	548.00	4.00000	800.00	2.00000	400.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0680 8051050	34,950.000	17.08000	596,946.00	16.00000	559,200.00	21.00000	733,950.00
STEEL BEAM GUARDRAIL GUARDRAIL W-BEAM SYSTEM	LF						
0690 8051250	21.000	207.05000	4,348.05	205.00000	4,305.00	270.00000	5,670.00
GUARDRAIL W-BEAM CONNECTOR (TRAILING END)	EA						
0700 8051655	35,510.000	6.99000	248,214.90	7.00000	248,570.00	9.00000	319,590.00
MEDIAN CABLE BARRIER	LF						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0710 8051656	500.000	5.18000	2,590.00	5.15000	2,575.00	7.00000	3,500.00
RESET MEDIAN CABLE BARRIER	LF						
0720 8051900	500.000	12.42000	6,210.00	12.30000	6,150.00	16.00000	8,000.00
RESET GUARDRAIL RESET GR.	LF						
0730 8052500	50.000	2,018.74000	100,937.00	2,000.00000	100,000.00	2,600.00000	130,000.00
CABLE BARRIER END ANCHOR	EA						
0740 8052600	22.000	1,578.76000	34,732.72	1,550.00000	34,100.00	2,050.00000	45,100.00
THRIE BEAM G.R.BRIDGE CONN.	EA						
0750 8057100	43.000	2,018.74000	86,805.82	2,000.00000	86,000.00	2,600.00000	111,800.00
GUARDRAIL LEADING TYPE T TL3 (50')	EA						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC Unit Price	(1) ARCHER WESTERN CONSTRUCTION, LLC Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) MCCARTHY IMPROVEMENT COMPANY Unit Price	(3) MCCARTHY IMPROVEMENT COMPANY Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0760 8057204	35.000	5,176.25000	181,168.75	5,125.00000	179,375.00	6,700.00000	234,500.00
GUARDRAIL LEADING END IA-3 TEST LEVEL 3 CAT	EA						
0770 8057500	42.000	595.27000	25,001.34	590.00000	24,780.00	770.00000	32,340.00
GR TRAILING END TREATMENT W-BEAM TYPE B	EA						
0780 8100100	40.622	899.96000	36,558.18	950.00000	38,590.90	1,500.00000	60,933.00
PERMANENT COVER	ACRE						
0790 8100200	20.311	1,319.94000	26,809.30	670.00000	13,608.37	800.00000	16,248.80
TEMPORARY COVER	ACRE						
0800 8101110	30.467	660.06000	20,110.05	770.00000	23,459.59	475.00000	14,471.83
STRAW OR HAY MULCH WITH TACKIFIER	ACRE						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC Unit Price	(1) ARCHER WESTERN CONSTRUCTION, LLC Ext Amount	(2) THE LANE CONSTRUCTION CORPORATION Unit Price	(2) THE LANE CONSTRUCTION CORPORATION Ext Amount	(3) MCCARTHY IMPROVEMENT COMPANY Unit Price	(3) MCCARTHY IMPROVEMENT COMPANY Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0810 8104005	4,062.000	2.63000	10,683.06	1.00000	4,062.00	2.00000	8,124.00
FERTILIZER (NITROGEN)	LB						
0820 8104010	4,062.000	2.63000	10,683.06	1.00000	4,062.00	2.00000	8,124.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0830 8104015	4,062.000	2.63000	10,683.06	1.00000	4,062.00	2.00000	8,124.00
FERTILIZER (POTASH)	LB						
0840 8105005	81,244.000	0.11000	8,936.84	0.31000	25,185.64	0.30000	24,373.20
AGRICULTURAL GRANULAR LIME	LB						
0850 8109050	271,500.000	0.11000	29,865.00	0.15000	40,725.00	0.10000	27,150.00
SELECTIVE WATERING	GAL						
0860 8109901	121.866	306.01000	37,292.21	500.00000	60,933.00	300.00000	36,559.80
MOWING	ACRE						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0870 8151203	60.933	3,097.35000	188,730.83	2,500.00000	152,332.50	2,500.00000	152,332.50
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
0880 8152007	3,804.000	4.40000	16,737.60	9.00000	34,236.00	10.00000	38,040.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0890 8153000	53,300.000	1.85000	98,605.00	3.00000	159,900.00	1.30000	69,290.00
SILT FENCE	LF						
0900 8153090	5,330.000	3.68000	19,614.40	2.00000	10,660.00	2.00000	10,660.00
REPLACE/REPAIR SILT FENCE	LF						
0910 8154050	13,325.000	1.73000	23,052.25	2.50000	33,312.50	1.00000	13,325.00
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0920 8156200	212.000	364.62000	77,299.44	100.00000	21,200.00	330.00000	69,960.00
CLEANING INLET STRUCTURE FILTERS	EA						
0930 8156205	40.000	607.59000	24,303.60	450.00000	18,000.00	429.00000	17,160.00
INLET STRUCTURE FILTER - TYPE D1	EA						
0940 8156207	960.000	260.05000	249,648.00	195.00000	187,200.00	176.00000	168,960.00
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D1	EA						
0950 8156219	2,640.000	15.40000	40,656.00	9.00000	23,760.00	529.00000	1,396,560.00
INLET STRUCTURE FILTER - TYPE A	LF						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) ARCHER WESTERN CONSTRUCTION, LLC		(2) THE LANE CONSTRUCTION CORPORATION		(3) MCCARTHY IMPROVEMENT COMPANY	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0960 8156490		4,675.000	16.78000	78,446.50	15.00000	70,125.00	6.00000	28,050.00
STABILIZED CONSTRUCTION ENTRANCE		SY						
0970 8990197		85,796.000	3.65000	313,155.40	5.00000	428,980.00	6.00000	514,776.00
PATCHING MILLED CONCRETE RUMBLE STRIPS		LF						
0980 9001000		8,840.000	0.80000	7,072.00	0.80000	7,072.00	0.80000	7,072.00
ON-THE-JOB TRAINEE (ROADWAY)		HR						
Section Totals:				$64,859,130.52		$71,467,266.50		$73,409,483.63
Contract Totals				**$64,859,130.52**		**$71,467,266.50**		**$73,409,483.63**
Cost Plus Time Totals				**$64,859,130.52**		**$71,467,266.50**		**73,409,483.63**

( ) indicates item is bid as Lump Sum

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC.		(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE		(6) KIEWIT INFRASTRUCTURE SOUTH CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	3,568,000.00000	3,568,000.00	3,590,000.00000	3,590,000.00	4,598,000.00000	4,598,000.00
MOBILIZATION	LS						
0020 1032010	(1)	1,400,000.00000	1,400,000.00	1,500,000.00000	1,500,000.00	900,000.00000	900,000.00
BONDS AND INSURANCE	LS						
0030 1050800	1.000	400,000.00000	400,000.00	1,500,000.00000	1,500,000.00	600,000.00000	600,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1055102	(1)	400,000.00000	400,000.00	500,000.00000	500,000.00	200,000.00000	200,000.00
CROSS SLOPE VERIFICATION	LS						
0050 1071000	(1)	2,000,000.00000	2,000,000.00	2,000,000.00000	2,000,000.00	5,500,000.00000	5,500,000.00
TRAFFIC CONTROL	LS						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC. Unit Price	(4) HI-WAY PAVING, INC. Ext Amount	(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE Unit Price	(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE Ext Amount	(6) KIEWIT INFRASTRUCTURE SOUTH CO. Unit Price	(6) KIEWIT INFRASTRUCTURE SOUTH CO. Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0060 1071503	8,760.000	45.00000	394,200.00	35.00000	306,600.00	45.00000	394,200.00
OFF-DUTY LAW ENFORCEMENT OFFICER	HR						
0070 1080300	(1)	47,500.00000	47,500.00	50,000.00000	50,000.00	99,000.00000	99,000.00
CPM PROGRESS SCHEDULE	LS						
0080 2023000	608,912.000	10.00000	6,089,120.00	10.00000	6,089,120.00	9.50000	5,784,664.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0090 2025000	18,962.000	2.00000	37,924.00	10.00000	189,620.00	40.00000	758,480.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0100 2027801	41,750.000	1.00000	41,750.00	3.50000	146,125.00	4.00000	167,000.00
REMOVAL OF EXIST. GUARDRAIL	LF						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC.		(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE		(6) KIEWIT INFRASTRUCTURE SOUTH CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2027910	50.000	300.00000	15,000.00	1,750.00000	87,500.00	2,000.00000	100,000.00
REM&REPL CABLE BAR. END ANCHOR	EA						
0120 2027920	35,510.000	1.25000	44,387.50	1.40000	49,714.00	1.60000	56,816.00
REMOVAL & DISPOSAL OF CABLE BARRIER	LF						
0130 2031000	115,590.000	15.00000	1,733,850.00	0.50000	57,795.00	27.00000	3,120,930.00
UNCLASSIFIED EXCAVATION	CY						
0145 3011080	18,962.000	8.00000	151,696.00	3.50000	66,367.00	15.00000	284,430.00
CEMENT MODIFIED SUBBASE (8" UNIFORM)	SY						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC.		(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE		(6) KIEWIT INFRASTRUCTURE SOUTH CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0150 3013000	481.000	145.00000	69,745.00	153.00000	73,593.00	175.00000	84,175.00
PORTLAND CEMENT FOR CEMENT MODIFIED SUBBASE	TON						
0160 3064000	18,060.000	145.00000	2,618,700.00	156.00000	2,817,360.00	175.00000	3,160,500.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0165 3063472	565,247.000	4.75000	2,684,923.25	6.50000	3,674,105.50	7.00000	3,956,729.00
CEMENT MODIFIED RECYCLED BASE (12" UNIFORM) CURING METHOD 4	SY						
0170 3069900	100.000	100.00000	10,000.00	100.00000	10,000.00	35.00000	3,500.00
MAINTENANCE STONE	TON						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC.		(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE		(6) KIEWIT INFRASTRUCTURE SOUTH CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0180 3100310	6,637.000	46.00000	305,302.00	64.08000	425,298.96	50.00000	331,850.00
HOT MIX ASPHALT BASE COURSE - TYPE A	TON						
0200 4011004	3,702.000	400.00000	1,480,800.00	394.74000	1,461,327.48	450.00000	1,665,900.00
LIQUID ASPHALT BINDER PG64-22	TON						
0220 4013990	423,006.000	1.70000	719,110.20	2.63000	1,112,505.78	1.80000	761,410.80
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0230 4030320	1,304.000	64.00000	83,456.00	59.98000	78,213.92	90.00000	117,360.00
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC.		(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE		(6) KIEWIT INFRASTRUCTURE SOUTH CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0240 4030340	55,547.000	47.00000	2,610,709.00	53.32000	2,961,766.04	51.00000	2,832,897.00
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0250 4037000	3,040.000	125.00000	380,000.00	220.44000	670,137.60	120.00000	364,800.00
HOT MIX ASPH. CONC. SURF. CR. FOR DITCH PAVING	TON						
0260 5011600	546,970.000	68.00000	37,193,960.00	65.00000	35,553,050.00	83.50000	45,671,995.00
PORTLAND CEMENT CONC. PAV. 13" UNIFORM	SY						
0270 5011805	37,464.000	115.00000	4,308,360.00	113.00000	4,233,432.00	83.50000	3,128,244.00
PORTLAND CEMENT CONC.PAVEMENT-FAST TRACK-16" UNIFORM	SY						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC.		(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE		(6) KIEWIT INFRASTRUCTURE SOUTH CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0280 5013990	12,778.000	6.30000	80,501.40	5.00000	63,890.00	12.00000	153,336.00
MILLING EXISTING CONCRETE PAV.(VARIABLE)	SY						
0290 5018905	16.250	2,975.48000	48,351.55	2,225.00000	36,156.25	8,343.00000	135,573.75
MILLED-IN RUMBLE STRIP (CONCRETE)- 16" WIDE	MI						
0300 6051120	784.000	13.50000	10,584.00	10.00000	7,840.00	12.00000	9,408.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0310 6052123	9.000	9,500.00000	85,500.00	30,000.00000	270,000.00	12,000.00000	108,000.00
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 3(70MPH)	EA						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC.		(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE		(6) KIEWIT INFRASTRUCTURE SOUTH CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0320 605212C	13.000	3,500.00000	45,500.00	3,653.85000	47,500.05	3,000.00000	39,000.00
ANCHOR KIT - PORT. ATTENUATOR(TEST LEVEL 3) 70MPH	EA						
0330 6053110	78,660.000	28.00000	2,202,480.00	30.00000	2,359,800.00	36.00000	2,831,760.00
TEMPORARY CONCRETE BARRIER	LF						
0340 6061000	6.000	3,964.00000	23,784.00	3,950.00000	23,700.00	4,500.00000	27,000.00
CONSTRUCTION ZONE ELECTRIC ADVANCE WARNING ARROW PANEL (TRAILER MOUNTED)	EA						
0350 6082000	76,500.000	8.65000	661,725.00	8.65000	661,725.00	10.00000	765,000.00
TEMPORARY GLARE SCREENS FOR TRAFFIC CONTROL	LF						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC.		(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE		(6) KIEWIT INFRASTRUCTURE SOUTH CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0360 609110A PAVEMENT MARKINGS(TEMP-PAINT) 6" WHITE BROKEN LINES	94,940.000 LF	0.45000	42,723.00	0.45000	42,723.00	0.15000	14,241.00
0380 609120A PAVEMENT MARKINGS(TEMPORARY-PAINT)-6" WHITE SOLID LINES	813,110.000 LF	0.23000	187,015.30	0.23000	187,015.30	0.10000	81,311.00
0390 609120B PAVEMENT MARKINGS(TEMPORARY-PAINT)-6" YELLOW SOLID LINES	864,995.000 LF	0.23000	198,948.85	0.23000	198,948.85	0.10000	86,499.50

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC.		(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE		(6) KIEWIT INFRASTRUCTURE SOUTH CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0400 609130A PAVEMENT MARKINGS(TEMPORARY-PAINT)-12" WHITE SOLID LINES	13,260.000 LF	1.75000	23,205.00	1.75000	23,205.00	0.20000	2,652.00
0410 6092100 TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	2,400.000 EA	15.00000	36,000.00	15.00000	36,000.00	4.00000	9,600.00
0420 6092155 TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	1,100.000 EA	15.00000	16,500.00	15.00000	16,500.00	4.00000	4,400.00
0450 6262007 6" WHITE BROKEN LINES -(GAPS EXCLUDED) EPOXY PAINT	48,900.000 LF	2.25000	110,025.00	2.25000	110,025.00	2.00000	97,800.00

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC. Unit Price	(4) HI-WAY PAVING, INC. Ext Amount	(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE Unit Price	(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE Ext Amount	(6) KIEWIT INFRASTRUCTURE SOUTH CO. Unit Price	(6) KIEWIT INFRASTRUCTURE SOUTH CO. Ext Amount
SECTION: 1 Roadway Items				**Cat Alt Set:**		**Cat Alt Member:**		
0460 6262008 6" BLACK BROKEN LINES -(GAPS EXCLUDED) EPOXY PAINT		23,200.000 LF	2.25000	52,200.00	2.25000	52,200.00	2.00000	46,400.00
0470 6262012 6" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT		114,500.000 LF	1.50000	171,750.00	1.50000	171,750.00	1.30000	148,850.00
0480 6262015 8"WHITE SOLID LINES-CROSSWALK& CHANNELIZATION-EPOXY PAINT		225.000 LF	7.00000	1,575.00	7.00000	1,575.00	8.00000	1,800.00
0490 6262020 12" WHITE SOLID LINES (GORE MARKINGS) EPOXY PAINT		12,250.000 LF	4.00000	49,000.00	4.00000	49,000.00	4.00000	49,000.00

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC.		(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE		(6) KIEWIT INFRASTRUCTURE SOUTH CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0500 6262024	200.000	50.00000	10,000.00	50.00000	10,000.00	30.00000	6,000.00
24IN X 36IN WHITE TRIANG. YIELD BAR (GAPS EXC)EPOXY PAINT	LF						
0510 6262025	1,900.000	21.00000	39,900.00	21.00000	39,900.00	8.00000	15,200.00
24"WHITE SOLID LINES(STOP LINES/DIAG.LINES) EPOXY PAINT	LF						
0520 6262030	12.000	250.00000	3,000.00	250.00000	3,000.00	160.00000	1,920.00
WHITE SINGLE ARROWS (LEFT, STRAIGHT, RIGHT) EPOXY PAINT	EA						
0530 6262043	2.000	1,000.00000	2,000.00	1,000.00000	2,000.00	450.00000	900.00
WHITE LANE DROP ARROW (LEFT OR RIGHT) EPOXY PAINT	EA						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC. Unit Price	(4) HI-WAY PAVING, INC. Ext Amount	(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE Unit Price	(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE Ext Amount	(6) KIEWIT INFRASTRUCTURE SOUTH CO. Unit Price	(6) KIEWIT INFRASTRUCTURE SOUTH CO. Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0540 6262112	110,400.000	1.50000	165,600.00	1.50000	165,600.00	1.30000	143,520.00
6"YELLOW SOLID LINES-PVT.EDGE&NO PASS. ZONE - EPOXY PAINT	LF						
0550 6301005	28,990.000	4.00000	115,960.00	4.00000	115,960.00	4.00000	115,960.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						
0560 6302001	2,650.000	4.00000	10,600.00	4.00000	10,600.00	4.00000	10,600.00
PERM.RED/CLEAR PAVEMENT MARKERS BI-DIR. - 4"X 4"	EA						
0570 6319505	85,000.000	1.85000	157,250.00	1.85000	157,250.00	2.00000	170,000.00
REMOVAL OF PAVEMENT MARKINGS	LF						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC. Unit Price	(4) HI-WAY PAVING, INC. Ext Amount	(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE Unit Price	(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE Ext Amount	(6) KIEWIT INFRASTRUCTURE SOUTH CO. Unit Price	(6) KIEWIT INFRASTRUCTURE SOUTH CO. Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0580 7159012	200.000	100.00000	20,000.00	23.72000	4,744.00	150.00000	30,000.00
15" CORR.HDPE PIPE TYPE (C OR S) TEMP.	LF						
0590 7192020	10.000	4,400.00000	44,000.00	2,353.06000	23,530.60	15,000.00000	150,000.00
DROP INLET (24" X 36")	EA						
0600 7197130	172.000	1,060.00000	182,320.00	1,400.00000	240,800.00	3,000.00000	516,000.00
ADJUST DROP INLET ADJUST D. I.	EA						
0610 7203210	200.000	60.00000	12,000.00	28.00000	5,600.00	40.00000	8,000.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0660 8041010	100.000	85.00000	8,500.00	45.00000	4,500.00	60.00000	6,000.00
RIP-RAP (CLASS A)	TON						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC.		(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE		(6) KIEWIT INFRASTRUCTURE SOUTH CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0670 8048210	200.000	20.00000	4,000.00	2.52000	504.00	5.00000	1,000.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0680 8051050	34,950.000	15.50000	541,725.00	14.85000	519,007.50	17.00000	594,150.00
STEEL BEAM GUARDRAIL GUARDRAIL W-BEAM SYSTEM	LF						
0690 8051250	21.000	200.00000	4,200.00	200.00000	4,200.00	300.00000	6,300.00
GUARDRAIL W-BEAM CONNECTOR (TRAILING END)	EA						
0700 8051655	35,510.000	6.75000	239,692.50	6.00000	213,060.00	8.00000	284,080.00
MEDIAN CABLE BARRIER	LF						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC. Unit Price	(4) HI-WAY PAVING, INC. Ext Amount	(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE Unit Price	(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE Ext Amount	(6) KIEWIT INFRASTRUCTURE SOUTH CO. Unit Price	(6) KIEWIT INFRASTRUCTURE SOUTH CO. Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0710 8051656	500.000	5.00000	2,500.00	12.85000	6,425.00	16.00000	8,000.00
RESET MEDIAN CABLE BARRIER	LF						
0720 8051900	500.000	12.00000	6,000.00	13.00000	6,500.00	15.00000	7,500.00
RESET GUARDRAIL RESET GR.	LF						
0730 8052500	50.000	1,950.00000	97,500.00	2,850.00000	142,500.00	4,000.00000	200,000.00
CABLE BARRIER END ANCHOR	EA						
0740 8052600	22.000	1,525.00000	33,550.00	1,310.00000	28,820.00	1,500.00000	33,000.00
THRIE BEAM G.R.BRIDGE CONN.	EA						
0750 8057100	43.000	1,950.00000	83,850.00	2,195.00000	94,385.00	2,500.00000	107,500.00
GUARDRAIL LEADING TYPE T TL3 (50')	EA						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC. Unit Price	(4) HI-WAY PAVING, INC. Ext Amount	(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE Unit Price	(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE Ext Amount	(6) KIEWIT INFRASTRUCTURE SOUTH CO. Unit Price	(6) KIEWIT INFRASTRUCTURE SOUTH CO. Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0760 8057204	35.000	5,000.00000	175,000.00	5,500.00000	192,500.00	6,000.00000	210,000.00
GUARDRAIL LEADING END IA-3 TEST LEVEL 3 CAT	EA						
0770 8057500	42.000	575.00000	24,150.00	500.00000	21,000.00	600.00000	25,200.00
GR TRAILING END TREATMENT W-BEAM TYPE B	EA						
0780 8100100	40.622	1,495.00000	60,729.89	2,424.88000	98,503.48	2,000.00000	81,244.00
PERMANENT COVER	ACRE						
0790 8100200	20.311	795.00000	16,147.25	1,549.92000	31,480.43	1,200.00000	24,373.20
TEMPORARY COVER	ACRE						
0800 8101110	30.467	475.00000	14,471.83	600.06000	18,282.03	1,200.00000	36,560.40
STRAW OR HAY MULCH WITH TACKIFIER	ACRE						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC.		(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE		(6) KIEWIT INFRASTRUCTURE SOUTH CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0810 8104005	4,062.000	2.00000	8,124.00	0.65000	2,640.30	2.50000	10,155.00
FERTILIZER (NITROGEN)	LB						
0820 8104010	4,062.000	2.00000	8,124.00	0.65000	2,640.30	2.50000	10,155.00
FERTILIZER (PHOSPHORIC ACID)	LB						
0830 8104015	4,062.000	2.00000	8,124.00	0.65000	2,640.30	2.50000	10,155.00
FERTILIZER (POTASH)	LB						
0840 8105005	81,244.000	0.30000	24,373.20	0.25000	20,311.00	0.50000	40,622.00
AGRICULTURAL GRANULAR LIME	LB						
0850 8109050	271,500.000	0.09000	24,435.00	0.05000	13,575.00	0.10000	27,150.00
SELECTIVE WATERING	GAL						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC.		(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE		(6) KIEWIT INFRASTRUCTURE SOUTH CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0860 8109901	121.866	310.00000	37,778.46	350.01000	42,654.32	350.00000	42,653.10
MOWING	ACRE						
0870 8151203	60.933	2,950.00000	179,752.35	2,024.90000	123,383.23	3,000.00000	182,799.00
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
0880 8152007	3,804.000	12.00000	45,648.00	8.03000	30,546.12	9.00000	34,236.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0890 8153000	53,300.000	1.95000	103,935.00	1.90000	101,270.00	3.00000	159,900.00
SILT FENCE	LF						
0900 8153090	5,330.000	3.00000	15,990.00	3.00000	15,990.00	4.00000	21,320.00
REPLACE/REPAIR SILT FENCE	LF						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC.		(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE		(6) KIEWIT INFRASTRUCTURE SOUTH CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0910 8154050	13,325.000	4.00000	53,300.00	4.98000	66,358.50	2.00000	26,650.00
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						
0920 8156200	212.000	150.00000	31,800.00	165.00000	34,980.00	125.00000	26,500.00
CLEANING INLET STRUCTURE FILTERS	EA						
0930 8156205	40.000	600.00000	24,000.00	503.35000	20,134.00	550.00000	22,000.00
INLET STRUCTURE FILTER - TYPE D1	EA						
0940 8156207	960.000	225.00000	216,000.00	398.04000	382,118.40	350.00000	336,000.00
FILTER MATERIAL FOR INLET STRUCTURE FILTER - TYPE D1	EA						

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HI-WAY PAVING, INC. Unit Price	(4) HI-WAY PAVING, INC. Ext Amount	(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE Unit Price	(5) BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE Ext Amount	(6) KIEWIT INFRASTRUCTURE SOUTH CO. Unit Price	(6) KIEWIT INFRASTRUCTURE SOUTH CO. Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0950 8156219 INLET STRUCTURE FILTER - TYPE A	2,640.000 LF	10.00000	26,400.00	8.03000	21,199.20	20.00000	52,800.00
0960 8156490 STABILIZED CONSTRUCTION ENTRANCE	4,675.000 SY	23.00000	107,525.00	18.88000	88,264.00	35.00000	163,625.00
0970 8990197 PATCHING MILLED CONCRETE RUMBLE STRIPS	85,796.000 LF	6.00000	514,776.00	5.00000	428,980.00	6.00000	514,776.00
0980 9001000 ON-THE-JOB TRAINEE (ROADWAY)	8,840.000 HR	0.80000	7,072.00	0.80000	7,072.00	0.80000	7,072.00
Section Totals:			$76,347,664.53		$77,128,593.44		$93,736,087.75

Contract ID: 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 **District(s):** 3

Call Order: 180 **Project(s):** P029074

Contract Time: 07/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: I-85 Mear MM 69 to MM77

Contract Totals	**$76,347,664.53**	**$77,128,593.44**	**$93,736,087.75**
Cost Plus Time Totals	**$76,347,664.53**	**$77,128,593.44**	**93,736,087.75**

( ) indicates item is bid as Lump Sum

Call Order: 180 **Contract ID:** 4208281 **Counties:** Spartanburg

Letting Date: January 10, 2017 2:00 P.M. **District(s):** 3

Contract Time: 07/31/19 COMPLETION DATE

Contract Description: I-85 Mear MM 69 to MM77 **PCN(s):** P029074

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1AR002	ARCHER WESTERN CONSTRUCTION, LLC	$64,859,130.52	100.00%
2	1TH013	THE LANE CONSTRUCTION CORPORATION	$71,467,266.50	110.19%
3	1MC003	MCCARTHY IMPROVEMENT COMPANY	$73,409,483.63	113.18%
4	1HI010	HI-WAY PAVING, INC.	$76,347,664.53	117.71%
5	1BL032	BLYTHE CONSTRUCTION/ZACHRY CONSTRUCTION, A JOINT VENTURE	$77,128,593.44	118.92%
6	1GI002	KIEWIT INFRASTRUCTURE SOUTH CO.	$93,736,087.75	144.52%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER_____ Date_____

Christy A. Hall
TITLE: Secretary of Transportation