Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	790,000.00000	790,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	316,000.00000	316,000.00				
BONDS AND INSURANCE	LS						
0030 1050800	1.000	600,000.00000	600,000.00				
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	2,367,080.00000	2,367,080.00				
TRAFFIC CONTROL	LS						
0050 1080300	(1)	50,000.00000	50,000.00				
CPM PROGRESS SCHEDULE	LS						

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0060 2012000	(1)	1,500,000.00000	1,500,000.00				
CLEARING & GRUBBING WITHIN ROADWAY	LS						
0070 2025000	265.000	40.00000	10,600.00				
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						
0080 2027801	4,635.000	1.17000	5,422.95				
REMOVAL OF EXIST. GUARDRAIL	LF						
0090 2031000	3,075.000	20.00000	61,500.00				
UNCLASSIFIED EXCAVATION	CY						
0100 2033000	54,100.000	40.00000	2,164,000.00				
BORROW EXCAVATION	CY						

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2034000	21,815.000	20.00000	436,300.00				
MUCK EXCAVATION	CY						
0120 2035100	953.412	150.00000	143,011.80				
EXCAVATION FOR SHOULDER PAVING	STA						
0130 2052010	21,815.000	66.00000	1,439,790.00				
STONE BRIDGE LIFT MATERIAL	TON						
0140 2072000	953.412	80.00000	76,272.96				
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0150 3069900	60.000	200.00000	12,000.00				
MAINTENANCE STONE	TON						

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0160 3104000	6,080.000	110.00000	668,800.00				
HMA SHOULDER WIDENING COURSE	TON						
0170 4011004	1,046.300	650.00000	680,095.00				
LIQUID ASPHALT BINDER PG64-22	TON						
0180 4012080	540.000	140.00000	75,600.00				
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0190 4013990	2,555.000	8.00000	20,440.00				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0200 4019000	26.610	1,200.00000	31,932.00				
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0210 4030350	11,260.000	92.00000	1,035,920.00				
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						
0220 4037221	160.000	300.00000	48,000.00				
DRIVEWAY PAVING-SURFACE TYPE C NON-RESURFACING PROJECT	TON						
0230 6021120	560.000	7.35000	4,116.00				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0240 6250007	1,291.000	0.63000	813.33				
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0250 6250012	190,712.200	0.20000	38,142.44				
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0260 6250025	408.000	3.78000	1,542.24				
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0270 6250030	28.000	31.50000	882.00				
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0280 6250035	28.000	25.20000	705.60				
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0290 6250107 6" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	18,100.000 LF	0.32000	5,792.00				
0300 6250111 6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	82,740.000 LF	0.22000	18,202.80				
0310 6250112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	400.000 LF	2.52000	1,008.00				
0320 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	645.500 LF	0.84000	542.22				

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0330 6271012 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	95,356.100 LF	0.84000	80,099.12				
0340 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	204.000 LF	38.85000	7,925.40				
0350 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	14.000 EA	105.00000	1,470.00				
0360 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	14.000 EA	157.50000	2,205.00				

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0370 6271066 6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	9,050.000 LF	1.00000	9,050.00				
0380 6271076 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	41,370.000 LF	1.00000	41,370.00				
0390 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	31.000 EA	6.30000	195.30				
0400 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	665.000 EA	6.30000	4,189.50				

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0401 6320001	(1)	1,050.00000	1,050.00				
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0410 6510105	495.000	19.43000	9,617.85				
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						
0420 6531210	540.000	10.45000	5,643.00				
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						
0430 6531500	305.000	7.35000	2,241.75				
REFLECTIVE SIGN POST PANELS	LF						
0440 6750275	20.000	12.71000	254.20				
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0450 6770413	2,750.000	1.00000	2,750.00				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0460 6780495	1,056.000	8.66000	9,144.96				
SAWCUT FOR LOOP DETECTOR	LF						
0470 7143618	384.000	245.00000	94,080.00				
18" SMOOTH WALL PIPE	LF						
0480 7143624	600.000	285.00000	171,000.00				
24" SMOOTH WALL PIPE	LF						
0490 7143630	96.000	300.00000	28,800.00				
30" SMOOTH WALL PIPE	LF						

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0500 7143636 36" SMOOTH WALL PIPE	32.000 LF	325.00000	10,400.00				
0510 7149999 CLEANING EXISTING PIPE	450.000 LF	50.00000	22,500.00				
0520 7197053 CONCRETE COLLAR FOR UP TO 36" PIPE	3.000 EA	5,000.00000	15,000.00				
0530 7199100 BEVELING OF PIPE END	13.000 EA	700.00000	9,100.00				
0540 8041020 RIP-RAP (CLASS B)	60.000 TON	230.00000	13,800.00				

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0550 8048205 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	68.000 SY	85.00000	5,780.00				
0560 8051050 PREMASH W-BEAM STRONG POST SYSTEM WSP3	11,937.500 LF	19.95000	238,153.13				
0570 8051151 MT3 LEADING END TREATMENT TL3	56.000 EA	3,675.00000	205,800.00				
0580 8052100 MGS3 GR STANDARD SHOULDER	21,237.500 LF	22.05000	468,286.88				
0590 8052150 MGS3CS GR COMPRESSED SHOULDER	3,437.500 LF	29.40000	101,062.50				

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway Items		**Cat Alt Set:**		**Cat Alt Member:**		
0600 8052420 PREMASH RESET TYPE T TL3 LEADING 50'	9.000 EA	2,992.50000	26,932.50				
0610 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	10.000 EA	3,097.50000	30,975.00				
0620 8056557 PREMASH MOMENT SLAB FOR GUARDRAIL	100.000 LF	288.75000	28,875.00				
0630 8068301 TEMPORARY BARRIER FENCE (ORANGE)	37,940.000 LF	3.45000	130,893.00				
0640 8100100 PERMANENT COVER	62.800 ACRE	1,240.00000	77,872.00				

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0650 8100200 TEMPORARY COVER	31.400 ACRE	960.00000	30,144.00				
0660 8104005 FERTILIZER (NITROGEN)	62,800.000 LB	3.25000	204,100.00				
0670 8104010 FERTILIZER (PHOSPHORIC ACID)	62,800.000 LB	3.25000	204,100.00				
0680 8104015 FERTILIZER (POTASH)	62,800.000 LB	3.25000	204,100.00				
0690 8105005 AGRICULTURAL GRANULAR LIME	125,600.000 LB	0.40000	50,240.00				
0700 8109050 SELECTIVE WATERING	271,500.000 GAL	0.09000	24,435.00				

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**		**Cat Alt Member:**		
0710 8109901	188.400	410.00000	77,244.00				
MOWING	ACRE						
0720 8151101	5.000	4,900.00000	24,500.00				
TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY						
0730 8151110	57.628	1,500.00000	86,442.00				
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						
0740 8151203	46.000	2,840.00000	130,640.00				
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						
0750 8152007	2,260.000	22.00000	49,720.00				
SEDIMENT TUBES FOR DITCH CHECKS	LF						

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items			**Cat Alt Set:**			**Cat Alt Member:**	
0760 8153000 SILT FENCE	120,000.000 LF	2.35000	282,000.00				
0770 8153090 REPLACE/REPAIR SILT FENCE	12,000.000 LF	3.95000	47,400.00				
0780 8154050 REMOVAL OF SILT RETAINED BY SILT FENCE	30,000.000 LF	3.60000	108,000.00				
0790 8156490 STABILIZED CONSTRUCTION ENTRANCE	275.000 SY	55.00000	15,125.00				
Section Totals:			$15,999,217.43				
Contract Totals			**$15,999,217.43**				
Cost Plus Time Totals			**$15,999,217.43**				

Contract ID: 1864741 **Counties:** Dorchester

Letting Date: June 13, 2023 **District(s):** District 6

Call Order: 050 **Project(s):** P037073

Contract Time: 11/30/24 COMPLETION DATE **Min:** **Max:**

Contract Description: US 17A Safety Improvements

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

7/7/2023

Vendor Ranking

Call Order: 050
Contract ID: 1864741
Counties: Dorchester
Letting Date: June 13, 2023 2:00 P.M.
District(s): District 6
Contract Time: 11/30/24 COMPLETION DATE

Contract Description: US 17A Safety Improvements
PCN(s): P037073

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA007	BANKS CONSTRUCTION COMPANY	$15,999,217.43	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor