Contract ID: 1872790 **Counties:** Dorchester

Letting Date: June 10, 2025 **District(s):** District 6

Call Order: 060 **Project(s):** P038363

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 61 Rural Road Safety Improvements Dorchester County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway Items - P038363	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	206,000.00000	206,000.00	325,000.00000	325,000.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	35,000.00000	35,000.00	90,000.00000	90,000.00		
0030 1050800 CONSTRUCTION STAKES, LINES & GRADES	1.000 EA	110,000.00000	110,000.00	30,000.00000	30,000.00		
0040 2015005 SELECTED CLEARING	2.000 ACRE	60,800.00000	121,600.00	75,000.00000	150,000.00		
0050 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	50.000 SY	177.00000	8,850.00	250.00000	12,500.00		

Contract ID: 1872790 **Counties:** Dorchester

Letting Date: June 10, 2025 **District(s):** District 6

Call Order: 060 **Project(s):** P038363

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 61 Rural Road Safety Improvements Dorchester County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items - P038363			**Cat Alt Set:**			**Cat Alt Member:**	
0060 2031000	250.000	85.00000	21,250.00	60.00000	15,000.00		
UNCLASSIFIED EXCAVATION	CY						
0070 2033000	2,000.000	80.00000	160,000.00	80.00000	160,000.00		
BORROW EXCAVATION	CY						
0071 2036000	191.000	280.00000	53,480.00	300.00000	57,300.00		
EXCAVATION FOR SHOULDER PAVING	STA						
0072 2072000	191.000	88.35000	16,874.85	300.00000	57,300.00		
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0080 3059900	10.000	549.00000	5,490.00	400.00000	4,000.00		
MAINTENANCE STONE	TON						

Contract ID: 1872790 **Counties:** Dorchester

Letting Date: June 10, 2025 **District(s):** District 6

Call Order: 060 **Project(s):** P038363

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 61 Rural Road Safety Improvements Dorchester County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items - P038363		**Cat Alt Set:**			**Cat Alt Member:**		
0090	3063242	70,950.000	9.25000	656,287.50	22.20000	1,575,090.00		
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B		SY						
0100	3064000	3,020.000	230.00000	694,600.00	235.00000	709,700.00		
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE		TON						
0110	4011004	728.000	800.00000	582,400.00	750.00000	546,000.00		
LIQUID ASPHALT BINDER PG64-22		TON						
0120	4013120	71,700.000	2.00000	143,400.00	3.75000	268,875.00		
MILLING EXISTING ASPHALT PAVEMENT 2.0"		SY						

Contract ID: 1872790 **Counties:** Dorchester

Letting Date: June 10, 2025 **District(s):** District 6

Call Order: 060 **Project(s):** P038363

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 61 Rural Road Safety Improvements Dorchester County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items - P038363		**Cat Alt Set:**				**Cat Alt Member:**	
0130 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	1,320.000 SY	9.00000	11,880.00	20.00000	26,400.00		
0140 4030320 ASPHALT INTERMEDIATE COURSE TYPE B	7,100.000 TON	97.00000	688,700.00	125.00000	887,500.00		
0150 4040320 ASPHALT SURFACE COURSE TYPE B	6,390.000 TON	98.00000	626,220.00	125.00000	798,750.00		
0160 4047230 DRIVEWAY PAVING-SURFACE TYPE D	310.000 TON	250.00000	77,500.00	325.00000	100,750.00		
0170 6011000 TRAFFIC CONTROL	(1) LS	380,000.00000	380,000.00	250,000.00000	250,000.00		

Contract ID: 1872790 **Counties:** Dorchester

Letting Date: June 10, 2025 **District(s):** District 6

Call Order: 060 **Project(s):** P038363

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 61 Rural Road Safety Improvements Dorchester County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items - P038363		**Cat Alt Set:**			**Cat Alt Member:**		
0180	6051120	152.000	7.15000	1,086.80	8.00000	1,216.00		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)		SF						
0190	609105A	1,470.000	0.50000	735.00	0.17000	249.90		
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES		LF						
0200	609115A	109,620.000	0.15000	16,443.00	0.17000	18,635.40		
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES		LF						
0210	609115B	105,930.000	0.16000	16,948.80	0.17000	18,008.10		
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES		LF						

Contract ID: 1872790 **Counties:** Dorchester

Letting Date: June 10, 2025 **District(s):** District 6

Call Order: 060 **Project(s):** P038363

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 61 Rural Road Safety Improvements Dorchester County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items - P038363				**Cat Alt Set:**		**Cat Alt Member:**	
0220 609125A PAVEMENT MARKINGS(TEMPORARY-PAINT)-8" WHITE SOLID LINES	570.000 LF	1.50000	855.00	0.17000	96.90		
0230 609135A PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	1,000.000 LF	3.00000	3,000.00	0.55000	550.00		
0240 609160A PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	28.000 EA	35.00000	980.00	11.00000	308.00		
0250 609180A PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	20.000 EA	50.00000	1,000.00	11.00000	220.00		

Contract ID: 1872790 **Counties:** Dorchester

Letting Date: June 10, 2025 **District(s):** District 6

Call Order: 060 **Project(s):** P038363

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 61 Rural Road Safety Improvements Dorchester County

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1	Roadway Items - P038363				**Cat Alt Set:**		**Cat Alt Member:**	
0260	6271007	490.000	0.90000	441.00	1.38000	676.20		
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.		LF						
0270	6271012	36,540.000	0.90000	32,886.00	0.94000	34,347.60		
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.		LF						
0280	6271015	190.000	4.00000	760.00	3.03000	575.70		
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.		LF						
0290	6271025	500.000	12.00000	6,000.00	9.35000	4,675.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF						

Contract ID: 1872790 **Counties:** Dorchester

Letting Date: June 10, 2025 **District(s):** District 6

Call Order: 060 **Project(s):** P038363

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 61 Rural Road Safety Improvements Dorchester County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway Items - P038363	**Cat Alt Set:**				**Cat Alt Member:**	
0300 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	14.000 EA	100.00000	1,400.00	82.50000	1,155.00		
0310 6271035 WHITE WORD MESSAGE "ONLY" - THERMOPLASTIC - 125 MIL.	10.000 EA	150.00000	1,500.00	110.00000	1,100.00		
0320 6271066 6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	1,200.000 LF	0.90000	1,080.00	0.94000	1,128.00		
0330 6271076 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	35,310.000 LF	0.90000	31,779.00	0.94000	33,191.40		

Contract ID: 1872790 **Counties:** Dorchester

Letting Date: June 10, 2025 **District(s):** District 6

Call Order: 060 **Project(s):** P038363

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 61 Rural Road Safety Improvements Dorchester County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Roadway Items - P038363	**Cat Alt Set:**			**Cat Alt Member:**		
0340 6271080 24" YELLOW SOLID LINES - THERMOPLASTIC - 125 MIL.	65.000 LF	25.00000	1,625.00	6.60000	429.00		
0350 6290001 EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	(1) LS	2,800.00000	2,800.00	8,085.00000	8,085.00		
0360 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	30.000 EA	5.00000	150.00	8.25000	247.50		
0370 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	440.000 EA	5.00000	2,200.00	8.25000	3,630.00		
0380 6321000 MILLED-IN RUMBLE STRIP	6.975 MI	1,500.00000	10,462.50	1,308.10000	9,124.00		

Contract ID: 1872790 **Counties:** Dorchester

Letting Date: June 10, 2025 **District(s):** District 6

Call Order: 060 **Project(s):** P038363

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 61 Rural Road Safety Improvements Dorchester County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items - P038363				**Cat Alt Set:**		**Cat Alt Member:**	
0390 6510105 FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	135.840 SF	28.00000	3,803.52	30.80000	4,183.87		
0400 6510109 FLAT SHEET,TYPE-VIII,IX, OR XI, FLUOR FIXED SIZE & MSG.	34.500 SF	32.50000	1,121.25	35.75000	1,233.38		
0410 6531210 U-SECTION POST FOR SIGN SUPPORTS - 3P	465.000 LF	9.85000	4,580.25	10.84000	5,040.60		
0420 6562305 GUARDRAIL DELINEATOR - WHITE	41.000 EA	70.00000	2,870.00	77.00000	3,157.00		
0421 8068301 TEMPORARY BARRIER FENCE (ORANGE)	20,100.000 LF	3.75000	75,375.00	4.13000	83,013.00		

Contract ID: 1872790 **Counties:** Dorchester

Letting Date: June 10, 2025 **District(s):** District 6

Call Order: 060 **Project(s):** P038363

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 61 Rural Road Safety Improvements Dorchester County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	(1) BANKS CONSTRUCTION COMPANY Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount
SECTION: 1 Roadway Items - P038363				**Cat Alt Set:**		**Cat Alt Member:**	
0430 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	4.083 ACRE	3,325.00000	13,575.98	3,657.50000	14,933.57		
0440 8109901 MOWING	4.083 ACRE	450.00000	1,837.35	495.00000	2,021.09		
0450 8152007 SEDIMENT TUBES FOR DITCH CHECKS	1,176.000 LF	2.30000	2,704.80	14.52000	17,075.52		
0460 8153000 SILT FENCE	45,500.000 LF	3.50000	159,250.00	3.85000	175,175.00		
0470 8154050 REMOVAL OF SILT RETAINED BY SILT FENCE	11,375.000 LF	3.50000	39,812.50	3.85000	43,793.75		

Contract ID: 1872790 **Counties:** Dorchester

Letting Date: June 10, 2025 **District(s):** District 6

Call Order: 060 **Project(s):** P038363

Contract Time: 06/30/26 COMPLETION DATE **Min:** **Max:**

Contract Description: SC 61 Rural Road Safety Improvements Dorchester County

Line No / Item ID Item Description		(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$5,038,595.10		$6,551,440.48		
Contract Totals			**$5,038,595.10**		**$6,551,440.48**		
Cost Plus Time Totals			**$5,038,595.10**		**$6,551,440.48**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

7/2/2025

Vendor Ranking

Call Order: 060

Contract ID: 1872790

Counties: Dorchester

Letting Date: June 10, 2025 2:00 pm

District(s): District 6

Contract Time: 06/30/26 COMPLETION DATE

Contract Description: SC 61 Rural Road Safety Improvements Dorchester County

PCN(s): P038363

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA007	BANKS CONSTRUCTION COMPANY	$5,038,595.10	100.00%
2	1SA007	SANDERS BROTHERS CONSTRUCTION COMPANY, INC.	$6,551,440.48	130.03%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers