Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) L. DEAN WEAVER COMPANY LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045343		**Cat Alt Set:**				**Cat Alt Member:**	
0010	1031000	(1)	350,000.00000	350,000.00	240,000.00000	240,000.00	483,598.00000	483,598.00
MOBILIZATION		LS						
0020	1032010	(1)	40,000.00000	40,000.00	40,000.00000	40,000.00	129,650.50000	129,650.50
BONDS AND INSURANCE		LS						
0030	1050800	11.000	5,500.00000	60,500.00	5,500.00000	60,500.00	1,868.70000	20,555.70
CONSTRUCTION STAKES, LINES & GRADES		EA						
0040	1071403	(1)	30,000.00000	30,000.00	26,500.00000	26,500.00	28,940.00000	28,940.00
RAILROAD INSURANCE AND FLAGGING NS		LS						
0050	2023000	350.550	35.00000	12,269.25	50.00000	17,527.50	15.00000	5,258.25
REMOVAL & DISPOSAL OF EXISTING PAVEMENT		SY						

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) L. DEAN WEAVER COMPANY LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045343		**Cat Alt Set:**				**Cat Alt Member:**	
0060 2031000	237.000	55.00000	13,035.00	47.00000	11,139.00	30.00000	7,110.00
UNCLASSIFIED EXCAVATION	CY						
0070 2033000	3,844.900	50.00000	192,245.00	57.50000	221,081.75	52.00000	199,934.80
BORROW EXCAVATION	CY						
0080 2036000	874.400	50.00000	43,720.00	55.35000	48,398.04	40.75000	35,631.80
EXCAVATION FOR SHOULDER PAVING	STA						
0090 2072000	874.400	50.00000	43,720.00	45.20000	39,522.88	65.00000	56,836.00
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0100 3059001	592.500	90.00000	53,325.00	121.00000	71,692.50	100.00000	59,250.00
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) L. DEAN WEAVER COMPANY LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045343		**Cat Alt Set:**				**Cat Alt Member:**	
0110	3059900	67.160	165.00000	11,081.40	169.70000	11,397.05	120.00000	8,059.20
MAINTENANCE STONE		TON						
0120	3063242	36,150.398	8.50000	307,278.38	9.75000	352,466.38	7.50000	271,127.99
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B		SY						
0130	3064000	1,446.020	210.00000	303,664.20	210.00000	303,664.20	213.00000	308,002.26
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE		TON						
0140	3104000	5,343.360	80.00000	427,468.80	84.00000	448,842.24	76.35000	407,965.54
HMA SHOULDER WIDENING COURSE		TON						

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) L. DEAN WEAVER COMPANY LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045343		**Cat Alt Set:**		**Cat Alt Member:**			
0150 4011004	2,391.410	765.00000	1,829,428.65	820.00000	1,960,956.20	800.00000	1,913,128.00
LIQUID ASPHALT BINDER PG64-22	TON						
0160 4012040	479.000	55.00000	26,345.00	60.00000	28,740.00	40.00000	19,160.00
FULL DEPTH ASPH. PAV. PATCHING 4" UNIF.	SY						
0170 4012060	214.000	95.00000	20,330.00	114.00000	24,396.00	60.00000	12,840.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0180 4012080	11,231.160	68.00000	763,718.88	63.00000	707,563.08	63.00000	707,563.08
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0190 4013117	277,352.002	1.20000	332,822.40	1.65000	457,630.80	1.10000	305,087.20
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) L. DEAN WEAVER COMPANY LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045343		**Cat Alt Set:**				**Cat Alt Member:**	
0200 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)		21,145.000 SY	2.25000	47,576.25	2.55000	53,919.75	2.60000	54,977.00
0210 4040320 ASPHALT SURFACE COURSE TYPE B		34,239.995 TON	88.00000	3,013,119.56	87.50000	2,995,999.56	93.00000	3,184,319.54
0220 4040340 ASPHALT SURFACE COURSE TYPE C		2,357.643 TON	100.00000	235,764.30	98.25000	231,638.42	91.00000	214,545.51
0230 4047220 DRIVEWAY PAVING-SURFACE TYPE C		1,985.625 TON	220.00000	436,837.50	181.00000	359,398.13	180.00000	357,412.50
0240 6011000 TRAFFIC CONTROL		(1) LS	400,000.00000	400,000.00	295,000.00000	295,000.00	435,950.00000	435,950.00

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) L. DEAN WEAVER COMPANY LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045343		**Cat Alt Set:**		**Cat Alt Member:**			
0250 6051120	3,650.563	6.00000	21,903.38	6.10000	22,268.43	6.10000	22,268.43
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0260 6240005	8,046.000	0.14000	1,126.44	0.14000	1,126.44	0.14000	1,126.44
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0270 6240007	3,810.000	0.18000	685.80	0.18000	685.80	0.18000	685.80
6" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0280 6240010	213,276.000	0.13000	27,725.88	0.13000	27,725.88	0.13000	27,725.88
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) L. DEAN WEAVER COMPANY LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045343		**Cat Alt Set:**				**Cat Alt Member:**	
0290	6240012	239,184.000	0.16000	38,269.44	0.16000	38,269.44	0.16000	38,269.44
6" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT		LF						
0300	6240015	2,150.000	0.14000	301.00	0.01000	21.50	0.01000	21.50
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT		LF						
0310	6240025	3,509.000	0.25000	877.25	0.01000	35.09	0.01000	35.09
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT		LF						

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) L. DEAN WEAVER COMPANY LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045343		**Cat Alt Set:**		**Cat Alt Member:**			
0320 6240030	141.000	1.00000	141.00	0.01000	1.41	0.01000	1.41
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0330 6240031	28.000	1.00000	28.00	0.01000	0.28	0.01000	0.28
WHITE SINGLE BIKE LANE ARROW (LT, STRAIGHT, RT)-FAST DRY PAINT	EA						
0340 6240035	97.000	1.00000	97.00	0.01000	0.97	0.01000	0.97
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0350 6240040	11.000	1.00000	11.00	0.01000	0.11	0.01000	0.11
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) L. DEAN WEAVER COMPANY LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045343		**Cat Alt Set:**		**Cat Alt Member:**			
0360 6240043	4.000	1.00000	4.00	0.01000	0.04	0.01000	0.04
WHITE LANE DROP ARROW (LEFT OR RIGHT)-FAST DRY PAINT	EA						
0370 6240045	26.000	1.00000	26.00	0.01000	0.26	0.01000	0.26
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0380 6240055	28.000	1.00000	28.00	0.01000	0.28	0.01000	0.28
BIKE LANE SYMBOL - FAST DRY PAINT	EA						
0390 6240105	8,680.000	0.14000	1,215.20	0.14000	1,215.20	0.14000	1,215.20
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) L. DEAN WEAVER COMPANY LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045343		**Cat Alt Set:**				**Cat Alt Member:**	
0400	6240107	19,620.000	0.18000	3,531.60	0.18000	3,531.60	0.18000	3,531.60
6" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT		LF						
0410	6240110	199,364.000	0.13000	25,917.32	0.13000	25,917.32	0.13000	25,917.32
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF						
0420	6240111	172,503.000	0.16000	27,600.48	0.16000	27,600.48	0.16000	27,600.48
6"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT		LF						
0430	6240112	2,097.000	1.50000	3,145.50	1.50000	3,145.50	1.50000	3,145.50
6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT		LF						

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	(3) L. DEAN WEAVER COMPANY LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045343	**Cat Alt Set:**		**Cat Alt Member:**			
0440 6251005	3,786.000	0.50000	1,893.00	0.50000	1,893.00	0.50000	1,893.00
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0450 6251007	1,430.000	0.55000	786.50	0.55000	786.50	0.55000	786.50
6" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						
0460 6251010	67,182.000	0.48000	32,247.36	0.48000	32,247.36	0.48000	32,247.36
4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						
0470 6251012	91,349.000	0.53000	48,414.97	0.53000	48,414.97	0.53000	48,414.97
6" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	LF						

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	(3) L. DEAN WEAVER COMPANY LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045343	**Cat Alt Set:**		**Cat Alt Member:**			
0480 6251015	825.000	4.00000	3,300.00	4.00000	3,300.00	4.00000	3,300.00
8" WHITE SOLID LINES PERM.PVMT.MARKINGS	LF						
0490 6251025	1,489.000	12.00000	17,868.00	12.00000	17,868.00	12.00000	17,868.00
24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	LF						
0500 6251030	50.000	125.00000	6,250.00	125.00000	6,250.00	125.00000	6,250.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) PERM.PVMT.MARKING	EA						
0510 6251035	35.000	175.00000	6,125.00	175.00000	6,125.00	175.00000	6,125.00
WHITE WORD MESSAGE "ONLY" - PERM.PVMT.MARKING	EA						

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) L. DEAN WEAVER COMPANY LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045343		**Cat Alt Set:**				**Cat Alt Member:**	
0520 6251040	4.000	175.00000	700.00	175.00000	700.00	175.00000	700.00
WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)PERM.PVMT.MARKING	EA						
0530 6251043	2.000	400.00000	800.00	400.00000	800.00	400.00000	800.00
WHITE LANE DROP ARROW(LT.OR RT.)PERM.PVMT.MARKING	EA						
0540 6251045	10.000	450.00000	4,500.00	450.00000	4,500.00	450.00000	4,500.00
RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	EA						
0550 6251064	7,934.000	0.48000	3,808.32	0.48000	3,808.32	0.48000	3,808.32
4" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) L. DEAN WEAVER COMPANY LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045343		**Cat Alt Set:**		**Cat Alt Member:**			
0560 6251066	6,540.000	0.55000	3,597.00	0.55000	3,597.00	0.55000	3,597.00
6" YELLOW BROKEN LINES(GAPS EXC)PERM.PVMT.MARKING	LF						
0570 6251074	70,030.000	0.48000	33,614.40	0.48000	33,614.40	0.48000	33,614.40
4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						
0580 6251076	57,501.000	0.53000	30,475.53	0.53000	30,475.53	0.53000	30,475.53
6" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	LF						
0590 6280055	14.000	200.00000	2,800.00	200.00000	2,800.00	200.00000	2,800.00
BIKE LANE SYMBOL -PREFORMED THERMO - 60MIL	EA						

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) L. DEAN WEAVER COMPANY LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045343		**Cat Alt Set:**		**Cat Alt Member:**			
0600 6280056	14.000 EA	150.00000	2,100.00	150.00000	2,100.00	150.00000	2,100.00
BIKE LANE ARROW - PREFORMED THERMO - 60MIL							
0610 6300005	273.000 EA	5.00000	1,365.00	5.00000	1,365.00	5.00000	1,365.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"							
0620 6301005	234.000 EA	5.00000	1,170.00	5.00000	1,170.00	5.00000	1,170.00
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.							
0630 6301100	1,462.000 EA	5.00000	7,310.00	5.00000	7,310.00	5.00000	7,310.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"							

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) L. DEAN WEAVER COMPANY LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P045343		**Cat Alt Set:**				**Cat Alt Member:**	
0640	6321000	32.940	500.00000	16,470.00	675.00000	22,234.50	500.00000	16,470.00
MILLED-IN RUMBLE STRIP		MI						
0650	6750275	700.000	22.00000	15,400.00	22.00000	15,400.00	18.75000	13,125.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT		LF						
0660	6770413	9,750.000	2.00000	19,500.00	2.00000	19,500.00	1.45000	14,137.50
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE		LF						
0670	6780495	4,825.000	9.50000	45,837.50	9.50000	45,837.50	10.25000	49,456.25
SAWCUT FOR LOOP DETECTOR		LF						

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	(3) L. DEAN WEAVER COMPANY LLC Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: P045343	**Cat Alt Set:**		**Cat Alt Member:**			
0680 6800518	5.000	1,085.00000	5,425.00	1,085.00000	5,425.00	950.00000	4,750.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0690 7204100	311.110	80.00000	24,888.80	80.00000	24,888.80	80.00000	24,888.80
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0700 7204600	19.440	95.00000	1,846.80	85.00000	1,652.40	146.00000	2,838.24
CONCRETE SIDEWALK(6" UNIFORM)	SY						
0710 7204900	30.000	60.00000	1,800.00	68.00000	2,040.00	66.00000	1,980.00
DETECTABLE WARNING MATERIAL	SF						

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) BANKS CONSTRUCTION COMPANY		(2) SANDERS BROTHERS CONSTRUCTION COMPANY, INC.		(3) L. DEAN WEAVER COMPANY LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P045343 **Cat Alt Set:** **Cat Alt Member:**							
0720 7205000	20.000	110.00000	2,200.00	85.00000	1,700.00	125.00000	2,500.00
CONCRETE DRIVEWAY(6" UNIFORM)	SY						
0730 7209000	50.000	220.00000	11,000.00	80.00000	4,000.00	160.00000	8,000.00
PEDESTRIAN RAMP CONSTRUCTION	SY						
0740 7209100	180.000	60.00000	10,800.00	68.00000	12,240.00	66.00000	11,880.00
SURFACE APPLIED DETECTABLE WARNING	SF						
0750 8100102	15.766	3,400.00000	53,604.40	3,400.00000	53,604.40	3,400.00000	53,604.40
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$9,564,781.44		$9,577,167.19		$9,791,204.17

Contract ID: 1877890 **Counties:** Dorchester

Letting Date: September 09, 2026 **District(s):** District 6

Call Order: 080 **Project(s):** P045343, P045344, P045345, P045347, P045348, P045349

Contract Time: 06/30/28 COMPLETION DATE **Min:** **Max:**

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

Contract Totals	**$9,564,781.44**	**$9,577,167.19**	**$9,791,204.17**
Cost Plus Time Totals	**$9,564,781.44**	**$9,577,167.19**	**9,791,204.17**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/7/2026

Vendor Ranking

Call Order: 080
Contract ID: 1877890
Counties: Dorchester
Letting Date: September 09, 2026 2:00 pm
District(s): District 6
Contract Time: 06/30/28 COMPLETION DATE

Contract Description: FDP, mill, STB, Intm B Spec, CMRB

PCN(s): P045343, P045344, P045345, P045347, P045348, P045349

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1BA007	BANKS CONSTRUCTION COMPANY	$9,564,781.44	100.00%
2	1SA007	SANDERS BROTHERS CONSTRUCTION COMPANY, INC.	$9,577,167.19	100.13%
3	1WE025	L. DEAN WEAVER COMPANY LLC	$9,791,204.17	102.37%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers