Tabulation of Bids

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) AMERICAN CONTRACTING & SERVICES, INC.		(2) OLYMPUS PAINTING CONTRACTORS, INC.		(3) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Quantities		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	97,038.98000	97,038.98	118,000.00000	118,000.00	100,000.00000	100,000.00
MOBILIZATION	LS						
0020 1032010	(1)	38,815.59000	38,815.59	30,000.00000	30,000.00	50,000.00000	50,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	166,000.00000	166,000.00	160,000.00000	160,000.00	250,000.00000	250,000.00
TRAFFIC CONTROL	LS						
0040 2023000	174.000	115.00000	20,010.00	45.00000	7,830.00	100.00000	17,400.00
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0050 2027000	19.200	1,700.00000	32,640.00	650.00000	12,480.00	500.00000	9,600.00
REMOVAL & DISPOSAL OF EXISTING CONCRETE	CY						

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) AMERICAN CONTRACTING & SERVICES, INC. Unit Price	(1) Ext Amount	(2) OLYMPUS PAINTING CONTRACTORS, INC. Unit Price	(2) Ext Amount	(3) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(3) Ext Amount
SECTION: 1 Bridge Quantities		**Cat Alt Set:**		**Cat Alt Member:**			
0060 2031200	(1)	2,000.00000	2,000.00	15,000.00000	15,000.00	50,000.00000	50,000.00
SITE EXCAVATION	LS						
0070 2103000	50.000	250.00000	12,500.00	500.00000	25,000.00	500.00000	25,000.00
FLOWABLE FILL	CY						
0080 4011004	38.000	565.00000	21,470.00	650.00000	24,700.00	565.00000	21,470.00
LIQUID ASPHALT BINDER PG64-22	TON						
0090 4013150	3,134.000	6.55000	20,527.70	7.20000	22,564.80	6.55000	20,527.70
MILLING EXISTING ASPHALT PAVEMENT 1.5"	SY						
0100 4013250	3,134.000	6.55000	20,527.70	7.20000	22,564.80	6.65000	20,841.10
MILLING EXISTING ASPHALT PAVEMENT 2.5"	SY						

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) AMERICAN CONTRACTING & SERVICES, INC.		(2) OLYMPUS PAINTING CONTRACTORS, INC.		(3) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Quantities		**Cat Alt Set:**		**Cat Alt Member:**		
0110 4030320	627.000	145.00000	90,915.00	175.00000	109,725.00	145.00000	90,915.00
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0120 6021120	280.000	12.75000	3,570.00	18.00000	5,040.00	10.00000	2,800.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0130 6052121	2.000	7,000.00000	14,000.00	6,300.00000	12,600.00	15,000.00000	30,000.00
PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 2	EA						
0140 6053110	1,200.000	60.00000	72,000.00	28.00000	33,600.00	40.00000	48,000.00
TEMPORARY CONCRETE BARRIER	LF						

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) AMERICAN CONTRACTING & SERVICES, INC.		(2) OLYMPUS PAINTING CONTRACTORS, INC.		(3) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Quantities				**Cat Alt Set:**		**Cat Alt Member:**	
0150 609105A	600.000	0.50000	300.00	0.85000	510.00	1.00000	600.00
PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	LF						
0160 609105G	1,400.000	2.65000	3,710.00	1.50000	2,100.00	1.75000	2,450.00
PREF.FLEX.WET RETRO.PVMT. MARK(T-4)TEMP.REMOVABLE 4"WH.BROKEN PREF.	LF						
0170 609115A	9,200.000	0.20000	1,840.00	0.60000	5,520.00	0.50000	4,600.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	LF						

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) AMERICAN CONTRACTING & SERVICES, INC. Unit Price	(1) Ext Amount	(2) OLYMPUS PAINTING CONTRACTORS, INC. Unit Price	(2) Ext Amount	(3) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(3) Ext Amount
SECTION: 1 Bridge Quantities		**Cat Alt Set:**		**Cat Alt Member:**			
0180 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	5,100.000 LF	0.20000	1,020.00	0.60000	3,060.00	0.50000	2,550.00
0190 609115G PREF.FLEX.WET RETRO.PVMT. MARK(T-4)TEMP.REMOVABLE 4"WH.SOLID PREF.	1,400.000 LF	3.00000	4,200.00	2.50000	3,500.00	3.00000	4,200.00
0200 609115H PREF.FLEX.WET RETRO.PVMT. MARK(T-4) TEMP.REMOVABLE4"YEL.SOLID PREF.	200.000 LF	6.00000	1,200.00	2.50000	500.00	3.00000	600.00

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) AMERICAN CONTRACTING & SERVICES, INC.		(2) OLYMPUS PAINTING CONTRACTORS, INC.		(3) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Quantities				**Cat Alt Set:**		**Cat Alt Member:**	
0210 609135A	240.000	3.00000	720.00	2.50000	600.00	3.00000	720.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	LF						
0220 609160A	20.000	65.00000	1,300.00	85.00000	1,700.00	25.00000	500.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	EA						
0230 609180A	3.000	85.00000	255.00	150.00000	450.00	125.00000	375.00
PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	EA						
0240 6092100	62.000	5.00000	310.00	8.00000	496.00	4.00000	248.00
TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	EA						

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) AMERICAN CONTRACTING & SERVICES, INC. Unit Price	(1) Ext Amount	(2) OLYMPUS PAINTING CONTRACTORS, INC. Unit Price	(2) Ext Amount	(3) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(3) Ext Amount
SECTION: 1 Bridge Quantities		**Cat Alt Set:**		**Cat Alt Member:**			
0250 6092155	128.000	5.00000	640.00	8.00000	1,024.00	4.00000	512.00
TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0260 6271005	514.000	1.00000	514.00	2.00000	1,028.00	1.50000	771.00
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0270 6271010	1,624.000	0.80000	1,299.20	1.00000	1,624.00	0.50000	812.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0280 6271030	4.000	150.00000	600.00	180.00000	720.00	75.00000	300.00
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) AMERICAN CONTRACTING & SERVICES, INC.		(2) OLYMPUS PAINTING CONTRACTORS, INC.		(3) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Quantities			**Cat Alt Set:**		**Cat Alt Member:**		
0290 6271074	725.000	1.50000	1,087.50	1.50000	1,087.50	1.00000	725.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0300 6301100	40.000	25.00000	1,000.00	50.00000	2,000.00	5.00000	200.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0310 6351100	514.000	5.00000	2,570.00	2.00000	1,028.00	3.00000	1,542.00
PREF.FLEX.RETRO.PVMT. MARK(T-1) PERM.60MIL4"WH.BROKEN	LF						
0320 6351150	1,623.000	3.00000	4,869.00	2.00000	3,246.00	3.00000	4,869.00
PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"WH.SOLID	LF						

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) AMERICAN CONTRACTING & SERVICES, INC.		(2) OLYMPUS PAINTING CONTRACTORS, INC.		(3) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Quantities			**Cat Alt Set:**		**Cat Alt Member:**		
0330 6351450	725.000	3.00000	2,175.00	2.00000	1,450.00	3.00000	2,175.00
PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"YEL.SOL.	LF						
0340 6885992	(1)	5,000.00000	5,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	LS						
0350 7013400	10.000	350.00000	3,500.00	350.00000	3,500.00	500.00000	5,000.00
SPALL REPAIR	SF						
0360 7013446	20.000	250.00000	5,000.00	120.00000	2,400.00	150.00000	3,000.00
EPOXY CRACK INJECTION	LF						
0370 7023200	1,770.000	12.00000	21,240.00	3.50000	6,195.00	5.00000	8,850.00
GROOVED SURFACE FINISH	SY						

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) AMERICAN CONTRACTING & SERVICES, INC. Unit Price	(1) Ext Amount	(2) OLYMPUS PAINTING CONTRACTORS, INC. Unit Price	(2) Ext Amount	(3) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(3) Ext Amount
SECTION: 1 Bridge Quantities		**Cat Alt Set:**		**Cat Alt Member:**			
0380 7091100	(1)	19,000.00000	19,000.00	2,500.00000	2,500.00	25,000.00000	25,000.00
STRUCTURAL STEEL	LS						
0390 7091395	(1)	80,000.00000	80,000.00	80,000.00000	80,000.00	225,000.00000	225,000.00
ENVIRONMENTAL AND WORKER PROTECTION	LS						
0400 7101000	(1)	280,000.00000	280,000.00	290,000.00000	290,000.00	225,000.00000	225,000.00
CLEANING AND PAINTING EXISTING STRUCTURAL STEEL	LS						
0410 7243100	24.000	1,350.00000	32,400.00	400.00000	9,600.00	600.00000	14,400.00
ELASTOMERIC BEARING	EA						
0420 7260201	1,840.000	110.00000	202,400.00	59.00000	108,560.00	70.00000	128,800.00
HYDRO-DEMOLITION OF EXISTING SURFACE	SY						

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) AMERICAN CONTRACTING & SERVICES, INC. Unit Price	(1) Ext Amount	(2) OLYMPUS PAINTING CONTRACTORS, INC. Unit Price	(2) Ext Amount	(3) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. Unit Price	(3) Ext Amount
SECTION: 1 Bridge Quantities		**Cat Alt Set:**		**Cat Alt Member:**			
0430 7260401	555.000	120.00000	66,600.00	420.00000	233,100.00	200.00000	111,000.00
PARTIAL DEPTH REMOVAL OF SOUND CONCRETE	SY						
0440 7260500	58.500	2,850.00000	166,725.00	2,400.00000	140,400.00	1,500.00000	87,750.00
CONCRETE OVERLAY (LATEX)	CY						
0450 7260501	41.100	3,050.00000	125,355.00	2,400.00000	98,640.00	2,000.00000	82,200.00
VERY EARLY STRENGTH CONCRETE OVERLAY (LATEX)	CY						
0460 7261110	2.000	1,200.00000	2,400.00	10,000.00000	20,000.00	10,000.00000	20,000.00
REHABILITATE EXISTING BRIDGE ENDS	EA						
0470 7261120	2.000	4,000.00000	8,000.00	9,000.00000	18,000.00	15,000.00000	30,000.00
REHABILITATE EXISTING EXPANSION JOINT	EA						

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) AMERICAN CONTRACTING & SERVICES, INC.		(2) OLYMPUS PAINTING CONTRACTORS, INC.		(3) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Quantities			**Cat Alt Set:**		**Cat Alt Member:**		
0480 7262000	(1)	109,000.00000	109,000.00	185,000.00000	185,000.00	300,000.00000	300,000.00
JACKING BRIDGE	LS						
0485 7260300	177.000	20.00000	3,540.00	150.00000	26,550.00	50.00000	8,850.00
BLAST CLEANING	SY						
0490 8051900	100.000	31.95000	3,195.00	40.00000	4,000.00	31.95000	3,195.00
RESET GUARDRAIL RESET GR.	LF						
0500 8100101	0.250	4,200.00000	1,050.00	5,500.00000	1,375.00	5,000.00000	1,250.00
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						
0510 8152007	100.000	6.00000	600.00	19.00000	1,900.00	10.00000	1,000.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) AMERICAN CONTRACTING & SERVICES, INC.		(2) OLYMPUS PAINTING CONTRACTORS, INC.		(3) LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Quantities		**Cat Alt Set:**		**Cat Alt Member:**		
0520 8153000	2,000.000	2.50000	5,000.00	8.00000	16,000.00	4.00000	8,000.00
SILT FENCE	LF						
0530 8990537	1,840.000	35.00000	64,400.00	34.50000	63,480.00	35.00000	64,400.00
SURFACE MILLING 001	SY						
0540 8990538	185.000	500.00000	92,500.00	850.00000	157,250.00	300.00000	55,500.00
BRIDGE DECK PATCHING, FULL DEPTH 002	SY						
0550 8990543	3.000	750.00000	2,250.00	1,200.00000	3,600.00	500.00000	1,500.00
ANCHOR BOLT REPLACEMENT WITH CONCRETE CORING	EACH						
Section Totals:			$1,940,779.67		$2,112,798.10		$2,184,997.80
Contract Totals			**$1,940,779.67**		**$2,112,798.10**		**$2,184,997.80**

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Cost Plus Time Totals	**$1,940,779.67**	**$2,112,798.10**	**2,184,997.80**

( ) indicates item is bid as Lump Sum

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) M&M SERVICES COMPANY, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Quantities		**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	135,000.00000	135,000.00	140,000.00000	140,000.00		
0020 1032010 BONDS AND INSURANCE	(1) LS	75,000.00000	75,000.00	70,000.00000	70,000.00		
0030 1071000 TRAFFIC CONTROL	(1) LS	400,000.00000	400,000.00	225,000.00000	225,000.00		
0040 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	174.000 SY	225.00000	39,150.00	185.00000	32,190.00		
0050 2027000 REMOVAL & DISPOSAL OF EXISTING CONCRETE	19.200 CY	3,500.00000	67,200.00	1,015.00000	19,488.00		

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) M&M SERVICES COMPANY, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Quantities				**Cat Alt Set:**		**Cat Alt Member:**	
0060 2031200 SITE EXCAVATION	(1) LS	12,000.00000	12,000.00	4,200.00000	4,200.00		
0070 2103000 FLOWABLE FILL	50.000 CY	250.00000	12,500.00	300.00000	15,000.00		
0080 4011004 LIQUID ASPHALT BINDER PG64-22	38.000 TON	565.00000	21,470.00	576.30000	21,899.40		
0090 4013150 MILLING EXISTING ASPHALT PAVEMENT 1.5"	3,134.000 SY	9.00000	28,206.00	6.68000	20,935.12		
0100 4013250 MILLING EXISTING ASPHALT PAVEMENT 2.5"	3,134.000 SY	9.00000	28,206.00	6.78000	21,248.52		

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) M&M SERVICES COMPANY, INC. Unit Price	(4) M&M SERVICES COMPANY, INC. Ext Amount	(5) ARCHER WESTERN CONSTRUCTION, LLC Unit Price	(5) ARCHER WESTERN CONSTRUCTION, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Quantities			**Cat Alt Set:**		**Cat Alt Member:**		
0110 4030320 HOT MIX ASPHALT SURFACE COURSE TYPE B	627.000 TON	145.00000	90,915.00	147.90000	92,733.30		
0120 6021120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	280.000 SF	15.00000	4,200.00	17.00000	4,760.00		
0130 6052121 PORTABLE TERMINAL IMPACT ATTENUATOR-TEST LEVEL 2	2.000 EA	4,500.00000	9,000.00	3,500.00000	7,000.00		
0140 6053110 TEMPORARY CONCRETE BARRIER	1,200.000 LF	48.00000	57,600.00	35.00000	42,000.00		

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) M&M SERVICES COMPANY, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Quantities				**Cat Alt Set:**		**Cat Alt Member:**	
0150 609105A PAVEMENT MARKINGS(TEMP-PAINT) 4" WHITE BROKEN LINES	600.000 LF	0.48000	288.00	0.56000	336.00		
0160 609105G PREF.FLEX.WET RETRO.PVMT. MARK(T-4)TEMP.REMOVABLE 4"WH.BROKEN PREF.	1,400.000 LF	12.50000	17,500.00	5.35000	7,490.00		
0170 609115A PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" WHITE SOLID LINES	9,200.000 LF	0.48000	4,416.00	0.31000	2,852.00		
0180 609115B PAVEMENT MARKINGS(TEMPORARY-PAINT)-4" YELLOW SOLID LINES	5,100.000 LF	0.48000	2,448.00	0.31000	1,581.00		

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) M&M SERVICES COMPANY, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Quantities			**Cat Alt Set:**		**Cat Alt Member:**	
0190 609115G PREF.FLEX.WET RETRO.PVMT. MARK(T-4)TEMP.REMOVABLE 4"WH.SOLID PREF.	1,400.000 LF	3.00000	4,200.00	3.06000	4,284.00		
0200 609115H PREF.FLEX.WET RETRO.PVMT. MARK(T-4) TEMP.REMOVABLE4"YEL.SOLID PREF.	200.000 LF	3.00000	600.00	3.06000	612.00		
0210 609135A PAVEMENT MARKINGS(TEMPORARY-PAINT)-24"WHITE SOLID LINES	240.000 LF	1.25000	300.00	5.10000	1,224.00		

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) M&M SERVICES COMPANY, INC. Unit Price	(4) M&M SERVICES COMPANY, INC. Ext Amount	(5) ARCHER WESTERN CONSTRUCTION, LLC Unit Price	(5) ARCHER WESTERN CONSTRUCTION, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Quantities			**Cat Alt Set:**		**Cat Alt Member:**		
0220 609160A PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE SINGLE ARROW	20.000 EA	45.00000	900.00	51.00000	1,020.00		
0230 609180A PAVEMENT MARKINGS(TEMPORARY-PAINT)-WHITE WORD 'ONLY	3.000 EA	50.00000	150.00	102.00000	306.00		
0240 6092100 TEMPORARY CLEAR PAVEMENT MARKERS MONO-DIR.- 4"X4"	62.000 EA	12.00000	744.00	17.85000	1,106.70		
0250 6092155 TEMPORARY YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	128.000 EA	12.00000	1,536.00	17.85000	2,284.80		

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) M&M SERVICES COMPANY, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Quantities				**Cat Alt Set:**		**Cat Alt Member:**	
0260 6271005 4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	514.000 LF	1.25000	642.50	1.79000	920.06		
0270 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	1,624.000 LF	1.25000	2,030.00	1.02000	1,656.48		
0280 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	4.000 EA	125.00000	500.00	153.00000	612.00		
0290 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	725.000 LF	1.25000	906.25	1.02000	739.50		

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) M&M SERVICES COMPANY, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Quantities				**Cat Alt Set:**		**Cat Alt Member:**	
0300 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	40.000 EA	12.00000	480.00	37.23000	1,489.20		
0310 6351100 PREF.FLEX.RETRO.PVMT. MARK(T-1) PERM.60MIL4"WH.BROKEN	514.000 LF	9.00000	4,626.00	8.52000	4,379.28		
0320 6351150 PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"WH.SOLID	1,623.000 LF	9.00000	14,607.00	4.85000	7,871.55		
0330 6351450 PREF.FLEX.RETRO.PVMT. MARK(T-1)PERM. (60MIL)4"YEL.SOL.	725.000 LF	9.00000	6,525.00	4.85000	3,516.25		

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(4) M&M SERVICES COMPANY, INC. Unit Price	(4) M&M SERVICES COMPANY, INC. Ext Amount	(5) ARCHER WESTERN CONSTRUCTION, LLC Unit Price	(5) ARCHER WESTERN CONSTRUCTION, LLC Ext Amount		
SECTION: 1	Bridge Quantities			**Cat Alt Set:**		**Cat Alt Member:**		
0340	6885992	(1)	5,500.00000	5,500.00	25,000.00000	25,000.00		
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT		LS						
0350	7013400	10.000	550.00000	5,500.00	1,650.00000	16,500.00		
SPALL REPAIR		SF						
0360	7013446	20.000	500.00000	10,000.00	357.00000	7,140.00		
EPOXY CRACK INJECTION		LF						
0370	7023200	1,770.000	15.00000	26,550.00	20.00000	35,400.00		
GROOVED SURFACE FINISH		SY						
0380	7091100	(1)	10,000.00000	10,000.00	135,000.00000	135,000.00		
STRUCTURAL STEEL		LS						

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) M&M SERVICES COMPANY, INC.		(5) ARCHER WESTERN CONSTRUCTION, LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Quantities				**Cat Alt Set:**		**Cat Alt Member:**	
0390 7091395 ENVIRONMENTAL AND WORKER PROTECTION	(1) LS	100,000.00000	100,000.00	185,000.00000	185,000.00		
0400 7101000 CLEANING AND PAINTING EXISTING STRUCTURAL STEEL	(1) LS	330,000.00000	330,000.00	330,000.00000	330,000.00		
0410 7243100 ELASTOMERIC BEARING	24.000 EA	5,500.00000	132,000.00	750.00000	18,000.00		
0420 7260201 HYDRO-DEMOLITION OF EXISTING SURFACE	1,840.000 SY	48.00000	88,320.00	125.00000	230,000.00		
0430 7260401 PARTIAL DEPTH REMOVAL OF SOUND CONCRETE	555.000 SY	125.00000	69,375.00	250.00000	138,750.00		

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) M&M SERVICES COMPANY, INC. Unit Price	(4) M&M SERVICES COMPANY, INC. Ext Amount	(5) ARCHER WESTERN CONSTRUCTION, LLC Unit Price	(5) ARCHER WESTERN CONSTRUCTION, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Quantities			**Cat Alt Set:**		**Cat Alt Member:**		
0440 7260500	58.500	1,425.00000	83,362.50	3,325.00000	194,512.50		
CONCRETE OVERLAY (LATEX)	CY						
0450 7260501	41.100	1,800.00000	73,980.00	3,615.00000	148,576.50		
VERY EARLY STRENGTH CONCRETE OVERLAY (LATEX)	CY						
0460 7261110	2.000	12,000.00000	24,000.00	5,000.00000	10,000.00		
REHABILITATE EXISTING BRIDGE ENDS	EA						
0470 7261120	2.000	12,000.00000	24,000.00	8,000.00000	16,000.00		
REHABILITATE EXISTING EXPANSION JOINT	EA						
0480 7262000	(1)	125,000.00000	125,000.00	473,000.00000	473,000.00		
JACKING BRIDGE	LS						

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) M&M SERVICES COMPANY, INC. Unit Price	(4) M&M SERVICES COMPANY, INC. Ext Amount	(5) ARCHER WESTERN CONSTRUCTION, LLC Unit Price	(5) ARCHER WESTERN CONSTRUCTION, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1 Bridge Quantities			**Cat Alt Set:**		**Cat Alt Member:**		
0485 7260300	177.000	15.00000	2,655.00	15.00000	2,655.00		
BLAST CLEANING	SY						
0490 8051900	100.000	42.00000	4,200.00	25.50000	2,550.00		
RESET GUARDRAIL RESET GR.	LF						
0500 8100101	0.250	6,000.00000	1,500.00	4,600.00000	1,150.00		
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						
0510 8152007	100.000	20.00000	2,000.00	43.00000	4,300.00		
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0520 8153000	2,000.000	5.00000	10,000.00	7.75000	15,500.00		
SILT FENCE	LF						

Contract ID: 4010600 **Counties:** Richland

Letting Date: March 14, 2017 **District(s):** 1

Call Order: 190 **Project(s):** P026819

Contract Time: 04/30/18 COMPLETION DATE **Min:** **Max:**

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) M&M SERVICES COMPANY, INC. Unit Price	(4) M&M SERVICES COMPANY, INC. Ext Amount	(5) ARCHER WESTERN CONSTRUCTION, LLC Unit Price	(5) ARCHER WESTERN CONSTRUCTION, LLC Ext Amount	Unit Price	Ext Amount
SECTION: 1	Bridge Quantities		**Cat Alt Set:**		**Cat Alt Member:**		
0530 8990537	1,840.000	32.00000	58,880.00	25.00000	46,000.00		
SURFACE MILLING 001	SY						
0540 8990538	185.000	300.00000	55,500.00	583.00000	107,855.00		
BRIDGE DECK PATCHING, FULL DEPTH 002	SY						
0550 8990543	3.000	1,000.00000	3,000.00	1,300.00000	3,900.00		
ANCHOR BOLT REPLACEMENT WITH CONCRETE CORING	EACH						
Section Totals:			$2,289,168.25		$2,907,524.16		
Contract Totals			**$2,289,168.25**		**$2,907,524.16**		
Cost Plus Time Totals			**$2,289,168.25**		**$2,907,524.16**		

( ) indicates item is bid as Lump Sum

Call Order: 190 **Contract ID:** 4010600 **Counties:** Richland

Letting Date: March 14, 2017 2:00 P.M. **District(s):** 1

Contract Time: 04/30/18 COMPLETION DATE

Contract Description: Rehabilitate existing S-59 (Blythewood Road)Bridge over I-77 **PCN(s):** P026819

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1AM022	AMERICAN CONTRACTING & SERVICES, INC.	$1,940,779.67	100.00%
2	1OL002	OLYMPUS PAINTING CONTRACTORS, INC.	$2,112,798.10	108.86%
3	1LE006	LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.	$2,184,997.80	112.58%
4	1MM004	M&M SERVICES COMPANY, INC.	$2,289,168.25	117.95%
5	1AR002	ARCHER WESTERN CONSTRUCTION, LLC	$2,907,524.16	149.81%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATOR _____ Date_____

Christy A. Hall
TITLE: Secretary of Transportation