
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0010 1031000

MOBILIZATION

(1)

LS

266,180.00000 266,180.00 275,000.00000 275,000.00 284,000.00000 284,000.00

0020 1031100

MOBILIZATION -
SUBCONTRACTOR

(1)

LS

266,180.00000 266,180.00 300,000.00000 300,000.00 284,000.00000 284,000.00

0030 1031200

BRIDGE CONSTRUCTION ACCESS

(1)

LS

26,685.00000 26,685.00 50,000.00000 50,000.00 35,000.00000 35,000.00

0040 1032010

BONDS AND INSURANCE

(1)

LS

106,475.00000 106,475.00 15,000.00000 15,000.00 60,000.00000 60,000.00

0050 1050800

CONSTRUCTION STAKES, LINES &
GRADES

2.000

EA

37,000.00000 74,000.00 30,000.00000 60,000.00 50,000.00000 100,000.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0060 1071000

TRAFFIC CONTROL

(1)

LS

105,000.00000 105,000.00 125,000.00000 125,000.00 110,000.00000 110,000.00

0070 1080300

CPM PROGRESS SCHEDULE

(1)

LS

30,000.00000 30,000.00 7,500.00000 7,500.00 35,000.00000 35,000.00

0080 2012000

CLEARING & GRUBBING WITHIN
ROADWAY

(1)

LS

150,000.00000 150,000.00 121,500.00000 121,500.00 121,500.00000 121,500.00

0090 2022000

REMOVAL & DISPOSAL ITEM NO.
012

(1)

LS

400.00000 400.00 400.00000 400.00 400.00000 400.00

0100 2022000

REMOVAL & DISPOSAL ITEM NO.
013

(1)

LS

700.00000 700.00 700.00000 700.00 700.00000 700.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0110 2022000

REMOVAL & DISPOSAL ITEM NO.
014

(1)

LS

600.00000 600.00 600.00000 600.00 600.00000 600.00

0120 2022000

REMOVAL & DISPOSAL ITEM NO.
015

(1)

LS

500.00000 500.00 500.00000 500.00 500.00000 500.00

0130 2022000

REMOVAL & DISPOSAL ITEM NO.
004

(1)

LS

700.00000 700.00 700.00000 700.00 700.00000 700.00

0140 2022000

REMOVAL & DISPOSAL ITEM NO.
005

(1)

LS

800.00000 800.00 800.00000 800.00 800.00000 800.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0150 2022000

REMOVAL & DISPOSAL ITEM NO.
006

(1)

LS

1,200.00000 1,200.00 1,200.00000 1,200.00 1,200.00000 1,200.00

0160 2022000

REMOVAL & DISPOSAL ITEM NO.
007

(1)

LS

800.00000 800.00 800.00000 800.00 800.00000 800.00

0170 2022000

REMOVAL & DISPOSAL ITEM NO.
008

(1)

LS

400.00000 400.00 400.00000 400.00 400.00000 400.00

0180 2022000

REMOVAL & DISPOSAL ITEM NO.
009

(1)

LS

2,500.00000 2,500.00 2,500.00000 2,500.00 2,500.00000 2,500.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0190 2022000

REMOVAL & DISPOSAL ITEM NO.
010

(1)

LS

100.00000 100.00 100.00000 100.00 100.00000 100.00

0200 2022000

REMOVAL & DISPOSAL ITEM NO.
011

(1)

LS

800.00000 800.00 800.00000 800.00 800.00000 800.00

0210 2022000

REMOVAL & DISPOSAL ITEM NO.
001

(1)

LS

900.00000 900.00 900.00000 900.00 900.00000 900.00

0220 2022000

REMOVAL & DISPOSAL ITEM NO.
002

(1)

LS

900.00000 900.00 900.00000 900.00 900.00000 900.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0230 2022000

REMOVAL & DISPOSAL ITEM NO.
003

(1)

LS

400.00000 400.00 400.00000 400.00 400.00000 400.00

0240 2025000

REMOVAL & DISPOSAL OF
EXISTING ASPHALT PAVEMENT

7,150.000

SY

5.50000 39,325.00 5.50000 39,325.00 5.50000 39,325.00

0250 2027801

REMOVAL OF EXIST. GUARDRAIL

1,328.000

LF

1.50000 1,992.00 1.50000 1,992.00 1.50000 1,992.00

0260 2028101

REMOVAL & DISPOSAL OF
EXISTING BRIDGE

(1)

LS

40,000.00000 40,000.00 30,000.00000 30,000.00 50,000.00000 50,000.00

0270 2028102

REMOVAL & DISPOSAL OF
EXISTING BRIDGE

(1)

LS

104,715.00000 104,715.00 60,000.00000 60,000.00 123,000.00000 123,000.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190
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Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027
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Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0280 2031000

UNCLASSIFIED EXCAVATION

25,300.000

CY

7.29000 184,437.00 7.29000 184,437.00 7.29000 184,437.00

0290 2033000

BORROW EXCAVATION

13,100.000

CY

16.10000 210,910.00 16.10000 210,910.00 16.10000 210,910.00

0300 2034000

MUCK EXCAVATION

2,530.000

CY

8.50000 21,505.00 8.50000 21,505.00 8.50000 21,505.00

0310 2034518

18" DIAMETER PIPE ADDITIONAL
FOUNDATION WORK

176.000

LF

32.75000 5,764.00 32.75000 5,764.00 32.75000 5,764.00

0320 2034530

30" DIAMETER PIPE ADDITIONAL
FOUNDATION WORK

124.000

LF

47.50000 5,890.00 47.50000 5,890.00 47.50000 5,890.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0330 2034542

42" DIAMETER PIPE ADDITIONAL
FOUNDATION WORK

84.000

LF

62.75000 5,271.00 62.75000 5,271.00 62.75000 5,271.00

0340 2037000

GEOGRID REINFORCEMENT
(UNIAXIAL)

4,150.000

SY

11.50000 47,725.00 11.50000 47,725.00 11.50000 47,725.00

0350 2081001

FINE GRADING

16,850.000

SY

1.40000 23,590.00 1.40000 23,590.00 1.40000 23,590.00

0360 2103000

FLOWABLE FILL

30.000

CY

185.00000 5,550.00 185.00000 5,550.00 185.00000 5,550.00

0370 3069900

MAINTENANCE STONE

2,300.000

TON

21.50000 49,450.00 21.50000 49,450.00 21.50000 49,450.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0380 3100310

HOT MIX ASPHALT BASE COURSE
- TYPE A

2,750.000

TON

59.00000 162,250.00 59.00000 162,250.00 59.00000 162,250.00

0390 3100320

HOT MIX ASPHALT BASE COURSE
- TYPE B

950.000

TON

58.00000 55,100.00 58.00000 55,100.00 58.00000 55,100.00

0400 4011004

LIQUID ASPHALT BINDER PG64-22

411.000

TON

513.00000 210,843.00 513.00000 210,843.00 513.00000 210,843.00

0410 4013990

MILLING EXISTING ASPHALT
PAVEMENT (VARIABLE)

1,185.000

SY

16.50000 19,552.50 16.50000 19,552.50 16.50000 19,552.50

0420 4019000

MILLED-IN RUMBLE STRIP

1.554

MI

12,068.85000 18,754.99 12,100.00000 18,803.40 12,100.00000 18,803.40
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0430 4020320

HOT MIX ASPHALT INTERMEDIATE
COURSE TYPE B

1,850.000

TON

60.00000 111,000.00 60.00000 111,000.00 60.00000 111,000.00

0440 4020330

HOT MIX ASPHALT INTERMEDIATE
COURSE TYPE C

390.000

TON

56.00000 21,840.00 56.00000 21,840.00 56.00000 21,840.00

0450 4030320

HOT MIX ASPHALT SURFACE
COURSE TYPE B

1,650.000

TON

58.00000 95,700.00 48.00000 79,200.00 58.00000 95,700.00

0460 4030340

HOT MIX ASPHALT SURFACE
COURSE TYPE C

700.000

TON

56.00000 39,200.00 56.00000 39,200.00 56.00000 39,200.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0470 4037000

HOT MIX  ASPH. CONC. SURF. CR.
FOR DITCH PAVING

11.000

TON

1,200.00000 13,200.00 1,200.00000 13,200.00 1,200.00000 13,200.00

0480 6041200

BARRICADE - TYPE 3

120.000

LF

25.00000 3,000.00 25.00000 3,000.00 25.00000 3,000.00

0490 6051100

PERMANENT YELLOW PAVEMENT
MARKERS BI-DIR.- 4"X4" PERM.
YEL.

17.000

EA

17.00000 289.00 17.00000 289.00 17.00000 289.00

0500 6051120

PERMANENT CONSTRUCTION
SIGNS (GROUND MOUNTED)

376.000

SF

10.00000 3,760.00 10.00000 3,760.00 10.00000 3,760.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190
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Contract Time:

October 13, 2015

Contract Description:

4685090
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Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0510 6051125

PERMANENT CONSTRUCTION
SIGNS (BARRICADE MOUNTED)

70.000

SF

10.00000 700.00 10.00000 700.00 10.00000 700.00

0520 608100B

TYPE B - FLASHING LIGHT

16.000

EA

267.42000 4,278.72 110.00000 1,760.00 110.00000 1,760.00

0530 609115A

PAVEMENT
MARKINGS(TEMPORARY-PAINT)-
4" WHITE SOLID LINES

11,104.000

LF

0.22000 2,442.88 0.22000 2,442.88 0.22000 2,442.88

0540 609115B

PAVEMENT
MARKINGS(TEMPORARY-PAINT)-
4" YELLOW SOLID LINES

10,916.000

LF

0.22000 2,401.52 0.22000 2,401.52 0.22000 2,401.52
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0550 6091400

REMOVAL OF PAVEMENT
MARKINGS (TRAFFIC CONTROL)

11,500.000

LF

0.60000 6,900.00 0.60000 6,900.00 0.60000 6,900.00

0560 6250005

4" WHITE BROKEN LINES -(GAPS
EXCLUDED)-FAST DRY PAINT

122.000

LF

0.22000 26.84 0.22000 26.84 0.22000 26.84

0570 6250010

4" WHITE SOLID LINES (PVT.
EDGE LINES)-FAST DRY PAINT

7,892.000

LF

0.22000 1,736.24 0.22000 1,736.24 0.22000 1,736.24

0580 6250025

24" WHITE SOLID LINES
(STOP/DIAGONAL LINES)-FAST
DRY PAINT

65.000

LF

3.40000 221.00 3.40000 221.00 3.40000 221.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek
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Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190
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October 13, 2015

Contract Description:
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York
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0590 6250110

4"YELLOW SOLID
LINE(PVT.EDGE&NO PASSING
ZONE)-FAST DRY PAINT

7,798.000

LF

0.22000 1,715.56 0.22000 1,715.56 0.22000 1,715.56

0600 6271005

4" WHITE BROKEN LINES(GAPS
EXCL.)THERMOPLASTIC- 90 MIL.

424.000

LF

0.90000 381.60 0.90000 381.60 0.90000 381.60

0610 6271010

4" WHITE SOLID LINES (PVT.
EDGE LINES) THERMO.- 90 MIL.

7,892.000

LF

0.51000 4,024.92 0.51000 4,024.92 0.51000 4,024.92

0620 6271025

24" WHITE SOLID LINES
(STOP/DIAG LINES)-THERMO.-125
MIL

65.000

LF

11.50000 747.50 11.50000 747.50 11.50000 747.50
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0630 6271074

4" YELLOW SOLID
LINES(PVT.EDGE LINES)
THERMO-90 MIL.

7,798.000

LF

0.51000 3,976.98 0.51000 3,976.98 0.51000 3,976.98

0640 6301100

PERMANENT YELLOW PAVEMENT
MARKERS BI-DIR.- 4"X4"

80.000

EA

17.00000 1,360.00 17.00000 1,360.00 17.00000 1,360.00

0650 6351150

PREF.FLEX.RETRO.PVMT.
MARK(T-1)PERM.
(60MIL)4"WH.SOLID

620.000

LF

5.25000 3,255.00 5.25000 3,255.00 5.25000 3,255.00

0660 6351450

PREF.FLEX.RETRO.PVMT.
MARK(T-1)PERM.
(60MIL)4"YEL.SOL.

620.000

LF

5.25000 3,255.00 5.25000 3,255.00 5.25000 3,255.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0670 6510105

FLAT SHEET, TYPE III, FIXED SZ. &
MSG. SIGN

219.000

SF

40.00000 8,760.00 40.00000 8,760.00 40.00000 8,760.00

0680 6531210

U-SECTION POST FOR SIGN
SUPPORTS - 3P

294.000

LF

12.50000 3,675.00 12.50000 3,675.00 12.50000 3,675.00

0690 6750278

FURNISH & INSTALL 2.0"
SCHEDULE 80 PVC CONDUIT

1,409.000

LF

9.25000 13,033.25 10.00000 14,090.00 10.00000 14,090.00

0700 7011400

CONC. FOR STRUCTURES -
CLASS 4000

678.700

CY

835.00000 566,714.50 1,000.00000 678,700.00 1,000.00000 678,700.00

0710 7023200

GROOVED SURFACE FINISH

887.000

SY

3.65000 3,237.55 5.00000 4,435.00 13.00000 11,531.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0720 7031200

REINF. STEEL FOR STRUCTURES
(BRIDGE)

187,781.000

LB

1.00000 187,781.00 1.00000 187,781.00 1.00000 187,781.00

0730 7031220

HOOP REINFORCING STEEL FOR
STRUCTURES (BRIDGE)

13,454.000

LB

1.30000 17,490.20 2.00000 26,908.00 2.00000 26,908.00

0740 7043000

PRESTRESSED CONC. BEAM
(TYPE III)

1,125.000

LF

170.00000 191,250.00 250.00000 281,250.00 250.00000 281,250.00

0750 7045991

3'-0" x 1'-9" CORED SLABS

717.000

LF

115.00000 82,455.00 200.00000 143,400.00 170.00000 121,890.00

0760 7045992

3'-0" x 2'-0" CORED SLABS

838.300

LF

150.00000 125,745.00 200.00000 167,660.00 180.00000 150,894.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0770 7045993

3'-0" X 1'-9" SLABS

119.600

LF

140.00000 16,744.00 200.00000 23,920.00 170.00000 20,332.00

0780 7051000

CONCRETE BRIDGE BARRIER
PARAPET

572.200

LF

60.00000 34,332.00 75.00000 42,915.00 80.00000 45,776.00

0790 7051910

CONCRETE BRIDGE BARRIER
PARAPET TRANSITION

8.000

EA

1,300.00000 10,400.00 1,000.00000 8,000.00 2,000.00000 16,000.00

0800 7052020

ALUMINUM 2-TUBE BRIDGE
RAILING

405.300

LF

80.00000 32,424.00 150.00000 60,795.00 165.00000 66,874.50

0810 7110010

PILE DRIVING SET-UP

26.000

EA

175.00000 4,550.00 150.00000 3,900.00 2,500.00000 65,000.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0820 7111560

REINF. PILE TIPS (HP14 X 73)

26.000

EA

250.00000 6,500.00 200.00000 5,200.00 300.00000 7,800.00

0830 7112220

STEEL H BEARING PILING (HP14 X
73)

850.000

LF

55.00000 46,750.00 100.00000 85,000.00 54.00000 45,900.00

0840 7120006

DRILLED SHAFT SET-UP

12.000

EA

4,500.00000 54,000.00 1,200.00000 14,400.00 5,000.00000 60,000.00

0850 7120142

DRILLED SHAFT WITH ROCK
EXCAVATION - 36" DIAMETER

37.500

LF

2,065.00000 77,437.50 1,000.00000 37,500.00 980.00000 36,750.00

0860 7120151

DRILLED SHAFT WITH WET & DRY
EXCAVATION - 42" DIAMETER

173.500

LF

605.00000 104,967.50 900.00000 156,150.00 810.00000 140,535.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0870 7120152

DRILLED SHAFT WITH ROCK
EXCAVATION - 42" DIAMETER

28.000

LF

2,250.00000 63,000.00 1,500.00000 42,000.00 900.00000 25,200.00

0880 7120155

CONSTRUCTION CASING - 42"
DIAMETER

107.000

LF

365.00000 39,055.00 200.00000 21,400.00 125.00000 13,375.00

0890 7120161

DRILLED SHAFT WITH WET & DRY
EXCAVATION - 48" DIAMETER

192.000

LF

675.00000 129,600.00 1,000.00000 192,000.00 785.00000 150,720.00

0900 7120165

CONSTRUCTION CASING - 48"
DIAMETER

192.000

LF

365.00000 70,080.00 250.00000 48,000.00 140.00000 26,880.00

0910 7143618

18" SMOOTH WALL PIPE

824.000

LF

44.25000 36,462.00 44.25000 36,462.00 44.25000 36,462.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0920 7143624

24" SMOOTH WALL PIPE

92.000

LF

58.25000 5,359.00 58.25000 5,359.00 58.25000 5,359.00

0930 7143630

30" SMOOTH WALL PIPE

124.000

LF

75.50000 9,362.00 75.50000 9,362.00 75.50000 9,362.00

0940 7143636

36" SMOOTH WALL PIPE

96.000

LF

103.00000 9,888.00 103.00000 9,888.00 103.00000 9,888.00

0950 7143642

42" SMOOTH WALL PIPE

84.000

LF

132.00000 11,088.00 132.00000 11,088.00 132.00000 11,088.00

0960 7191205

CATCH BASIN -TYPE 9

3.000

EA

2,500.00000 7,500.00 2,500.00000 7,500.00 2,500.00000 7,500.00

0970 7191605

CATCH BASIN -TYPE 16

1.000

EA

4,100.00000 4,100.00 4,100.00000 4,100.00 4,100.00000 4,100.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0980 7199100

BEVELING OF PIPE END

50.000

EA

800.00000 40,000.00 800.00000 40,000.00 800.00000 40,000.00

0990 7203710

BRIDGE APPROACH CONCRETE
CURB AND GUTTER(1'-10")

180.000

LF

125.00000 22,500.00 125.00000 22,500.00 125.00000 22,500.00

1000 7205000

CONCRETE DRIVEWAY(6"
UNIFORM)

280.000

SY

80.00000 22,400.00 80.00000 22,400.00 80.00000 22,400.00

1010 7243100

ELASTOMERIC BEARING

120.000

EA

130.00000 15,600.00 200.00000 24,000.00 150.00000 18,000.00

1020 7270010

CROSSHOLE SONIC LOGGING
SETUP

12.000

EA

400.00000 4,800.00 2,500.00000 30,000.00 3,000.00000 36,000.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1030 8011210

AGGREGATE
UNDERDRAIN(AGG#789)WITH
4"PERF.PIPE FOR STRUC

142.000

TON

55.00000 7,810.00 60.00000 8,520.00 60.00000 8,520.00

1040 8041020

RIP-RAP (CLASS B)

560.000

TON

45.50000 25,480.00 45.50000 25,480.00 45.50000 25,480.00

1050 8041030

RIP-RAP (CLASS C)

2,640.000

TON

55.00000 145,200.00 55.00000 145,200.00 55.00000 145,200.00

1060 8048210

GEOTEXTILE FOR EROSION
CONTROL UNDER RIPRAP(CLASS
2)TYPE C

2,600.000

SY

2.60000 6,760.00 2.60000 6,760.00 2.60000 6,760.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1070 8051100

STEEL BEAM GUARDRAIL STEEL
BEAM GR.

1,337.500

LF

18.00000 24,075.00 18.00000 24,075.00 18.00000 24,075.00

1080 8052300

END TERMINAL - TYPE T

10.000

EA

1,855.00000 18,550.00 1,855.00000 18,550.00 1,855.00000 18,550.00

1090 8052600

THRIE BEAM G.R.BRIDGE CONN.

4.000

EA

1,500.00000 6,000.00 1,500.00000 6,000.00 1,500.00000 6,000.00

1100 8053250

THRIE BEAM G.R.BRIDGE CONN.

4.000

EA

1,500.00000 6,000.00 1,500.00000 6,000.00 1,500.00000 6,000.00

1110 8061110

WOVEN WIRE FENCE - TYPE 1
WITH 1 STRAND BARBED

120.000

LF

15.00000 1,800.00 15.00000 1,800.00 15.00000 1,800.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1120 8063100

48"-CHAIN LINK FENCE

40.000

LF

12.50000 500.00 12.50000 500.00 12.50000 500.00

1130 8071000

RESET FENCE

700.000

LF

11.00000 7,700.00 11.00000 7,700.00 11.00000 7,700.00

1140 8081000

MOVING ITEM NO. 009

(1)

LS

300.00000 300.00 300.00000 300.00 300.00000 300.00

1150 8081000

MOVING ITEM NO. 010

(1)

LS

900.00000 900.00 900.00000 900.00 900.00000 900.00

1160 8081000

MOVING ITEM NO. 011

(1)

LS

400.00000 400.00 400.00000 400.00 400.00000 400.00

1170 8081000

MOVING ITEM NO. 001

(1)

LS

1,400.00000 1,400.00 1,400.00000 1,400.00 1,400.00000 1,400.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1180 8081000

MOVING ITEM NO. 002

(1)

LS

1,400.00000 1,400.00 1,400.00000 1,400.00 1,400.00000 1,400.00

1190 8081000

MOVING ITEM NO. 003

(1)

LS

1,000.00000 1,000.00 1,000.00000 1,000.00 1,000.00000 1,000.00

1200 8081000

MOVING ITEM NO. 004

(1)

LS

14,000.00000 14,000.00 14,000.00000 14,000.00 14,000.00000 14,000.00

1210 8081000

MOVING ITEM NO. 005

(1)

LS

600.00000 600.00 600.00000 600.00 600.00000 600.00

1220 8081000

MOVING ITEM NO. 006

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

1230 8081000

MOVING ITEM NO. 007

(1)

LS

300.00000 300.00 300.00000 300.00 300.00000 300.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1240 8081000

MOVING ITEM NO. 008

(1)

LS

1,400.00000 1,400.00 1,400.00000 1,400.00 1,400.00000 1,400.00

1250 8091010

RIGHT OF WAY MARKER(REBAR
AND CAP)

83.000

EA

125.00000 10,375.00 125.00000 10,375.00 125.00000 10,375.00

1260 8091050

RIGHT OF WAY PLAT

(1)

LS

10,000.00000 10,000.00 10,000.00000 10,000.00 10,000.00000 10,000.00

1270 8100100

PERMANENT COVER

13.000

ACRE

1,750.00000 22,750.00 1,750.00000 22,750.00 1,750.00000 22,750.00

1280 8100200

TEMPORARY COVER

9.500

ACRE

1,150.00000 10,925.00 1,150.00000 10,925.00 1,150.00000 10,925.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1290 8101105

COMPOST

875.000

CY

50.00000 43,750.00 50.00000 43,750.00 50.00000 43,750.00

1300 8101110

STRAW OR HAY MULCH WITH
TACKIFIER

22.500

ACRE

1,150.00000 25,875.00 1,150.00000 25,875.00 1,150.00000 25,875.00

1310 8104005

FERTILIZER (NITROGEN)

1,300.000

LB

1.00000 1,300.00 1.00000 1,300.00 1.00000 1,300.00

1320 8104010

FERTILIZER (PHOSPHORIC ACID)

1,300.000

LB

1.00000 1,300.00 1.00000 1,300.00 1.00000 1,300.00

1330 8104015

FERTILIZER (POTASH)

1,300.000

LB

1.00000 1,300.00 1.00000 1,300.00 1.00000 1,300.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1340 8105005

AGRICULTURAL GRANULAR LIME

26,000.000

LB

0.50000 13,000.00 0.50000 13,000.00 0.50000 13,000.00

1350 8109050

SELECTIVE WATERING

190,050.000

GAL

0.10000 19,005.00 0.10000 19,005.00 0.10000 19,005.00

1360 8109901

MOWING

45.000

ACRE

550.00000 24,750.00 550.00000 24,750.00 550.00000 24,750.00

1370 8142100

WATERPROOFING
(SUBSTRUCTURE-SECOND
METHOD)

29.800

SY

60.00000 1,788.00 30.00000 894.00 60.00000 1,788.00

1380 8143000

WATERPROOFING (BRIDGE
DECK)

517.800

SY

40.00000 20,712.00 100.00000 51,780.00 50.00000 25,890.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1390 8151101

TURF REINFORCEMENT MATTING
(TRM) TYPE 1

2.609

MSY

3,251.25000 8,482.51 3,250.00000 8,479.25 3,250.00000 8,479.25

1400 8151102

TURF REINFORCEMENT MATTING
(TRM) TYPE 2

0.275

MSY

5,090.91000 1,400.00 5,000.00000 1,375.00 5,000.00000 1,375.00

1410 8151110

TEMPORARY EROSION CONTROL
BLANKET (ECB)

16.769

MSY

1,350.08000 22,639.49 1,350.00000 22,638.15 1,350.00000 22,638.15

1420 8151203

HYDRAULIC EROSION CONTROL
PRODUCT (HECP) - TYPE 3

22.500

ACRE

2,150.00000 48,375.00 2,150.00000 48,375.00 2,150.00000 48,375.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1430 8152007

SEDIMENT TUBES FOR DITCH
CHECKS

2,380.000

LF

10.25000 24,395.00 10.25000 24,395.00 10.25000 24,395.00

1440 8153000

SILT FENCE

4,900.000

LF

2.60000 12,740.00 2.60000 12,740.00 2.60000 12,740.00

1450 8153090

REPLACE/REPAIR SILT FENCE

1,000.000

LF

6.75000 6,750.00 6.75000 6,750.00 6.75000 6,750.00

1460 8154000

SILT BASINS

670.000

CY

12.50000 8,375.00 12.50000 8,375.00 12.50000 8,375.00

1470 8154010

CLEANING SILT BASINS

1,340.000

CY

13.00000 17,420.00 13.00000 17,420.00 13.00000 17,420.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1480 8154050

REMOVAL OF SILT RETAINED BY
SILT FENCE

2,000.000

LF

2.30000 4,600.00 2.30000 4,600.00 2.30000 4,600.00

1490 8156205

INLET STRUCTURE FILTER - TYPE
D1

4.000

EA

775.00000 3,100.00 775.00000 3,100.00 775.00000 3,100.00

1500 8156207

FILTER MATERIAL FOR INLET
STRUCTURE FILTER - TYPE D1

4.000

EA

350.00000 1,400.00 350.00000 1,400.00 350.00000 1,400.00

1510 8156300

SEDIMENT DAM RIPRAP

120.000

TON

49.50000 5,940.00 49.50000 5,940.00 49.50000 5,940.00

1520 8156410

AGGREGATE NO.5 FOR EROSION
CONTROL

120.000

TON

32.50000 3,900.00 32.50000 3,900.00 32.50000 3,900.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DANE CONSTRUCTION,
INC.

(2) LEE CONSTRUCTION
COMPANY OF THE
CAROLINAS, INC.

(3) DELLINGER, INC.

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1530 8156490

STABILIZED CONSTRUCTION
ENTRANCE

825.000

SY

17.00000 14,025.00 17.00000 14,025.00 17.00000 14,025.00

1540 8157012

TEMPORARY FLEXIBLE PIPE
SLOPE DRAIN - 12"

120.000

LF

28.00000 3,360.00 28.00000 3,360.00 28.00000 3,360.00

Section Totals: $5,323,604.75 $5,611,711.34 $5,710,497.84

( ) indicates item is bid as Lump Sum

$5,611,711.34$5,323,604.75 $5,710,497.84

$5,323,604.75

Contract Totals

$5,611,711.34 5,710,497.84Cost Plus Time Totals
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0010 1031000

MOBILIZATION

(1)

LS

285,000.00000 285,000.00 275,000.00000 275,000.00 290,000.00000 290,000.00

0020 1031100

MOBILIZATION -
SUBCONTRACTOR

(1)

LS

155,000.00000 155,000.00 200,000.00000 200,000.00 125,000.00000 125,000.00

0030 1031200

BRIDGE CONSTRUCTION ACCESS

(1)

LS

54,000.00000 54,000.00 35,000.00000 35,000.00 87,000.00000 87,000.00

0040 1032010

BONDS AND INSURANCE

(1)

LS

68,000.00000 68,000.00 21,500.00000 21,500.00 115,000.00000 115,000.00

0050 1050800

CONSTRUCTION STAKES, LINES &
GRADES

2.000

EA

27,600.00000 55,200.00 90,000.00000 180,000.00 29,000.00000 58,000.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0060 1071000

TRAFFIC CONTROL

(1)

LS

63,000.00000 63,000.00 120,000.00000 120,000.00 131,000.00000 131,000.00

0070 1080300

CPM PROGRESS SCHEDULE

(1)

LS

2,500.00000 2,500.00 20,000.00000 20,000.00 10,000.00000 10,000.00

0080 2012000

CLEARING & GRUBBING WITHIN
ROADWAY

(1)

LS

148,000.00000 148,000.00 250,000.00000 250,000.00 156,000.00000 156,000.00

0090 2022000

REMOVAL & DISPOSAL ITEM NO.
012

(1)

LS

500.00000 500.00 1,000.00000 1,000.00 500.00000 500.00

0100 2022000

REMOVAL & DISPOSAL ITEM NO.
013

(1)

LS

4.00000 4.00 100.00000 100.00 1,000.00000 1,000.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0110 2022000

REMOVAL & DISPOSAL ITEM NO.
014

(1)

LS

4.00000 4.00 100.00000 100.00 300.00000 300.00

0120 2022000

REMOVAL & DISPOSAL ITEM NO.
015

(1)

LS

4.00000 4.00 100.00000 100.00 300.00000 300.00

0130 2022000

REMOVAL & DISPOSAL ITEM NO.
004

(1)

LS

500.00000 500.00 100.00000 100.00 400.00000 400.00

0140 2022000

REMOVAL & DISPOSAL ITEM NO.
005

(1)

LS

500.00000 500.00 200.00000 200.00 500.00000 500.00

0150 2022000

REMOVAL & DISPOSAL ITEM NO.
006

(1)

LS

500.00000 500.00 1,000.00000 1,000.00 3,500.00000 3,500.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0160 2022000

REMOVAL & DISPOSAL ITEM NO.
007

(1)

LS

500.00000 500.00 1,000.00000 1,000.00 2,000.00000 2,000.00

0170 2022000

REMOVAL & DISPOSAL ITEM NO.
008

(1)

LS

500.00000 500.00 400.00000 400.00 1,000.00000 1,000.00

0180 2022000

REMOVAL & DISPOSAL ITEM NO.
009

(1)

LS

500.00000 500.00 200.00000 200.00 1,000.00000 1,000.00

0190 2022000

REMOVAL & DISPOSAL ITEM NO.
010

(1)

LS

500.00000 500.00 100.00000 100.00 150.00000 150.00

0200 2022000

REMOVAL & DISPOSAL ITEM NO.
011

(1)

LS

100.00000 100.00 50.00000 50.00 150.00000 150.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0210 2022000

REMOVAL & DISPOSAL ITEM NO.
001

(1)

LS

500.00000 500.00 2,000.00000 2,000.00 1,800.00000 1,800.00

0220 2022000

REMOVAL & DISPOSAL ITEM NO.
002

(1)

LS

500.00000 500.00 2,000.00000 2,000.00 2,000.00000 2,000.00

0230 2022000

REMOVAL & DISPOSAL ITEM NO.
003

(1)

LS

500.00000 500.00 2,000.00000 2,000.00 1,800.00000 1,800.00

0240 2025000

REMOVAL & DISPOSAL OF
EXISTING ASPHALT PAVEMENT

7,150.000

SY

4.50000 32,175.00 6.00000 42,900.00 11.00000 78,650.00

0250 2027801

REMOVAL OF EXIST. GUARDRAIL

1,328.000

LF

1.00000 1,328.00 1.00000 1,328.00 1.00000 1,328.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0260 2028101

REMOVAL & DISPOSAL OF
EXISTING BRIDGE

(1)

LS

25,000.00000 25,000.00 45,000.00000 45,000.00 185,000.00000 185,000.00

0270 2028102

REMOVAL & DISPOSAL OF
EXISTING BRIDGE

(1)

LS

55,000.00000 55,000.00 90,000.00000 90,000.00 80,000.00000 80,000.00

0280 2031000

UNCLASSIFIED EXCAVATION

25,300.000

CY

16.00000 404,800.00 9.50000 240,350.00 9.00000 227,700.00

0290 2033000

BORROW EXCAVATION

13,100.000

CY

12.00000 157,200.00 12.40000 162,440.00 17.75000 232,525.00

0300 2034000

MUCK EXCAVATION

2,530.000

CY

20.00000 50,600.00 9.00000 22,770.00 10.00000 25,300.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0310 2034518

18" DIAMETER PIPE ADDITIONAL
FOUNDATION WORK

176.000

LF

30.00000 5,280.00 4.00000 704.00 35.00000 6,160.00

0320 2034530

30" DIAMETER PIPE ADDITIONAL
FOUNDATION WORK

124.000

LF

47.00000 5,828.00 4.00000 496.00 45.00000 5,580.00

0330 2034542

42" DIAMETER PIPE ADDITIONAL
FOUNDATION WORK

84.000

LF

72.50000 6,090.00 4.00000 336.00 45.00000 3,780.00

0340 2037000

GEOGRID REINFORCEMENT
(UNIAXIAL)

4,150.000

SY

7.50000 31,125.00 8.00000 33,200.00 13.00000 53,950.00

0350 2081001

FINE GRADING

16,850.000

SY

11.30000 190,405.00 4.50000 75,825.00 2.75000 46,337.50
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0360 2103000

FLOWABLE FILL

30.000

CY

260.00000 7,800.00 180.00000 5,400.00 300.00000 9,000.00

0370 3069900

MAINTENANCE STONE

2,300.000

TON

48.00000 110,400.00 28.00000 64,400.00 35.00000 80,500.00

0380 3100310

HOT MIX ASPHALT BASE COURSE
- TYPE A

2,750.000

TON

56.00000 154,000.00 60.00000 165,000.00 60.00000 165,000.00

0390 3100320

HOT MIX ASPHALT BASE COURSE
- TYPE B

950.000

TON

56.00000 53,200.00 66.00000 62,700.00 60.00000 57,000.00

0400 4011004

LIQUID ASPHALT BINDER PG64-22

411.000

TON

480.00000 197,280.00 505.00000 207,555.00 515.00000 211,665.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0410 4013990

MILLING EXISTING ASPHALT
PAVEMENT (VARIABLE)

1,185.000

SY

10.00000 11,850.00 15.00000 17,775.00 18.00000 21,330.00

0420 4019000

MILLED-IN RUMBLE STRIP

1.554

MI

4,100.00000 6,371.40 3,944.82000 6,130.25 4,000.00000 6,216.00

0430 4020320

HOT MIX ASPHALT INTERMEDIATE
COURSE TYPE B

1,850.000

TON

59.75000 110,537.50 60.00000 111,000.00 62.00000 114,700.00

0440 4020330

HOT MIX ASPHALT INTERMEDIATE
COURSE TYPE C

390.000

TON

68.00000 26,520.00 65.00000 25,350.00 58.00000 22,620.00

0450 4030320

HOT MIX ASPHALT SURFACE
COURSE TYPE B

1,650.000

TON

68.50000 113,025.00 70.00000 115,500.00 60.00000 99,000.00
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SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0460 4030340

HOT MIX ASPHALT SURFACE
COURSE TYPE C

700.000

TON

73.75000 51,625.00 80.00000 56,000.00 58.00000 40,600.00

0470 4037000

HOT MIX  ASPH. CONC. SURF. CR.
FOR DITCH PAVING

11.000

TON

450.00000 4,950.00 250.00000 2,750.00 950.00000 10,450.00

0480 6041200

BARRICADE - TYPE 3

120.000

LF

25.00000 3,000.00 25.00000 3,000.00 30.00000 3,600.00

0490 6051100

PERMANENT YELLOW PAVEMENT
MARKERS BI-DIR.- 4"X4" PERM.
YEL.

17.000

EA

15.00000 255.00 15.00000 255.00 15.00000 255.00

0500 6051120

PERMANENT CONSTRUCTION
SIGNS (GROUND MOUNTED)

376.000

SF

6.50000 2,444.00 6.46000 2,428.96 8.00000 3,008.00
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Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0510 6051125

PERMANENT CONSTRUCTION
SIGNS (BARRICADE MOUNTED)

70.000

SF

6.50000 455.00 6.46000 452.20 8.00000 560.00

0520 608100B

TYPE B - FLASHING LIGHT

16.000

EA

68.00000 1,088.00 68.00000 1,088.00 80.00000 1,280.00

0530 609115A

PAVEMENT
MARKINGS(TEMPORARY-PAINT)-
4" WHITE SOLID LINES

11,104.000

LF

0.26000 2,887.04 0.26000 2,887.04 0.16000 1,776.64

0540 609115B

PAVEMENT
MARKINGS(TEMPORARY-PAINT)-
4" YELLOW SOLID LINES

10,916.000

LF

0.26000 2,838.16 0.26000 2,838.16 0.16000 1,746.56
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Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0550 6091400

REMOVAL OF PAVEMENT
MARKINGS (TRAFFIC CONTROL)

11,500.000

LF

1.00000 11,500.00 1.00000 11,500.00 0.50000 5,750.00

0560 6250005

4" WHITE BROKEN LINES -(GAPS
EXCLUDED)-FAST DRY PAINT

122.000

LF

0.46000 56.12 0.46000 56.12 0.20000 24.40

0570 6250010

4" WHITE SOLID LINES (PVT.
EDGE LINES)-FAST DRY PAINT

7,892.000

LF

0.26000 2,051.92 0.26000 2,051.92 0.20000 1,578.40

0580 6250025

24" WHITE SOLID LINES
(STOP/DIAGONAL LINES)-FAST
DRY PAINT

65.000

LF

3.00000 195.00 3.00000 195.00 5.00000 325.00
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Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0590 6250110

4"YELLOW SOLID
LINE(PVT.EDGE&NO PASSING
ZONE)-FAST DRY PAINT

7,798.000

LF

0.26000 2,027.48 0.26000 2,027.48 0.16000 1,247.68

0600 6271005

4" WHITE BROKEN LINES(GAPS
EXCL.)THERMOPLASTIC- 90 MIL.

424.000

LF

0.79000 334.96 0.79000 334.96 1.00000 424.00

0610 6271010

4" WHITE SOLID LINES (PVT.
EDGE LINES) THERMO.- 90 MIL.

7,892.000

LF

0.45000 3,551.40 0.45000 3,551.40 0.60000 4,735.20

0620 6271025

24" WHITE SOLID LINES
(STOP/DIAG LINES)-THERMO.-125
MIL

65.000

LF

10.25000 666.25 10.25000 666.25 8.00000 520.00
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Counties:

Project(s):190
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October 13, 2015

Contract Description:

4685090
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0630 6271074

4" YELLOW SOLID
LINES(PVT.EDGE LINES)
THERMO-90 MIL.

7,798.000

LF

0.45000 3,509.10 0.45000 3,509.10 0.60000 4,678.80

0640 6301100

PERMANENT YELLOW PAVEMENT
MARKERS BI-DIR.- 4"X4"

80.000

EA

15.00000 1,200.00 15.00000 1,200.00 15.00000 1,200.00

0650 6351150

PREF.FLEX.RETRO.PVMT.
MARK(T-1)PERM.
(60MIL)4"WH.SOLID

620.000

LF

4.50000 2,790.00 4.50000 2,790.00 2.00000 1,240.00

0660 6351450

PREF.FLEX.RETRO.PVMT.
MARK(T-1)PERM.
(60MIL)4"YEL.SOL.

620.000

LF

4.50000 2,790.00 4.50000 2,790.00 2.00000 1,240.00
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06/30/18 COMPLETION DATE
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Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0670 6510105

FLAT SHEET, TYPE III, FIXED SZ. &
MSG. SIGN

219.000

SF

19.20000 4,204.80 19.20000 4,204.80 25.00000 5,475.00

0680 6531210

U-SECTION POST FOR SIGN
SUPPORTS - 3P

294.000

LF

7.00000 2,058.00 7.00000 2,058.00 9.00000 2,646.00

0690 6750278

FURNISH & INSTALL 2.0"
SCHEDULE 80 PVC CONDUIT

1,409.000

LF

4.10000 5,776.90 16.00000 22,544.00 10.00000 14,090.00

0700 7011400

CONC. FOR STRUCTURES -
CLASS 4000

678.700

CY

745.00000 505,631.50 988.00000 670,555.60 800.00000 542,960.00

0710 7023200

GROOVED SURFACE FINISH

887.000

SY

10.00000 8,870.00 3.50000 3,104.50 4.25000 3,769.75
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0720 7031200

REINF. STEEL FOR STRUCTURES
(BRIDGE)

187,781.000

LB

1.00000 187,781.00 1.00000 187,781.00 1.00000 187,781.00

0730 7031220

HOOP REINFORCING STEEL FOR
STRUCTURES (BRIDGE)

13,454.000

LB

2.10000 28,253.40 1.25000 16,817.50 1.50000 20,181.00

0740 7043000

PRESTRESSED CONC. BEAM
(TYPE III)

1,125.000

LF

248.00000 279,000.00 250.00000 281,250.00 250.00000 281,250.00

0750 7045991

3'-0" x 1'-9" CORED SLABS

717.000

LF

160.00000 114,720.00 150.00000 107,550.00 150.00000 107,550.00

0760 7045992

3'-0" x 2'-0" CORED SLABS

838.300

LF

165.00000 138,319.50 170.00000 142,511.00 175.00000 146,702.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0770 7045993

3'-0" X 1'-9" SLABS

119.600

LF

146.00000 17,461.60 150.00000 17,940.00 180.00000 21,528.00

0780 7051000

CONCRETE BRIDGE BARRIER
PARAPET

572.200

LF

120.00000 68,664.00 125.00000 71,525.00 125.00000 71,525.00

0790 7051910

CONCRETE BRIDGE BARRIER
PARAPET TRANSITION

8.000

EA

5,100.00000 40,800.00 1,500.00000 12,000.00 2,500.00000 20,000.00

0800 7052020

ALUMINUM 2-TUBE BRIDGE
RAILING

405.300

LF

112.00000 45,393.60 120.00000 48,636.00 90.00000 36,477.00

0810 7110010

PILE DRIVING SET-UP

26.000

EA

270.00000 7,020.00 405.00000 10,530.00 750.00000 19,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0820 7111560

REINF. PILE TIPS (HP14 X 73)

26.000

EA

160.00000 4,160.00 200.00000 5,200.00 110.00000 2,860.00

0830 7112220

STEEL H BEARING PILING (HP14 X
73)

850.000

LF

69.00000 58,650.00 46.00000 39,100.00 50.00000 42,500.00

0840 7120006

DRILLED SHAFT SET-UP

12.000

EA

14,000.00000 168,000.00 5,000.00000 60,000.00 15,000.00000 180,000.00

0850 7120142

DRILLED SHAFT WITH ROCK
EXCAVATION - 36" DIAMETER

37.500

LF

1,880.00000 70,500.00 2,800.00000 105,000.00 3,000.00000 112,500.00

0860 7120151

DRILLED SHAFT WITH WET & DRY
EXCAVATION - 42" DIAMETER

173.500

LF

442.00000 76,687.00 800.00000 138,800.00 775.00000 134,462.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0870 7120152

DRILLED SHAFT WITH ROCK
EXCAVATION - 42" DIAMETER

28.000

LF

1,965.00000 55,020.00 2,900.00000 81,200.00 3,300.00000 92,400.00

0880 7120155

CONSTRUCTION CASING - 42"
DIAMETER

107.000

LF

350.00000 37,450.00 450.00000 48,150.00 450.00000 48,150.00

0890 7120161

DRILLED SHAFT WITH WET & DRY
EXCAVATION - 48" DIAMETER

192.000

LF

515.00000 98,880.00 600.00000 115,200.00 875.00000 168,000.00

0900 7120165

CONSTRUCTION CASING - 48"
DIAMETER

192.000

LF

350.00000 67,200.00 680.00000 130,560.00 425.00000 81,600.00

0910 7143618

18" SMOOTH WALL PIPE

824.000

LF

65.00000 53,560.00 45.00000 37,080.00 40.00000 32,960.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0920 7143624

24" SMOOTH WALL PIPE

92.000

LF

93.00000 8,556.00 55.00000 5,060.00 50.00000 4,600.00

0930 7143630

30" SMOOTH WALL PIPE

124.000

LF

114.00000 14,136.00 80.00000 9,920.00 75.00000 9,300.00

0940 7143636

36" SMOOTH WALL PIPE

96.000

LF

141.00000 13,536.00 85.00000 8,160.00 95.00000 9,120.00

0950 7143642

42" SMOOTH WALL PIPE

84.000

LF

159.00000 13,356.00 100.00000 8,400.00 120.00000 10,080.00

0960 7191205

CATCH BASIN -TYPE 9

3.000

EA

2,500.00000 7,500.00 4,500.00000 13,500.00 5,500.00000 16,500.00

0970 7191605

CATCH BASIN -TYPE 16

1.000

EA

6,100.00000 6,100.00 5,100.00000 5,100.00 7,500.00000 7,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0980 7199100

BEVELING OF PIPE END

50.000

EA

150.00000 7,500.00 850.00000 42,500.00 525.00000 26,250.00

0990 7203710

BRIDGE APPROACH CONCRETE
CURB AND GUTTER(1'-10")

180.000

LF

28.00000 5,040.00 40.00000 7,200.00 22.00000 3,960.00

1000 7205000

CONCRETE DRIVEWAY(6"
UNIFORM)

280.000

SY

75.00000 21,000.00 72.00000 20,160.00 70.00000 19,600.00

1010 7243100

ELASTOMERIC BEARING

120.000

EA

140.00000 16,800.00 150.00000 18,000.00 135.00000 16,200.00

1020 7270010

CROSSHOLE SONIC LOGGING
SETUP

12.000

EA

3,000.00000 36,000.00 1,950.00000 23,400.00 600.00000 7,200.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1030 8011210

AGGREGATE
UNDERDRAIN(AGG#789)WITH
4"PERF.PIPE FOR STRUC

142.000

TON

85.00000 12,070.00 50.00000 7,100.00 100.00000 14,200.00

1040 8041020

RIP-RAP (CLASS B)

560.000

TON

68.00000 38,080.00 40.00000 22,400.00 55.00000 30,800.00

1050 8041030

RIP-RAP (CLASS C)

2,640.000

TON

74.00000 195,360.00 40.00000 105,600.00 50.00000 132,000.00

1060 8048210

GEOTEXTILE FOR EROSION
CONTROL UNDER RIPRAP(CLASS
2)TYPE C

2,600.000

SY

5.30000 13,780.00 2.50000 6,500.00 2.75000 7,150.00

1070 8051100

STEEL BEAM GUARDRAIL STEEL
BEAM GR.

1,337.500

LF

15.25000 20,396.88 18.00000 24,075.00 15.25000 20,396.88
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1080 8052300

END TERMINAL - TYPE T

10.000

EA

1,900.00000 19,000.00 1,855.00000 18,550.00 1,900.00000 19,000.00

1090 8052600

THRIE BEAM G.R.BRIDGE CONN.

4.000

EA

1,400.00000 5,600.00 1,500.00000 6,000.00 1,400.00000 5,600.00

1100 8053250

THRIE BEAM G.R.BRIDGE CONN.

4.000

EA

1,550.00000 6,200.00 1,500.00000 6,000.00 1,550.00000 6,200.00

1110 8061110

WOVEN WIRE FENCE - TYPE 1
WITH 1 STRAND BARBED

120.000

LF

12.00000 1,440.00 20.00000 2,400.00 10.00000 1,200.00

1120 8063100

48"-CHAIN LINK FENCE

40.000

LF

10.00000 400.00 10.00000 400.00 25.00000 1,000.00

1130 8071000

RESET FENCE

700.000

LF

9.00000 6,300.00 8.00000 5,600.00 10.00000 7,000.00

Page 56 of 65

SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1140 8081000

MOVING ITEM NO. 009

(1)

LS

60.00000 60.00 100.00000 100.00 700.00000 700.00

1150 8081000

MOVING ITEM NO. 010

(1)

LS

60.00000 60.00 100.00000 100.00 700.00000 700.00

1160 8081000

MOVING ITEM NO. 011

(1)

LS

300.00000 300.00 200.00000 200.00 700.00000 700.00

1170 8081000

MOVING ITEM NO. 001

(1)

LS

3,500.00000 3,500.00 2,000.00000 2,000.00 5,500.00000 5,500.00

1180 8081000

MOVING ITEM NO. 002

(1)

LS

200.00000 200.00 10.00000 10.00 200.00000 200.00

1190 8081000

MOVING ITEM NO. 003

(1)

LS

200.00000 200.00 10.00000 10.00 4,500.00000 4,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1200 8081000

MOVING ITEM NO. 004

(1)

LS

8,500.00000 8,500.00 8,000.00000 8,000.00 200.00000 200.00

1210 8081000

MOVING ITEM NO. 005

(1)

LS

500.00000 500.00 100.00000 100.00 700.00000 700.00

1220 8081000

MOVING ITEM NO. 006

(1)

LS

1,000.00000 1,000.00 500.00000 500.00 175.00000 175.00

1230 8081000

MOVING ITEM NO. 007

(1)

LS

3,500.00000 3,500.00 100.00000 100.00 500.00000 500.00

1240 8081000

MOVING ITEM NO. 008

(1)

LS

1,500.00000 1,500.00 50.00000 50.00 500.00000 500.00

1250 8091010

RIGHT OF WAY MARKER(REBAR
AND CAP)

83.000

EA

65.00000 5,395.00 120.00000 9,960.00 75.00000 6,225.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1260 8091050

RIGHT OF WAY PLAT

(1)

LS

4,000.00000 4,000.00 10,000.00000 10,000.00 2,500.00000 2,500.00

1270 8100100

PERMANENT COVER

13.000

ACRE

1,752.69000 22,784.97 1,750.00000 22,750.00 1,000.00000 13,000.00

1280 8100200

TEMPORARY COVER

9.500

ACRE

1,147.58000 10,902.01 1,150.00000 10,925.00 800.00000 7,600.00

1290 8101105

COMPOST

875.000

CY

50.00000 43,750.00 50.00000 43,750.00 38.00000 33,250.00

1300 8101110

STRAW OR HAY MULCH WITH
TACKIFIER

22.500

ACRE

1,150.00000 25,875.00 1,150.00000 25,875.00 950.00000 21,375.00

1310 8104005

FERTILIZER (NITROGEN)

1,300.000

LB

1.00000 1,300.00 1.00000 1,300.00 1.75000 2,275.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1320 8104010

FERTILIZER (PHOSPHORIC ACID)

1,300.000

LB

1.00000 1,300.00 1.00000 1,300.00 1.75000 2,275.00

1330 8104015

FERTILIZER (POTASH)

1,300.000

LB

1.00000 1,300.00 1.00000 1,300.00 1.75000 2,275.00

1340 8105005

AGRICULTURAL GRANULAR LIME

26,000.000

LB

0.50000 13,000.00 0.50000 13,000.00 0.40000 10,400.00

1350 8109050

SELECTIVE WATERING

190,050.000

GAL

0.10000 19,005.00 0.10000 19,005.00 0.07000 13,303.50

1360 8109901

MOWING

45.000

ACRE

550.00000 24,750.00 550.00000 24,750.00 250.00000 11,250.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1370 8142100

WATERPROOFING
(SUBSTRUCTURE-SECOND
METHOD)

29.800

SY

84.00000 2,503.20 45.95000 1,369.31 50.00000 1,490.00

1380 8143000

WATERPROOFING (BRIDGE
DECK)

517.800

SY

25.00000 12,945.00 27.05000 14,006.49 22.00000 11,391.60

1390 8151101

TURF REINFORCEMENT MATTING
(TRM) TYPE 1

2.609

MSY

3,213.88000 8,385.01 3,251.25000 8,482.51 2,750.00000 7,174.75

1400 8151102

TURF REINFORCEMENT MATTING
(TRM) TYPE 2

0.275

MSY

5,090.91000 1,400.00 5,090.91000 1,400.00 2,800.00000 770.00

Page 61 of 65

SC 5 and S-81 Bridge Replacements over Tools Fork Creek

Call Order:

Letting Date: 4

Contract ID:

District(s):

Counties:

Project(s):190

Tabulation of Bids

Contract Time:

October 13, 2015

Contract Description:

4685090

BR46024, BR46027

06/30/18 COMPLETION DATE

York

Min: Max:

South Carolina Department of Transportation 12/4/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1410 8151110

TEMPORARY EROSION CONTROL
BLANKET (ECB)

16.769

MSY

1,350.08000 22,639.49 1,350.08000 22,639.49 1,750.00000 29,345.75

1420 8151203

HYDRAULIC EROSION CONTROL
PRODUCT (HECP) - TYPE 3

22.500

ACRE

2,159.56000 48,590.10 2,150.00000 48,375.00 3,000.00000 67,500.00

1430 8152007

SEDIMENT TUBES FOR DITCH
CHECKS

2,380.000

LF

7.00000 16,660.00 7.00000 16,660.00 8.00000 19,040.00

1440 8153000

SILT FENCE

4,900.000

LF

2.25000 11,025.00 2.25000 11,025.00 4.00000 19,600.00

1450 8153090

REPLACE/REPAIR SILT FENCE

1,000.000

LF

5.00000 5,000.00 2.25000 2,250.00 3.50000 3,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1460 8154000

SILT BASINS

670.000

CY

16.75000 11,222.50 15.50000 10,385.00 11.00000 7,370.00

1470 8154010

CLEANING SILT BASINS

1,340.000

CY

20.00000 26,800.00 15.50000 20,770.00 12.00000 16,080.00

1480 8154050

REMOVAL OF SILT RETAINED BY
SILT FENCE

2,000.000

LF

6.00000 12,000.00 6.60000 13,200.00 4.00000 8,000.00

1490 8156205

INLET STRUCTURE FILTER - TYPE
D1

4.000

EA

650.00000 2,600.00 261.00000 1,044.00 550.00000 2,200.00

1500 8156207

FILTER MATERIAL FOR INLET
STRUCTURE FILTER - TYPE D1

4.000

EA

650.00000 2,600.00 215.00000 860.00 250.00000 1,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HRI, INC., DBA HRI BRIDGE
COMPANY

(5) BLYTHE CONSTRUCTION,
INC.

(6) CROWDER
CONSTRUCTION COMPANY

1 001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

1510 8156300

SEDIMENT DAM RIPRAP

120.000

TON

69.00000 8,280.00 40.00000 4,800.00 50.00000 6,000.00

1520 8156410

AGGREGATE NO.5 FOR EROSION
CONTROL

120.000

TON

52.00000 6,240.00 38.00000 4,560.00 42.00000 5,040.00

1530 8156490

STABILIZED CONSTRUCTION
ENTRANCE

825.000

SY

20.00000 16,500.00 10.00000 8,250.00 26.00000 21,450.00

1540 8157012

TEMPORARY FLEXIBLE PIPE
SLOPE DRAIN - 12"

120.000

LF

27.00000 3,240.00 14.00000 1,680.00 18.00000 2,160.00

Section Totals: $5,715,865.79 $5,822,545.04 $5,928,921.41

$5,822,545.04$5,715,865.79 $5,928,921.41Contract Totals

$5,822,545.04
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( ) indicates item is bid as Lump Sum

$5,715,865.79 $5,822,545.04 5,928,921.41Cost Plus Time Totals
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Vendor Ranking Page: 1

Contract ID:

SC 5 and S-81 Bridge Replacements over Tools Fork Creek

4Letting Date:

Contract Description:

District(s):

06/30/18 COMPLETION DATE

4685090

October 13, 2015 2:00 P.M.

BR46024,
BR46027

York190 Counties:

Contract Time:

Call Order:

PCN(s):

South Carolina Department of Transportation 12/4/2015

Percent Of Low
BidTotal BidRank Vendor ID/Name

1 1DA002 DANE CONSTRUCTION, INC. $5,323,604.75 100.00%

2 1LE006 LEE CONSTRUCTION COMPANY OF THE
CAROLINAS, INC.

$5,611,711.34 105.41%

3 1DE003 DELLINGER, INC. $5,710,497.84 107.27%

4 1HR003 HRI, INC., DBA HRI BRIDGE COMPANY $5,715,865.79 107.37%

5 1BL011 BLYTHE CONSTRUCTION, INC. $5,822,545.04 109.37%

6 1CR007 CROWDER CONSTRUCTION COMPANY $5,928,921.41 111.37%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING
DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER____________________________ Date___________________________

Christy A. Hall
TITLE: Interim Secretary of Transportation


