Vendor Ranking

Call Order: 200 **Contract ID:** 3787481 **Counties:** Oconee

Letting Date: June 09, 2015 2:00 P.M. **District(s):** 3

Contract Time: 75 CALENDAR DAYS

Contract Description: 2015 Add'l Act 98 Program - Oconee County **PCN(s):** P027688

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$1,051,191.59	100.00%
2	1AS002	ASHMORE BROS., INC.	$1,088,371.04	103.54%
3	1FR001	F & R ASPHALT, INC.	$1,091,025.27	103.79%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

CONTRACT ADMINISTRATION ENGINEER_____ Date_____

Janet P. Oakley
TITLE: Secretary of Transportation

Tabulation of Bids

Contract ID: 3787481 **Counties:** Oconee

Letting Date: June 09, 2015 **District(s):** 3

Call Order: 200 **Project(s):** P027688

Contract Time: 75 CALENDAR DAYS **Min:** **Max:**

Contract Description: 2015 Add'l Act 98 Program - Oconee County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ASHMORE BROS., INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P027688	**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000	(1)	60,000.00000	60,000.00	30,950.00000	30,950.00	45,000.00000	45,000.00
MOBILIZATION	LS						
0020 1032010	(1)	9,000.00000	9,000.00	16,900.00000	16,900.00	25,000.00000	25,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	65,000.00000	65,000.00	74,500.00000	74,500.00	45,000.00000	45,000.00
TRAFFIC CONTROL	LS						
0040 2033000	2,930.000	18.00000	52,740.00	22.50000	65,925.00	25.00000	73,250.00
BORROW EXCAVATION	CY						
0050 3059001	305.600	22.00000	6,723.20	25.00000	7,640.00	30.00000	9,168.00
ADDITIONAL ROCK FOR FULL DEPTH RECLAMATION	TON						

Contract ID: 3787481 **Counties:** Oconee

Letting Date: June 09, 2015 **District(s):** 3

Call Order: 200 **Project(s):** P027688

Contract Time: 75 CALENDAR DAYS **Min:** **Max:**

Contract Description: 2015 Add'l Act 98 Program - Oconee County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ASHMORE BROS., INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P027688	**Cat Alt Set:**			**Cat Alt Member:**		
0060 3063468	23,745.000	6.25000	148,406.25	6.85000	162,653.25	7.25000	172,151.25
CEMENT MODIFIED RECYCLED BASE (8" UNIFORM) CURING METHOD 4	SY						
0070 3063470	7,187.000	5.80000	41,684.60	6.85000	49,230.95	7.50000	53,902.50
CEMENT MODIFIED RECYCLED BASE (10" UNIFORM) CURING METHOD 4	SY						
0080 3064000	1,048.710	135.00000	141,575.85	131.75000	138,167.54	135.75000	142,362.38
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0090 3069900	203.000	20.00000	4,060.00	35.00000	7,105.00	30.00000	6,090.00
MAINTENANCE STONE	TON						
0100 4011004	316.949	550.00000	174,321.95	480.00000	152,135.52	540.00000	171,152.46
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 3787481 **Counties:** Oconee

Letting Date: June 09, 2015 **District(s):** 3

Call Order: 200 **Project(s):** P027688

Contract Time: 75 CALENDAR DAYS **Min:** **Max:**

Contract Description: 2015 Add'l Act 98 Program - Oconee County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ASHMORE BROS., INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P027688		**Cat Alt Set:**				**Cat Alt Member:**	
0110 4013990	1,365.000	4.65000	6,347.25	5.35000	7,302.75	5.50000	7,507.50
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0120 4020330	3,175.907	46.00000	146,091.72	51.05000	162,130.05	43.50000	138,151.95
HOT MIX ASPHALT INTERMEDIATE COURSE TYPE C	TON						
0130 4030340	2,745.566	48.00000	131,787.17	53.65000	147,299.62	44.50000	122,177.69
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0140 6051120	944.000	6.00000	5,664.00	5.95000	5,616.80	8.75000	8,260.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0150 6241005	80.000	1.10000	88.00	1.07000	85.60	2.00000	160.00
4" WHITE BROKEN LINES(GAPS EXCL.)PERM.PVMT.MARKING	LF						

Contract ID: 3787481 **Counties:** Oconee

Letting Date: June 09, 2015 **District(s):** 3

Call Order: 200 **Project(s):** P027688

Contract Time: 75 CALENDAR DAYS **Min:** **Max:**

Contract Description: 2015 Add'l Act 98 Program - Oconee County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ASHMORE BROS., INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P027688	**Cat Alt Set:**				**Cat Alt Member:**	
0160 6241010 4" WHITE SOLID LINES (PVT. EDGE LINES) PERM.PVMT.MARKING	23,727.000 LF	0.40000	9,490.80	0.41000	9,728.07	0.40000	9,490.80
0170 6241015 8" WHITE SOLID LINES PERM.PVMT.MARKINGS	80.000 LF	4.90000	392.00	4.79000	383.20	6.00000	480.00
0180 6241025 24" WHITE SOLID LINES (STOP/DIAG LINES)-PERM.PVMT.MARKING	256.000 LF	15.00000	3,840.00	14.37000	3,678.72	17.50000	4,480.00
0190 6241045 RAILROAD CROSSING SYMBOLS - PERM.PVMT.MARKING	1.000 EA	1,100.00000	1,100.00	1,065.00000	1,065.00	1,250.00000	1,250.00

Contract ID: 3787481 **Counties:** Oconee

Letting Date: June 09, 2015 **District(s):** 3

Call Order: 200 **Project(s):** P027688

Contract Time: 75 CALENDAR DAYS **Min:** **Max:**

Contract Description: 2015 Add'l Act 98 Program - Oconee County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ASHMORE BROS., INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P027688	**Cat Alt Set:**			**Cat Alt Member:**		
0200 6241074 4" YELLOW SOLID LINES(PVT.EDGE LINES) PERM.PVMT.MARKING	23,727.000 LF	0.40000	9,490.80	0.41000	9,728.07	0.40000	9,490.80
0210 6250005 4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	240.000 LF	0.52000	124.80	0.54000	129.60	1.25000	300.00
0220 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	68,327.000 LF	0.10000	6,832.70	0.10000	6,832.70	0.11000	7,515.97
0230 6250015 8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	240.000 LF	2.10000	504.00	2.13000	511.20	3.00000	720.00

Contract ID: 3787481 **Counties:** Oconee

Letting Date: June 09, 2015 **District(s):** 3

Call Order: 200 **Project(s):** P027688

Contract Time: 75 CALENDAR DAYS **Min:** **Max:**

Contract Description: 2015 Add'l Act 98 Program - Oconee County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ASHMORE BROS., INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P027688	**Cat Alt Set:**			**Cat Alt Member:**		
0240 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	542.000 LF	1.65000	894.30	1.60000	867.20	2.50000	1,355.00
0250 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	68,327.000 LF	0.10000	6,832.70	0.10000	6,832.70	0.11000	7,515.97
0260 6262045 RAILROAD CROSSING SYMBOLS - EPOXY PAINT	3.000 EA	1,100.00000	3,300.00	1,065.00000	3,195.00	1,350.00000	4,050.00
0270 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	164.000 EA	12.00000	1,968.00	12.25000	2,009.00	14.50000	2,378.00

Contract ID: 3787481 **Counties:** Oconee

Letting Date: June 09, 2015 **District(s):** 3

Call Order: 200 **Project(s):** P027688

Contract Time: 75 CALENDAR DAYS **Min:** **Max:**

Contract Description: 2015 Add'l Act 98 Program - Oconee County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ASHMORE BROS., INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P027688		**Cat Alt Set:**				**Cat Alt Member:**	
0280 6750275	25.000	8.40000	210.00	6.40000	160.00	25.00000	625.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0290 6770413	400.000	0.46000	184.00	0.25000	100.00	1.50000	600.00
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0300 6780495	125.000	6.50000	812.50	6.40000	800.00	10.00000	1,250.00
SAWCUT FOR LOOP DETECTOR	LF						
0310 6800518	1.000	380.00000	380.00	320.00000	320.00	500.00000	500.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD. ENCLOS-(STR.POLY.CONC.)HD	EA						
0320 8100101	1.300	1,900.00000	2,470.00	4,470.00000	5,811.00	5,000.00000	6,500.00
PERMANENT GRASSING FOR SMALL PROJECTS	ACRE						

Contract ID: 3787481 **Counties:** Oconee

Letting Date: June 09, 2015 **District(s):** 3

Call Order: 200 **Project(s):** P027688

Contract Time: 75 CALENDAR DAYS **Min:** **Max:**

Contract Description: 2015 Add'l Act 98 Program - Oconee County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) ASHMORE BROS., INC.		(3) F & R ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P027688		**Cat Alt Set:**				**Cat Alt Member:**	
0330 8152007	450.000	7.50000	3,375.00	8.55000	3,847.50	10.00000	4,500.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
0340 8153000	2,200.000	2.50000	5,500.00	2.15000	4,730.00	3.95000	8,690.00
SILT FENCE	LF						
Section Totals:			$1,051,191.59		$1,088,371.04		$1,091,025.27
Contract Totals			**$1,051,191.59**		**$1,088,371.04**		**$1,091,025.27**
Cost Plus Time Totals			**$1,051,191.59**		**$1,088,371.04**		**1,091,025.27**

( ) indicates item is bid as Lump Sum