Tabulation of Bids

Contract ID: 5149930 **Counties:** Kershaw, Lee, Lexington, Richland, Sumter

Letting Date: November 13, 2018 **District(s):** 1

Call Order: 200 **Project(s):** P036758

Contract Time: 09/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Rumble stripes - Dist 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROADSAFE TRAFFIC SYSTEMS, INC.		(2) SOUTHERN STATES PAVEMENT MARKINGS, LLC		(3) PEEK PAVEMENT MARKING, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Kershaw			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	25,000.00000	25,000.00	20,000.00000	20,000.00	25,000.00000	25,000.00
MOBILIZATION	LS						
0020 1032010	(1)	10,000.00000	10,000.00	20,000.00000	20,000.00	10,000.00000	10,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	20,000.00000	20,000.00	20,000.00000	20,000.00	25,000.00000	25,000.00
TRAFFIC CONTROL	LS						
0040 4019000	128.730	582.75000	75,017.41	555.00000	71,445.15	555.00000	71,445.15
MILLED-IN RUMBLE STRIP	MI						
0050 6250005	4,828.000	0.04000	193.12	0.08000	386.24	0.09000	434.52
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 5149930 **Counties:** Kershaw, Lee, Lexington, Richland, Sumter

Letting Date: November 13, 2018 **District(s):** 1

Call Order: 200 **Project(s):** P036758

Contract Time: 09/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Rumble stripes - Dist 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROADSAFE TRAFFIC SYSTEMS, INC.		(2) SOUTHERN STATES PAVEMENT MARKINGS, LLC		(3) PEEK PAVEMENT MARKING, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Kershaw			**Cat Alt Set:**		**Cat Alt Member:**		
0060 6250010	679,709.000	0.04000	27,188.36	0.06000	40,782.54	0.06000	40,782.54
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0070 6250105	36,942.000	0.03000	1,108.26	0.07000	2,585.94	0.09000	3,324.78
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0080 6250110	485,790.000	0.03000	14,573.70	0.06000	29,147.40	0.06000	29,147.40
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0090 6271005	4,828.000	0.33000	1,593.24	0.33000	1,593.24	0.48000	2,317.44
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						

Contract ID: 5149930 **Counties:** Kershaw, Lee, Lexington, Richland, Sumter

Letting Date: November 13, 2018 **District(s):** 1

Call Order: 200 **Project(s):** P036758

Contract Time: 09/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Rumble stripes - Dist 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROADSAFE TRAFFIC SYSTEMS, INC. Unit Price	(1) Ext Amount	(2) SOUTHERN STATES PAVEMENT MARKINGS, LLC Unit Price	(2) Ext Amount	(3) PEEK PAVEMENT MARKING, LLC Unit Price	(3) Ext Amount
SECTION: 1 Kershaw			**Cat Alt Set:**		**Cat Alt Member:**		
0100 6271010	679,709.000	0.30000	203,912.70	0.32000	217,506.88	0.32000	217,506.88
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0110 6271064	36,942.000	0.33000	12,190.86	0.33000	12,190.86	0.48000	17,732.16
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0120 6271074	476,872.000	0.30000	143,061.60	0.32000	152,599.04	0.32000	152,599.04
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0130 6300005	44.000	3.15000	138.60	3.00000	132.00	4.00000	176.00
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						

Contract ID: 5149930 **Counties:** Kershaw, Lee, Lexington, Richland, Sumter

Letting Date: November 13, 2018 **District(s):** 1

Call Order: 200 **Project(s):** P036758

Contract Time: 09/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Rumble stripes - Dist 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROADSAFE TRAFFIC SYSTEMS, INC. Unit Price	(1) Ext Amount	(2) SOUTHERN STATES PAVEMENT MARKINGS, LLC Unit Price	(2) Ext Amount	(3) PEEK PAVEMENT MARKING, LLC Unit Price	(3) Ext Amount
SECTION: 1 Kershaw			**Cat Alt Set:**		**Cat Alt Member:**		
0140 6301100	4,336.000	3.15000	13,658.40	3.00000	13,008.00	4.00000	17,344.00
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0150 6319505	1,198,350.000	0.09000	107,851.50	0.08000	95,868.00	0.08000	95,868.00
REMOVAL OF PAVEMENT MARKINGS	LF						
0160 6320001	(1)	10,000.00000	10,000.00	12,000.00000	12,000.00	7,000.00000	7,000.00
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
Section Totals:			$665,487.75		$709,245.29		$715,677.91
Contract Totals			**$665,487.75**		**$709,245.29**		**$715,677.91**
Cost Plus Time Totals			**$665,487.75**		**$709,245.29**		**715,677.91**

( ) indicates item is bid as Lump Sum

Contract ID: 5149930 **Counties:** Kershaw, Lee, Lexington, Richland, Sumter

Letting Date: November 13, 2018 **District(s):** 1

Call Order: 200 **Project(s):** P036758

Contract Time: 09/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Rumble stripes - Dist 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) OGLESBY CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Kershaw		**Cat Alt Set:**			**Cat Alt Member:**	
0010 1031000	(1)	12,000.00000	12,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	9,000.00000	9,000.00				
BONDS AND INSURANCE	LS						
0030 1071000	(1)	13,636.00000	13,636.00				
TRAFFIC CONTROL	LS						
0040 4019000	128.730	560.00000	72,088.80				
MILLED-IN RUMBLE STRIP	MI						
0050 6250005	4,828.000	0.06000	289.68				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 5149930 **Counties:** Kershaw, Lee, Lexington, Richland, Sumter

Letting Date: November 13, 2018 **District(s):** 1

Call Order: 200 **Project(s):** P036758

Contract Time: 09/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Rumble stripes - Dist 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) OGLESBY CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	Kershaw		**Cat Alt Set:**			**Cat Alt Member:**	
0060 6250010	679,709.000	0.06000	40,782.54				
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0070 6250105	36,942.000	0.06000	2,216.52				
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0080 6250110	485,790.000	0.06000	29,147.40				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0090 6271005	4,828.000	0.50000	2,414.00				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						

Contract ID: 5149930 **Counties:** Kershaw, Lee, Lexington, Richland, Sumter

Letting Date: November 13, 2018 **District(s):** 1

Call Order: 200 **Project(s):** P036758

Contract Time: 09/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Rumble stripes - Dist 1

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) OGLESBY CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1 Kershaw			**Cat Alt Set:**			**Cat Alt Member:**	
0100 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	679,709.000 LF	0.40000	271,883.60				
0110 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	36,942.000 LF	0.41000	15,146.22				
0120 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	476,872.000 LF	0.41000	195,517.52				
0130 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	44.000 EA	3.50000	154.00				

Contract ID: 5149930 **Counties:** Kershaw, Lee, Lexington, Richland, Sumter

Letting Date: November 13, 2018 **District(s):** 1

Call Order: 200 **Project(s):** P036758

Contract Time: 09/30/19 COMPLETION DATE **Min:** **Max:**

Contract Description: Rumble stripes - Dist 1

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) OGLESBY CONSTRUCTION, INC. Unit Price	(4) OGLESBY CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 Kershaw			**Cat Alt Set:**			**Cat Alt Member:**	
0140 6301100	4,336.000	3.50000	15,176.00				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0150 6319505	1,198,350.000	0.07000	83,884.50				
REMOVAL OF PAVEMENT MARKINGS	LF						
0160 6320001	(1)	9,000.00000	9,000.00				
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
Section Totals:			$772,336.78				
Contract Totals			**$772,336.78**				
Cost Plus Time Totals			**$772,336.78**				

( ) indicates item is bid as Lump Sum

Call Order: 200

Contract ID: 5149930

Counties: Kershaw, Lee, Lexington, Richland, Sumter

Letting Date: November 13, 2018 02:00 PM

District(s): 1

Contract Time: 09/30/19 COMPLETION DATE

Contract Description: Rumble stripes - Dist 1

PCN(s): P036758

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1RO038	ROADSAFE TRAFFIC SYSTEMS, INC.	$665,487.75	100.00%
2	1SO064	SOUTHERN STATES PAVEMENT MARKINGS, LLC	$709,245.29	106.58%
3	1PE002	PEEK PAVEMENT MARKING, LLC	$715,677.91	107.54%
4	1OG002	OGLESBY CONSTRUCTION, INC.	$772,336.78	116.06%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell