Tabulation of Bids

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC.		(2) PALMETTO CORP. OF CONWAY		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0010 1031000	(1)	64,225.00000	64,225.00	100,000.00000	100,000.00	86,592.00000	86,592.00
MOBILIZATION	LS						
0020 1032010	(1)	15,000.00000	15,000.00	40,000.00000	40,000.00	5,500.00000	5,500.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	5,000.00000	5,000.00	60,290.00000	60,290.00	74,400.00000	74,400.00
TRAFFIC CONTROL	LS						
0040 1071403	(1)	15,000.00000	15,000.00	10,000.00000	10,000.00	25,736.17000	25,736.17
RAILROAD INSURANCE AND FLAGGING 001	LS						
0050 2016010	(1)	20,000.00000	20,000.00	37,980.00000	37,980.00	27,000.00000	27,000.00
LIMB TRIMMING	LS						

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC.		(2) PALMETTO CORP. OF CONWAY		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0060 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	1,248.000 SY	5.00000	6,240.00	11.30000	14,102.40	17.00000	21,216.00
0070 2031000 UNCLASSIFIED EXCAVATION	288.000 CY	20.00000	5,760.00	135.00000	38,880.00	59.00000	16,992.00
0080 2033000 BORROW EXCAVATION	2,628.000 CY	20.00000	52,560.00	30.00000	78,840.00	36.00000	94,608.00
0090 2035000 STATION GRADING	120.000 STA	700.00000	84,000.00	565.00000	67,800.00	233.00000	27,960.00
0100 2035100 EXCAVATION FOR SHOULDER PAVING	693.790 STA	38.00000	26,364.02	18.75000	13,008.56	36.00000	24,976.44

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC.		(2) PALMETTO CORP. OF CONWAY		(3) EUROVIA ATLANTIC COAST LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0110	2072000	693.790	21.00000	14,569.59	30.30000	21,021.84	31.00000	21,507.49
HAULING OF EXCAVATED SHOULDER MATERIAL		STA						
0120	3069900	96.000	60.00000	5,760.00	75.00000	7,200.00	35.00000	3,360.00
MAINTENANCE STONE		TON						
0130	3104000	4,915.000	43.00000	211,345.00	47.30000	232,479.50	41.00000	201,515.00
HMA SHOULDER WIDENING COURSE		TON						
0140	4011004	796.000	530.00000	421,880.00	490.00000	390,040.00	625.00000	497,500.00
LIQUID ASPHALT BINDER PG64-22		TON						
0150	4012080	4,500.000	45.00000	202,500.00	49.00000	220,500.00	60.00000	270,000.00
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF		SY						

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC.		(2) PALMETTO CORP. OF CONWAY		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0160 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	1,155.000 SY	10.00000	11,550.00	9.40000	10,857.00	5.75000	6,641.25
0170 4019000 MILLED-IN RUMBLE STRIP	20.000 MI	515.00000	10,300.00	345.00000	6,900.00	700.00000	14,000.00
0180 4030340 HOT MIX ASPHALT SURFACE COURSE TYPE C	8,768.000 TON	46.00000	403,328.00	49.30000	432,262.40	48.00000	420,864.00
0190 4030360 HOT MIX ASPHALT SURFACE COURSE TYPE E	1,000.000 TON	60.00000	60,000.00	65.25000	65,250.00	56.00000	56,000.00
0200 4037220 DRIVEWAY PAVING-SURFACE TYPE C	400.000 TON	90.00000	36,000.00	125.00000	50,000.00	165.00000	66,000.00

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC.		(2) PALMETTO CORP. OF CONWAY		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0210 6020005	672.000	4.75000	3,192.00	4.75000	3,192.00	4.75000	3,192.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0220 6250005	3,000.000	0.12000	360.00	0.13000	390.00	0.12000	360.00
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0230 6250010	207,820.000	0.12000	24,938.40	0.13000	27,016.60	0.12000	24,938.40
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						
0240 6250025	1,050.000	1.00000	1,050.00	1.00000	1,050.00	1.00000	1,050.00
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC.		(2) PALMETTO CORP. OF CONWAY		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0250 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	6.000 EA	20.00000	120.00	20.00000	120.00	20.00000	120.00
0260 6250035 WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	4.000 EA	20.00000	80.00	20.00000	80.00	20.00000	80.00
0270 6250045 RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	2.000 EA	150.00000	300.00	20.00000	40.00	150.00000	300.00
0280 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	6,600.000 LF	0.12000	792.00	0.13000	858.00	0.12000	792.00

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC.		(2) PALMETTO CORP. OF CONWAY		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0290 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	165,500.000 LF	0.12000	19,860.00	0.13000	21,515.00	0.12000	19,860.00
0300 6251036 WHITE WORD MESSAGE "STOP AHEAD"-FAST DRY PAINT	6.000 EA	30.00000	180.00	10.00000	60.00	30.00000	180.00
0310 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,000.000 LF	0.80000	800.00	0.79000	790.00	0.80000	800.00
0320 6271012 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	70,000.000 LF	0.80000	56,000.00	0.77000	53,900.00	0.80000	56,000.00

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC.		(2) PALMETTO CORP. OF CONWAY		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0330 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	350.000 LF	8.50000	2,975.00	15.00000	5,250.00	8.50000	2,975.00
0340 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	4.000 EA	100.00000	400.00	100.00000	400.00	100.00000	400.00
0350 6271036 WHITE WORD MESSAGE "STOP AHEAD" -THERMOPLASTIC - 125 MIL.	2.000 EA	100.00000	200.00	1,500.00000	3,000.00	100.00000	200.00
0360 6271045 RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	2.000 EA	500.00000	1,000.00	350.00000	700.00	500.00000	1,000.00

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	(3) EUROVIA ATLANTIC COAST LLC Unit Price	(3) EUROVIA ATLANTIC COAST LLC Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0370 6271066 6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	2,232.000 LF	0.80000	1,785.60	0.79000	1,763.28	0.80000	1,785.60
0380 6271076 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	55,200.000 LF	0.80000	44,160.00	0.77000	42,504.00	0.80000	44,160.00
0390 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	10.000 EA	7.50000	75.00	5.50000	55.00	7.50000	75.00
0400 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	433.000 EA	7.50000	3,247.50	5.50000	2,381.50	7.50000	3,247.50

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC.		(2) PALMETTO CORP. OF CONWAY		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0410 6320001	(1)	8,000.00000	8,000.00	8,200.00000	8,200.00	8,000.00000	8,000.00
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0420 6531500	160.000	10.00000	1,600.00	10.00000	1,600.00	10.00000	1,600.00
REFLECTIVE SIGN POST PANELS	LF						
0430 6562305	115.000	6.00000	690.00	6.00000	690.00	6.00000	690.00
GUARDRAIL DELINEATOR - WHITE	EA						
0440 7143615	672.000	70.00000	47,040.00	93.90000	63,100.80	67.00000	45,024.00
15" SMOOTH WALL PIPE	LF						
0450 8050010	80.000	15.00000	1,200.00	15.00000	1,200.00	15.00000	1,200.00
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC.		(2) PALMETTO CORP. OF CONWAY		(3) EUROVIA ATLANTIC COAST LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0460 8057100 PREMASH TYPE T TL3 LEADING 50'	11.000 EA	2,713.00000	29,843.00	2,713.00000	29,843.00	2,713.00000	29,843.00
0470 8100101 PERMANENT GRASSING FOR SMALL PROJECTS	6.370 ACRE	2,450.00000	15,606.50	2,200.00000	14,014.00	3,450.00000	21,976.50
0480 8153000 SILT FENCE	1,400.000 LF	2.50000	3,500.00	2.45000	3,430.00	2.50000	3,500.00
0490 8153090 REPLACE/REPAIR SILT FENCE	140.000 LF	2.50000	350.00	1.60000	224.00	2.50000	350.00
0500 8154050 REMOVAL OF SILT RETAINED BY SILT FENCE	350.000 LF	2.50000	875.00	2.00000	700.00	2.50000	875.00

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(1) LYNCHES RIVER CONTRACTING, INC. Unit Price	(1) LYNCHES RIVER CONTRACTING, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	(3) EUROVIA ATLANTIC COAST LLC Unit Price	(3) EUROVIA ATLANTIC COAST LLC Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**			
0510 8990723		442.000	2.75000	1,215.50	16.00000	7,072.00	2.75000	1,215.50
TRANSVERSE RUMBLE STRIPES		LF						
Section Totals:				$1,942,817.11		$2,192,550.88		$2,238,157.85
Contract Totals				**$1,942,817.11**		**$2,192,550.88**		**$2,238,157.85**
Cost Plus Time Totals				**$1,942,817.11**		**$2,192,550.88**		**2,238,157.85**

( ) indicates item is bid as Lump Sum

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) C. R. JACKSON, INC.		(5) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0010 1031000	(1)	125,000.00000	125,000.00	65,000.00000	65,000.00		
MOBILIZATION	LS						
0020 1032010	(1)	50,000.00000	50,000.00	30,000.00000	30,000.00		
BONDS AND INSURANCE	LS						
0030 1071000	(1)	150,000.00000	150,000.00	265,000.00000	265,000.00		
TRAFFIC CONTROL	LS						
0040 1071403	(1)	6,750.00000	6,750.00	8,288.00000	8,288.00		
RAILROAD INSURANCE AND FLAGGING 001	LS						
0050 2016010	(1)	76,000.00000	76,000.00	48,217.00000	48,217.00		
LIMB TRIMMING	LS						

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) C. R. JACKSON, INC.		(5) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0060 2023000	1,248.000	20.00000	24,960.00	23.72000	29,602.56		
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0070 2031000	288.000	50.00000	14,400.00	23.34000	6,721.92		
UNCLASSIFIED EXCAVATION	CY						
0080 2033000	2,628.000	12.00000	31,536.00	35.92000	94,397.76		
BORROW EXCAVATION	CY						
0090 2035000	120.000	850.00000	102,000.00	1,255.00000	150,600.00		
STATION GRADING	STA						
0100 2035100	693.790	80.00000	55,503.20	35.72000	24,782.18		
EXCAVATION FOR SHOULDER PAVING	STA						

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) C. R. JACKSON, INC. Unit Price	(4) C. R. JACKSON, INC. Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	(5) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0110 2072000	693.790	20.00000	13,875.80	18.44000	12,793.49		
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0120 3069900	96.000	100.00000	9,600.00	45.80000	4,396.80		
MAINTENANCE STONE	TON						
0130 3104000	4,915.000	50.00000	245,750.00	54.00000	265,410.00		
HMA SHOULDER WIDENING COURSE	TON						
0140 4011004	796.000	591.00000	470,436.00	577.34000	459,562.64		
LIQUID ASPHALT BINDER PG64-22	TON						
0150 4012080	4,500.000	55.00000	247,500.00	57.58000	259,110.00		
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) C. R. JACKSON, INC. Unit Price	(4) C. R. JACKSON, INC. Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	(5) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0160 4013990	1,155.000	5.00000	5,775.00	7.13000	8,235.15		
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0170 4019000	20.000	650.00000	13,000.00	1,215.00000	24,300.00		
MILLED-IN RUMBLE STRIP	MI						
0180 4030340	8,768.000	54.00000	473,472.00	56.33000	493,901.44		
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0190 4030360	1,000.000	65.00000	65,000.00	75.00000	75,000.00		
HOT MIX ASPHALT SURFACE COURSE TYPE E	TON						
0200 4037220	400.000	125.00000	50,000.00	138.45000	55,380.00		
DRIVEWAY PAVING-SURFACE TYPE C	TON						

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID Item Description			(4) C. R. JACKSON, INC.		(5) REEVES CONSTRUCTION COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0210 6020005	672.000		4.75000	3,192.00	6.44000	4,327.68		
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF							
0220 6250005	3,000.000		0.13000	390.00	0.12000	360.00		
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF							
0230 6250010	207,820.000		0.13000	27,016.60	0.12000	24,938.40		
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF							
0240 6250025	1,050.000		1.00000	1,050.00	1.03000	1,081.50		
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF							

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) C. R. JACKSON, INC.		(5) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0250 6250030	6.000	20.00000	120.00	20.62000	123.72		
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						
0260 6250035	4.000	20.00000	80.00	20.62000	82.48		
WHITE WORD MESSAGE "ONLY"-FAST DRY PAINT	EA						
0270 6250045	2.000	20.00000	40.00	154.64000	309.28		
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0280 6250105	6,600.000	0.13000	858.00	0.12000	792.00		
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) C. R. JACKSON, INC.		(5) REEVES CONSTRUCTION COMPANY			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0290 6250110	165,500.000	0.13000	21,515.00	0.12000	19,860.00		
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0300 6251036	6.000	10.00000	60.00	30.93000	185.58		
WHITE WORD MESSAGE "STOP AHEAD"-FAST DRY PAINT	EA						
0310 6271007	1,000.000	0.79000	790.00	0.83000	830.00		
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0320 6271012	70,000.000	0.77000	53,900.00	0.83000	58,100.00		
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID Item Description			(4) C. R. JACKSON, INC.		(5) REEVES CONSTRUCTION COMPANY			
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0330	6271025	350.000	15.00000	5,250.00	8.78000	3,073.00		
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL		LF						
0340	6271030	4.000	100.00000	400.00	103.09000	412.36		
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.		EA						
0350	6271036	2.000	1,500.00000	3,000.00	103.09000	206.18		
WHITE WORD MESSAGE "STOP AHEAD" -THERMOPLASTIC - 125 MIL.		EA						
0360	6271045	2.000	350.00000	700.00	515.46000	1,030.92		
RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.		EA						

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) C. R. JACKSON, INC. Unit Price	(4) C. R. JACKSON, INC. Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	(5) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0370 6271066	2,232.000	0.79000	1,763.28	0.83000	1,852.56		
6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0380 6271076	55,200.000	0.77000	42,504.00	0.83000	45,816.00		
6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0390 6300005	10.000	5.50000	55.00	7.74000	77.40		
PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	EA						
0400 6301100	433.000	5.50000	2,381.50	7.74000	3,351.42		
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) C. R. JACKSON, INC. Unit Price	(4) C. R. JACKSON, INC. Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	(5) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0410 6320001	(1)	8,200.00000	8,200.00	8,250.00000	8,250.00		
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0420 6531500	160.000	10.00000	1,600.00	10.33000	1,652.80		
REFLECTIVE SIGN POST PANELS	LF						
0430 6562305	115.000	6.00000	690.00	6.00000	690.00		
GUARDRAIL DELINEATOR - WHITE	EA						
0440 7143615	672.000	70.00000	47,040.00	72.16000	48,491.52		
15" SMOOTH WALL PIPE	LF						
0450 8050010	80.000	15.00000	1,200.00	15.00000	1,200.00		
REMOVE & DISPOSE SEMI-RIGID GR DEVICE	LF						

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(4) C. R. JACKSON, INC. Unit Price	(4) C. R. JACKSON, INC. Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	(5) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROADWAY ITEMS		**Cat Alt Set:**				**Cat Alt Member:**	
0460	8057100	11.000	2,713.00000	29,843.00	2,713.00000	29,843.00		
PREMASH TYPE T TL3 LEADING 50'		EA						
0470	8100101	6.370	2,450.00000	15,606.50	2,525.00000	16,084.25		
PERMANENT GRASSING FOR SMALL PROJECTS		ACRE						
0480	8153000	1,400.000	2.50000	3,500.00	5.16000	7,224.00		
SILT FENCE		LF						
0490	8153090	140.000	2.50000	350.00	2.58000	361.20		
REPLACE/REPAIR SILT FENCE		LF						
0500	8154050	350.000	2.50000	875.00	2.58000	903.00		
REMOVAL OF SILT RETAINED BY SILT FENCE		LF						

Contract ID: 2061020 **Counties:** Fairfield

Letting Date: February 08, 2022 **District(s):** District 4

Call Order: 020 **Project(s):** P040467

Contract Time: 11/30/22 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-46 (Fairfield Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) C. R. JACKSON, INC. Unit Price	(4) C. R. JACKSON, INC. Ext Amount	(5) REEVES CONSTRUCTION COMPANY Unit Price	(5) REEVES CONSTRUCTION COMPANY Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS				**Cat Alt Set:**		**Cat Alt Member:**	
0510 8990723	442.000	16.00000	7,072.00	2.84000	1,255.28		
TRANSVERSE RUMBLE STRIPES	LF						
Section Totals:			$2,511,599.88		$2,663,464.47		
Contract Totals			**$2,511,599.88**		**$2,663,464.47**		
Cost Plus Time Totals			**$2,511,599.88**		**$2,663,464.47**		

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

3/3/2022

Vendor Ranking

Call Order: 020
Contract ID: 2061020
Counties: Fairfield
Letting Date: February 08, 2022 2:00 PM
District(s): District 4
Contract Time: 11/30/22 COMPLETION DATE

Contract Description: Safety Improvement - S-46 (Fairfield Co)
PCN(s): P040467

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1LY003	LYNCHES RIVER CONTRACTING, INC.	$1,942,817.11	100.00%
2	1PA005	PALMETTO CORP. OF CONWAY	$2,192,550.88	112.85%
3	1EU003	EUROVIA ATLANTIC COAST LLC	$2,238,157.85	115.20%
4	1CR001	C. R. JACKSON, INC.	$2,511,599.88	129.28%
5	1RE005	REEVES CONSTRUCTION COMPANY	$2,663,464.47	137.09%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Interim Contract Administrator _____ Date_____

Jennifer Taylor