Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000 MOBILIZATION	(1) LS	372,000.00000	372,000.00	250,000.00000	250,000.00	400,000.00000	400,000.00
0020 1031200 BRIDGE CONSTRUCTION ACCESS	(1) LS	100,000.00000	100,000.00	70,000.00000	70,000.00	90,000.00000	90,000.00
0030 1032010 BONDS AND INSURANCE	(1) LS	149,000.00000	149,000.00	77,000.00000	77,000.00	150,000.00000	150,000.00
0040 1050800 CONSTRUCTION STAKES, LINES & GRADES	3.000 EA	40,000.00000	120,000.00	115,000.00000	345,000.00	35,000.00000	105,000.00
0050 1052100 SMALL PUBLIC WATER RELOCATION NO. ____ 01	1.000 EA	85,480.00000	85,480.00	92,910.00000	92,910.00	49,892.00000	49,892.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0060 1080300	(1)	30,000.00000	30,000.00	20,000.00000	20,000.00	15,750.00000	15,750.00
CPM PROGRESS SCHEDULE	LS						
0070 2011000	(1)	800,000.00000	800,000.00	255,000.00000	255,000.00	560,000.00000	560,000.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0080 2022000	(1)	1,000.00000	1,000.00	5,000.00000	5,000.00	500.00000	500.00
REMOVAL & DISPOSAL ITEM NO. 01	LS						
0090 2022000	(1)	1,500.00000	1,500.00	5,000.00000	5,000.00	1,000.00000	1,000.00
REMOVAL & DISPOSAL ITEM NO. 02	LS						
0100 2025000	1,678.000	12.00000	20,136.00	15.00000	25,170.00	10.00000	16,780.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2028100	(1)	775,000.00000	775,000.00	230,000.00000	230,000.00	455,000.00000	455,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0120 2031000	4,071.000	25.00000	101,775.00	14.50000	59,029.50	28.00000	113,988.00
UNCLASSIFIED EXCAVATION	CY						
0130 2033000	11,320.000	15.00000	169,800.00	30.50000	345,260.00	33.00000	373,560.00
BORROW EXCAVATION	CY						
0140 2043500	160.000	100.00000	16,000.00	70.00000	11,200.00	35.00000	5,600.00
WET & DRY EXCAVATION FOR BRIDGES	CY						
0150 2044000	18.000	750.00000	13,500.00	160.00000	2,880.00	500.00000	9,000.00
ROCK EXCAVATION FOR BRIDGES	CY						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0160 2081001 FINE GRADING	7,300.000 SY	10.00000	73,000.00	11.00000	80,300.00	10.00000	73,000.00
0170 2103000 FLOWABLE FILL	15.000 CY	250.00000	3,750.00	330.00000	4,950.00	350.00000	5,250.00
0180 3050106 GRADED AGGREGATE BASE COURSE (6" UNIFORM)	130.000 SY	50.00000	6,500.00	27.50000	3,575.00	25.00000	3,250.00
0190 3059900 MAINTENANCE STONE	67.000 TON	60.00000	4,020.00	80.50000	5,393.50	75.00000	5,025.00
0200 4011004 LIQUID ASPHALT BINDER PG64-22	153.400 TON	830.00000	127,322.00	830.00000	127,322.00	834.25000	127,973.95

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0210 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	603.000 SY	14.00000	8,442.00	14.00000	8,442.00	20.55000	12,391.65
0220 4020320 ASPHALT BASE COURSE - TYPE B	2,069.000 TON	115.00000	237,935.00	115.00000	237,935.00	115.00000	237,935.00
0230 4030330 ASPHALT INTERMEDIATE COURSE TYPE C	374.000 TON	100.00000	37,400.00	100.00000	37,400.00	150.00000	56,100.00
0240 4040340 ASPHALT SURFACE COURSE TYPE C	619.000 TON	100.00000	61,900.00	100.00000	61,900.00	150.00000	92,850.00
0250 4040360 ASPHALT SURFACE COURSE TYPE E	20.000 TON	100.00000	2,000.00	200.00000	4,000.00	310.00000	6,200.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0260 4047220 DRIVEWAY PAVING-SURFACE TYPE C	22.000 TON	200.00000	4,400.00	200.00000	4,400.00	425.00000	9,350.00
0270 6011000 TRAFFIC CONTROL	(1) LS	50,000.00000	50,000.00	100,000.00000	100,000.00	11,800.00000	11,800.00
0280 6041200 BARRICADE - TYPE III	168.000 LF	21.00000	3,528.00	40.00000	6,720.00	13.00000	2,184.00
0290 6051120 PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	384.000 SF	7.40000	2,841.60	10.25000	3,936.00	6.90000	2,649.60
0300 6051125 PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	274.000 SF	7.40000	2,027.60	11.25000	3,082.50	6.50000	1,781.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0310 6062000	2.000	12,000.00000	24,000.00	60,000.00000	120,000.00	1,500.00000	3,000.00
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	EA						
0320 608100B	32.000	125.00000	4,000.00	170.00000	5,440.00	115.00000	3,680.00
TYPE B - FLASHING LIGHT	EA						
0330 6262010	1,670.000	5.00000	8,350.00	5.00000	8,350.00	5.00000	8,350.00
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT FAST CURE	LF						
0340 6262105	700.000	5.00000	3,500.00	5.00000	3,500.00	5.00000	3,500.00
4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT FAST CURE	LF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0350 6262110 4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT FAST CURE	970.000 LF	5.00000	4,850.00	5.00000	4,850.00	5.00000	4,850.00
0360 6271010 4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	3,720.000 LF	1.00000	3,720.00	1.00000	3,720.00	1.00000	3,720.00
0370 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	3,720.000 LF	1.00000	3,720.00	1.00000	3,720.00	1.00000	3,720.00
0380 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	48.000 EA	10.00000	480.00	10.00000	480.00	10.00000	480.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0390 6321000	0.821	10,000.00000	8,210.00	18,000.00000	14,778.00	12,000.00000	9,852.00
MILLED-IN RUMBLE STRIP	MI						
0400 6351150	280.000	5.00000	1,400.00	5.00000	1,400.00	5.00000	1,400.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0410 6351450	280.000	5.00000	1,400.00	5.00000	1,400.00	5.00000	1,400.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						
0420 6510105	12.000	33.00000	396.00	30.00000	360.00	46.00000	552.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						
0430 6531210	44.000	18.00000	792.00	20.00000	880.00	33.30000	1,465.20
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0440 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,972.000 LF	17.00000	33,524.00	60.00000	118,320.00	20.00000	39,440.00
0450 7011400 CONC. FOR STRUCTURES - CLASS 4000	678.400 CY	900.00000	610,560.00	1,500.00000	1,017,600.00	2,050.00000	1,390,720.00
0460 7011510 CONC. FOR STRUCTURES - CLASS 4000DS	7.000 CY	2,500.00000	17,500.00	1,400.00000	9,800.00	2,000.00000	14,000.00
0470 7023200 GROOVED SURFACE FINISH	389.000 SY	20.00000	7,780.00	17.00000	6,613.00	120.00000	46,680.00
0480 7031200 REINF. STEEL FOR STRUCTURES (BRIDGE)	185,697.000 LB	1.50000	278,545.50	1.45000	269,260.65	1.75000	324,969.75

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0490 7046220	1,298.400	350.00000	454,440.00	520.00000	675,168.00	375.00000	486,900.00
3'-0" X 3'-3" BOX BEAM	LF						
0500 7051050	980.000	110.00000	107,800.00	157.00000	153,860.00	120.00000	117,600.00
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	LF						
0510 7091100	(1)	1,500,000.00000	1,500,000.00	1,440,000.00000	1,440,000.00	1,400,000.00000	1,400,000.00
STRUCTURAL STEEL	LS						
0520 7110010	28.000	1,500.00000	42,000.00	1,900.00000	53,200.00	4,000.00000	112,000.00
PILE DRIVING SET-UP	EA						
0530 7111565	14.000	200.00000	2,800.00	245.00000	3,430.00	200.00000	2,800.00
REINF. PILE TIPS (HP14 X 89)	EA						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0540 7112220 STEEL H BEARING PILING (HP14 X 73)	749.000 LF	80.00000	59,920.00	112.00000	83,888.00	75.00000	56,175.00
0550 7112230 STEEL H BEARING PILING (HP14 X 89)	518.000 LF	100.00000	51,800.00	123.00000	63,714.00	75.00000	38,850.00
0560 7141113 18" RC PIPE CUL.-CLASS III	180.000 LF	110.00000	19,800.00	100.50000	18,090.00	115.00000	20,700.00
0570 7143615 15" SMOOTH WALL PIPE	56.000 LF	110.00000	6,160.00	96.50000	5,404.00	100.00000	5,600.00
0580 7143618 18" SMOOTH WALL PIPE	112.000 LF	110.00000	12,320.00	99.50000	11,144.00	115.00000	12,880.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0590 7160008 DRILLED PILE SET-UP	7.000 EA	2,000.00000	14,000.00	5,500.00000	38,500.00	5,500.00000	38,500.00
0600 7160023 SOIL EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	119.000 LF	150.00000	17,850.00	195.00000	23,205.00	450.00000	53,550.00
0610 7160063 ROCK EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	35.000 LF	825.00000	28,875.00	1,650.00000	57,750.00	1,000.00000	35,000.00
0620 7160405 CONSTRUCTION CASING - 30" DIAMETER	119.000 LF	150.00000	17,850.00	275.00000	32,725.00	250.00000	29,750.00
0630 7191605 CATCH BASIN -TYPE 16	1.000 EA	5,000.00000	5,000.00	9,500.00000	9,500.00	10,000.00000	10,000.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0640 7192105	1.000	5,000.00000	5,000.00	7,900.00000	7,900.00	7,000.00000	7,000.00
MANHOLE	EA						
0650 7199100	6.000	1,500.00000	9,000.00	275.00000	1,650.00	400.00000	2,400.00
BEVELING OF PIPE END	EA						
0660 7199200	143.200	260.00000	37,232.00	285.00000	40,812.00	450.00000	64,440.00
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF						
0670 7203210	198.000	52.00000	10,296.00	52.00000	10,296.00	80.00000	15,840.00
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0680 7243100	42.000	350.00000	14,700.00	800.00000	33,600.00	400.00000	16,800.00
ELASTOMERIC BEARING	EA						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0690 7243150 ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)	1.000 EA	2,000.00000	2,000.00	1,000.00000	1,000.00	2,000.00000	2,000.00
0700 7282000 WATERPROOFING	82.000 SY	60.00000	4,920.00	220.00000	18,040.00	75.00000	6,150.00
0710 7283100 LIQUID MEMBRANE WATERPROOFING (BRIDGE DECK)	409.300 SY	25.00000	10,232.50	200.00000	81,860.00	65.00000	26,604.50
0720 8011210 AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	196.000 TON	100.00000	19,600.00	81.50000	15,974.00	125.00000	24,500.00
0730 8041010 RIP-RAP (CLASS A)	72.800 TON	85.00000	6,188.00	120.00000	8,736.00	100.00000	7,280.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0740 8041020 RIP-RAP (CLASS B)	962.000 TON	85.00000	81,770.00	119.00000	114,478.00	100.00000	96,200.00
0750 8041030 RIP-RAP (CLASS C)	425.000 TON	85.00000	36,125.00	145.00000	61,625.00	100.00000	42,500.00
0760 8048110 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE C	450.000 SY	2.50000	1,125.00	8.50000	3,825.00	8.00000	3,600.00
0770 8048205 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	743.000 SY	2.50000	1,857.50	8.00000	5,944.00	8.00000	5,944.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0780 8048210 GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	851.000 SY	2.50000	2,127.50	9.50000	8,084.50	8.00000	6,808.00
0790 8051151 MT3 LEADING END TREATMENT TL3	7.000 EA	3,000.00000	21,000.00	3,000.00000	21,000.00	3,100.00000	21,700.00
0800 8051155 MT2 LEADING END TREATMENT TL2	3.000 EA	2,850.00000	8,550.00	2,770.00000	8,310.00	2,900.00000	8,700.00
0810 8051710 MB TRAILING END TREATMENT	2.000 EA	1,600.00000	3,200.00	1,850.00000	3,700.00	2,000.00000	4,000.00
0820 8052100 MGS3 GR STANDARD SHOULDER	1,787.500 LF	25.00000	44,687.50	26.00000	46,475.00	25.60000	45,760.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0830 8053253 MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	7.000 EA	2,650.00000	18,550.00	3,018.56000	21,129.92	3,200.00000	22,400.00
0840 8053255 MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	5.000 EA	1,450.00000	7,250.00	1,600.00000	8,000.00	2,000.00000	10,000.00
0850 8053257 FLUME INLET AT GUARDRAIL (HANDWORK)	4.000 EA	4,000.00000	16,000.00	4,000.00000	16,000.00	4,000.00000	16,000.00
0860 8055250 NON-MOW STRIP UNDER GUARDRAIL	1,779.000 SY	38.00000	67,602.00	38.00000	67,602.00	60.00000	106,740.00
0870 8068301 TEMPORARY BARRIER FENCE (ORANGE)	1,500.000 LF	2.89000	4,335.00	3.50000	5,250.00	2.89000	4,335.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0880 8091010 RIGHT OF WAY MARKER(REBAR AND CAP)	39.000 EA	350.00000	13,650.00	200.00000	7,800.00	300.00000	11,700.00
0890 8091050 RIGHT OF WAY PLAT	(1) LS	5,000.00000	5,000.00	9,000.00000	9,000.00	12,000.00000	12,000.00
0900 8100100 PERMANENT COVER	4.250 ACRE	1,850.00000	7,862.50	1,400.00000	5,950.00	1,850.00000	7,862.50
0910 8100200 TEMPORARY COVER	3.615 ACRE	1,189.00000	4,298.24	1,225.00000	4,428.38	1,189.00000	4,298.24
0920 8101105 COMPOST	848.000 CY	5.00000	4,240.00	38.00000	32,224.00	5.00000	4,240.00
0930 8104005 FERTILIZER (NITROGEN)	425.000 LB	1.95000	828.75	4.00000	1,700.00	1.95000	828.75

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC. Unit Price	(1) KEMP SIGMON CONSTRUCTION CO., INC. Ext Amount	(2) REPUBLIC CONTRACTING CORPORATION Unit Price	(2) REPUBLIC CONTRACTING CORPORATION Ext Amount	(3) PALMETTO INFRASTRUCTURE, INC. Unit Price	(3) PALMETTO INFRASTRUCTURE, INC. Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0940 8104010	425.000	1.95000	828.75	4.00000	1,700.00	1.95000	828.75
FERTILIZER (PHOSPHORIC ACID)	LB						
0950 8104015	425.000	1.95000	828.75	4.00000	1,700.00	1.95000	828.75
FERTILIZER (POTASH)	LB						
0960 8105005	8,500.000	1.00000	8,500.00	0.40000	3,400.00	1.00000	8,500.00
AGRICULTURAL GRANULAR LIME	LB						
0970 8109050	162,900.000	0.05000	8,145.00	0.09000	14,661.00	0.05000	8,145.00
SELECTIVE WATERING	GAL						
0980 8109901	15.730	500.00000	7,865.00	525.00000	8,258.25	500.00000	7,865.00
MOWING	ACRE						
0990 8151050	12.000	50.00000	600.00	42.50000	510.00	155.00000	1,860.00
ENHANCED STACKED DITCH CHECKS	LF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
1000 8151101 TURF REINFORCEMENT MATTING (TRM) TYPE 1	1.001 MSY	3,656.57000	3,660.23	3,500.00000	3,503.50	3,656.57000	3,660.23
1010 8151102 TURF REINFORCEMENT MATTING (TRM) TYPE 2	0.631 MSY	4,250.00000	2,681.75	3,800.00000	2,397.80	4,250.00000	2,681.75
1020 8151110 TEMPORARY EROSION CONTROL BLANKET (ECB)	9.389 MSY	2,132.00000	20,017.35	1,700.00000	15,961.30	2,132.00000	20,017.35
1030 8151150 TEMPORARY EROSION CONTROL BLANKET (ECB)	21,213.000 SY	2.13000	45,183.69	1.70000	36,062.10	2.13000	45,183.69
1040 8151203 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	12.730 ACRE	2,405.00000	30,615.65	2,900.00000	36,917.00	2,405.00000	30,615.65

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
1050 8152006	1,575.000	11.25000	17,718.75	17.00000	26,775.00	15.00000	23,625.00
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	LF						
1060 8152007	1,060.000	11.25000	11,925.00	17.00000	18,020.00	12.00000	12,720.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
1070 8153000	8,734.000	3.45000	30,132.30	3.25000	28,385.50	4.45000	38,866.30
SILT FENCE	LF						
1080 8153090	675.000	4.43000	2,990.25	4.75000	3,206.25	4.43000	2,990.25
REPLACE/REPAIR SILT FENCE	LF						
1090 8154010	58.000	125.00000	7,250.00	60.00000	3,480.00	20.00000	1,160.00
CLEANING SILT BASINS	CY						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC.		(2) REPUBLIC CONTRACTING CORPORATION		(3) PALMETTO INFRASTRUCTURE, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
1100 8154050 REMOVAL OF SILT RETAINED BY SILT FENCE	1,689.000 LF	3.00000	5,067.00	7.00000	11,823.00	1.90000	3,209.10
1110 8154155 INLET FILTER CLEANING	53.000 EA	250.00000	13,250.00	110.00000	5,830.00	100.00000	5,300.00
1120 8156210 INLET STRUCTURE FILTER - TYPE B	4.000 EA	350.00000	1,400.00	575.00000	2,300.00	400.00000	1,600.00
1130 8156410 AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	27.100 TON	200.00000	5,420.00	80.00000	2,168.00	75.00000	2,032.50
1140 8156490 STABILIZED CONSTRUCTION ENTRANCE	1,650.000 SY	20.00000	33,000.00	30.50000	50,325.00	22.00000	36,300.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KEMP SIGMON CONSTRUCTION CO., INC. Unit Price	(1) KEMP SIGMON CONSTRUCTION CO., INC. Ext Amount	(2) REPUBLIC CONTRACTING CORPORATION Unit Price	(2) REPUBLIC CONTRACTING CORPORATION Ext Amount	(3) PALMETTO INFRASTRUCTURE, INC. Unit Price	(3) PALMETTO INFRASTRUCTURE, INC. Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
1150 8157012	150.000	30.00000	4,500.00	50.00000	7,500.00	45.00000	6,750.00
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 12"	LF						
Section Totals:			$7,464,406.66		$7,700,132.65		$8,149,264.46
Contract Totals			**$7,464,406.66**		**$7,700,132.65**		**$8,149,264.46**
Cost Plus Time Totals			**$7,464,406.66**		**$7,700,132.65**		**8,149,264.46**

( ) indicates item is bid as Lump Sum

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	411,404.02000	411,404.02	419,515.00000	419,515.00	912,187.00000	912,187.00
MOBILIZATION	LS						
0020 1031200	(1)	164,561.61000	164,561.61	419,515.00000	419,515.00	84,555.00000	84,555.00
BRIDGE CONSTRUCTION ACCESS	LS						
0030 1032010	(1)	246,842.41000	246,842.41	167,805.00000	167,805.00	86,922.00000	86,922.00
BONDS AND INSURANCE	LS						
0040 1050800	3.000	30,000.00000	90,000.00	67,500.00000	202,500.00	40,539.00000	121,617.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0050 1052100	1.000	85,480.00000	85,480.00	49,892.00000	49,892.00	104,244.00000	104,244.00
SMALL PUBLIC WATER RELOCATION NO. ____ 01	EA						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0060 1080300	(1)	3,000.00000	3,000.00	30,000.00000	30,000.00	59,072.00000	59,072.00
CPM PROGRESS SCHEDULE	LS						
0070 2011000	(1)	325,870.00000	325,870.00	75,000.00000	75,000.00	70,696.00000	70,696.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0080 2022000	(1)	0.01000	0.01	2,500.00000	2,500.00	4,054.00000	4,054.00
REMOVAL & DISPOSAL ITEM NO. 01	LS						
0090 2022000	(1)	0.01000	0.01	2,500.00000	2,500.00	8,687.00000	8,687.00
REMOVAL & DISPOSAL ITEM NO. 02	LS						
0100 2025000	1,678.000	30.00000	50,340.00	10.00000	16,780.00	11.60000	19,464.80
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2028100	(1)	350,000.00000	350,000.00	300,520.00000	300,520.00	407,542.00000	407,542.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0120 2031000	4,071.000	12.81000	52,149.51	12.50000	50,887.50	17.40000	70,835.40
UNCLASSIFIED EXCAVATION	CY						
0130 2033000	11,320.000	29.20000	330,544.00	28.50000	322,620.00	34.75000	393,370.00
BORROW EXCAVATION	CY						
0140 2043500	160.000	80.00000	12,800.00	30.00000	4,800.00	107.50000	17,200.00
WET & DRY EXCAVATION FOR BRIDGES	CY						
0150 2044000	18.000	200.00000	3,600.00	1,024.55000	18,441.90	1,034.50000	18,621.00
ROCK EXCAVATION FOR BRIDGES	CY						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0160 2081001	7,300.000	10.25000	74,825.00	10.00000	73,000.00	11.60000	84,680.00
FINE GRADING	SY						
0170 2103000	15.000	307.40000	4,611.00	300.00000	4,500.00	504.00000	7,560.00
FLOWABLE FILL	CY						
0180 3050106	130.000	26.13000	3,396.90	25.00000	3,250.00	30.00000	3,900.00
GRADED AGGREGATE BASE COURSE (6" UNIFORM)	SY						
0190 3059900	67.000	80.44000	5,389.48	78.50000	5,259.50	135.75000	9,095.25
MAINTENANCE STONE	TON						
0200 4011004	153.400	838.30000	128,595.22	830.00000	127,322.00	966.00000	148,184.40
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0210 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	603.000 SY	14.14000	8,526.42	14.00000	8,442.00	23.80000	14,351.40
0220 4020320 ASPHALT BASE COURSE - TYPE B	2,069.000 TON	116.15000	240,314.35	115.00000	237,935.00	133.20000	275,590.80
0230 4030330 ASPHALT INTERMEDIATE COURSE TYPE C	374.000 TON	101.00000	37,774.00	100.00000	37,400.00	173.75000	64,982.50
0240 4040340 ASPHALT SURFACE COURSE TYPE C	619.000 TON	101.00000	62,519.00	100.00000	61,900.00	173.75000	107,551.25
0250 4040360 ASPHALT SURFACE COURSE TYPE E	20.000 TON	202.00000	4,040.00	200.00000	4,000.00	359.00000	7,180.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0260 4047220	22.000	202.00000	4,444.00	200.00000	4,400.00	492.25000	10,829.50
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0270 6011000	(1)	150,000.00000	150,000.00	10,500.00000	10,500.00	130,861.00000	130,861.00
TRAFFIC CONTROL	LS						
0280 6041200	168.000	21.00000	3,528.00	35.00000	5,880.00	24.30000	4,082.40
BARRICADE - TYPE III	LF						
0290 6051120	384.000	7.40000	2,841.60	7.25000	2,784.00	8.70000	3,340.80
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0300 6051125	274.000	7.40000	2,027.60	7.25000	1,986.50	8.70000	2,383.80
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0310 6062000	2.000	15,000.00000	30,000.00	5,000.00000	10,000.00	15,636.00000	31,272.00
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	EA						
0320 608100B	32.000	125.00000	4,000.00	182.80000	5,849.60	144.75000	4,632.00
TYPE B - FLASHING LIGHT	EA						
0330 6262010	1,670.000	5.00000	8,350.00	5.00000	8,350.00	5.80000	9,686.00
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT FAST CURE	LF						
0340 6262105	700.000	5.00000	3,500.00	5.00000	3,500.00	5.80000	4,060.00
4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT FAST CURE	LF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0350 6262110	970.000	5.00000	4,850.00	5.00000	4,850.00	5.80000	5,626.00
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT FAST CURE	LF						
0360 6271010	3,720.000	1.00000	3,720.00	1.00000	3,720.00	1.15000	4,278.00
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0370 6271074	3,720.000	1.00000	3,720.00	1.00000	3,720.00	1.15000	4,278.00
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0380 6301100	48.000	10.00000	480.00	10.00000	480.00	11.60000	556.80
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0390 6321000	0.821	4,500.00000	3,694.50	4,494.52000	3,690.00	8,687.00000	7,132.03
MILLED-IN RUMBLE STRIP	MI						
0400 6351150	280.000	5.00000	1,400.00	5.00000	1,400.00	5.80000	1,624.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0410 6351450	280.000	5.00000	1,400.00	5.00000	1,400.00	5.80000	1,624.00
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						
0420 6510105	12.000	35.00000	420.00	25.00000	300.00	38.25000	459.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						
0430 6531210	44.000	20.00000	880.00	15.00000	660.00	20.85000	917.40
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0440 6750278	1,972.000	9.00000	17,748.00	13.25000	26,129.00	24.60000	48,511.20
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0450 7011400	678.400	2,650.00000	1,797,760.00	1,650.00000	1,119,360.00	1,880.25000	1,275,561.60
CONC. FOR STRUCTURES - CLASS 4000	CY						
0460 7011510	7.000	1,000.00000	7,000.00	1,350.00000	9,450.00	3,629.50000	25,406.50
CONC. FOR STRUCTURES - CLASS 4000DS	CY						
0470 7023200	389.000	25.00000	9,725.00	20.60000	8,013.40	6.95000	2,703.55
GROOVED SURFACE FINISH	SY						
0480 7031200	185,697.000	1.50000	278,545.50	1.75000	324,969.75	2.92000	542,235.24
REINF. STEEL FOR STRUCTURES (BRIDGE)	LB						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0490 7046220	1,298.400	400.00000	519,360.00	575.00000	746,580.00	454.00000	589,473.60
3'-0" X 3'-3" BOX BEAM	LF						
0500 7051050	980.000	100.00000	98,000.00	125.00000	122,500.00	127.40000	124,852.00
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	LF						
0510 7091100	(1)	1,300,000.00000	1,300,000.00	1,920,000.00000	1,920,000.00	1,600,500.00000	1,600,500.00
STRUCTURAL STEEL	LS						
0520 7110010	28.000	3,500.00000	98,000.00	2,700.00000	75,600.00	7,593.00000	212,604.00
PILE DRIVING SET-UP	EA						
0530 7111565	14.000	214.00000	2,996.00	575.00000	8,050.00	543.00000	7,602.00
REINF. PILE TIPS (HP14 X 89)	EA						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description			(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0540	7112220	749.000	63.00000	47,187.00	80.00000	59,920.00	108.85000	81,528.65
STEEL H BEARING PILING (HP14 X 73)		LF						
0550	7112230	518.000	79.00000	40,922.00	95.00000	49,210.00	83.30000	43,149.40
STEEL H BEARING PILING (HP14 X 89)		LF						
0560	7141113	180.000	100.93000	18,167.40	98.50000	17,730.00	115.85000	20,853.00
18" RC PIPE CUL.-CLASS III		LF						
0570	7143615	56.000	94.78000	5,307.68	92.50000	5,180.00	110.05000	6,162.80
15" SMOOTH WALL PIPE		LF						
0580	7143618	112.000	96.83000	10,844.96	94.50000	10,584.00	110.05000	12,325.60
18" SMOOTH WALL PIPE		LF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0590 7160008	7.000	10,000.00000	70,000.00	6,000.00000	42,000.00	8,439.00000	59,073.00
DRILLED PILE SET-UP	EA						
0600 7160023	119.000	181.00000	21,539.00	830.00000	98,770.00	318.50000	37,901.50
SOIL EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	LF						
0610 7160063	35.000	1,545.00000	54,075.00	2,350.00000	82,250.00	955.60000	33,446.00
ROCK EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	LF						
0620 7160405	119.000	0.01000	1.19	275.00000	32,725.00	238.30000	28,357.70
CONSTRUCTION CASING - 30" DIAMETER	LF						
0630 7191605	1.000	8,043.52000	8,043.52	7,850.00000	7,850.00	15,913.00000	15,913.00
CATCH BASIN -TYPE 16	EA						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0640 7192105	1.000	5,994.22000	5,994.22	5,850.00000	5,850.00	7,529.00000	7,529.00
MANHOLE	EA						
0650 7199100	6.000	281.78000	1,690.68	275.00000	1,650.00	764.90000	4,589.40
BEVELING OF PIPE END	EA						
0660 7199200	143.200	225.00000	32,220.00	350.00000	50,120.00	265.75000	38,055.40
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF						
0670 7203210	198.000	38.50000	7,623.00	125.00000	24,750.00	91.45000	18,107.10
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0680 7243100	42.000	1,000.00000	42,000.00	425.00000	17,850.00	1,271.05000	53,384.10
ELASTOMERIC BEARING	EA						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0690 7243150	1.000	0.01000	0.01	3,250.00000	3,250.00	4,088.00000	4,088.00
ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)	EA						
0700 7282000	82.000	100.00000	8,200.00	90.00000	7,380.00	119.90000	9,831.80
WATERPROOFING	SY						
0710 7283100	409.300	200.00000	81,860.00	125.00000	51,162.50	93.35000	38,208.16
LIQUID MEMBRANE WATERPROOFING (BRIDGE DECK)	SY						
0720 8011210	196.000	150.00000	29,400.00	110.00000	21,560.00	137.30000	26,910.80
AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	TON						
0730 8041010	72.800	117.83000	8,578.02	115.00000	8,372.00	146.40000	10,657.92
RIP-RAP (CLASS A)	TON						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0740 8041020	962.000	117.83000	113,352.46	115.00000	110,630.00	133.20000	128,138.40
RIP-RAP (CLASS B)	TON						
0750 8041030	425.000	143.45000	60,966.25	140.00000	59,500.00	162.00000	68,850.00
RIP-RAP (CLASS C)	TON						
0760 8048110	450.000	7.68000	3,456.00	7.50000	3,375.00	2.05000	922.50
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE C	SY						
0770 8048205	743.000	7.68000	5,706.24	7.50000	5,572.50	8.35000	6,204.05
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	SY						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0780 8048210	851.000	7.68000	6,535.68	7.50000	6,382.50	8.35000	7,105.85
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0790 8051151	7.000	3,000.00000	21,000.00	3,000.00000	21,000.00	4,343.50000	30,404.50
MT3 LEADING END TREATMENT TL3	EA						
0800 8051155	3.000	2,850.00000	8,550.00	2,850.00000	8,550.00	4,054.00000	12,162.00
MT2 LEADING END TREATMENT TL2	EA						
0810 8051710	2.000	1,600.00000	3,200.00	1,600.00000	3,200.00	1,795.35000	3,590.70
MB TRAILING END TREATMENT	EA						
0820 8052100	1,787.500	25.00000	44,687.50	25.00000	44,687.50	30.15000	53,893.13
MGS3 GR STANDARD SHOULDER	LF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0830 8053253	7.000	2,650.00000	18,550.00	2,650.00000	18,550.00	2,954.00000	20,678.00
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						
0840 8053255	5.000	1,450.00000	7,250.00	1,450.00000	7,250.00	2,635.00000	13,175.00
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	EA						
0850 8053257	4.000	4,500.00000	18,000.00	3,000.00000	12,000.00	5,403.00000	21,612.00
FLUME INLET AT GUARDRAIL (HANDWORK)	EA						
0860 8055250	1,779.000	38.38000	68,278.02	38.00000	67,602.00	120.15000	213,746.85
NON-MOW STRIP UNDER GUARDRAIL	SY						
0870 8068301	1,500.000	3.89000	5,835.00	3.00000	4,500.00	2.35000	3,525.00
TEMPORARY BARRIER FENCE (ORANGE)	LF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0880 8091010	39.000	150.00000	5,850.00	150.00000	5,850.00	231.65000	9,034.35
RIGHT OF WAY MARKER(REBAR AND CAP)	EA						
0890 8091050	(1)	5,500.00000	5,500.00	7,500.00000	7,500.00	29,536.00000	29,536.00
RIGHT OF WAY PLAT	LS						
0900 8100100	4.250	1,850.00000	7,862.50	1,700.00000	7,225.00	1,911.00000	8,121.75
PERMANENT COVER	ACRE						
0910 8100200	3.615	1,189.00000	4,298.24	1,000.00000	3,615.00	1,506.00000	5,444.19
TEMPORARY COVER	ACRE						
0920 8101105	848.000	5.00000	4,240.00	15.00000	12,720.00	57.95000	49,141.60
COMPOST	CY						
0930 8104005	425.000	1.95000	828.75	5.00000	2,125.00	2.90000	1,232.50
FERTILIZER (NITROGEN)	LB						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0940 8104010	425.000	1.95000	828.75	5.00000	2,125.00	2.90000	1,232.50
FERTILIZER (PHOSPHORIC ACID)	LB						
0950 8104015	425.000	1.95000	828.75	5.00000	2,125.00	2.90000	1,232.50
FERTILIZER (POTASH)	LB						
0960 8105005	8,500.000	1.00000	8,500.00	0.09000	765.00	0.40000	3,400.00
AGRICULTURAL GRANULAR LIME	LB						
0970 8109050	162,900.000	0.05000	8,145.00	0.12000	19,548.00	0.12000	19,548.00
SELECTIVE WATERING	GAL						
0980 8109901	15.730	500.00000	7,865.00	300.00000	4,719.00	868.00000	13,653.64
MOWING	ACRE						
0990 8151050	12.000	50.00000	600.00	50.00000	600.00	98.50000	1,182.00
ENHANCED STACKED DITCH CHECKS	LF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
1000 8151101 TURF REINFORCEMENT MATTING (TRM) TYPE 1	1.001 MSY	3,657.00000	3,660.66	4,000.00000	4,004.00	5,154.00000	5,159.15
1010 8151102 TURF REINFORCEMENT MATTING (TRM) TYPE 2	0.631 MSY	4,250.00000	2,681.75	4,000.00000	2,524.00	6,081.00000	3,837.11
1020 8151110 TEMPORARY EROSION CONTROL BLANKET (ECB)	9.389 MSY	2,132.00000	20,017.35	1,650.00000	15,491.85	2,142.00000	20,111.24
1030 8151150 TEMPORARY EROSION CONTROL BLANKET (ECB)	21,213.000 SY	2.13000	45,183.69	1.65000	35,001.45	2.32000	49,214.16
1040 8151203 HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	12.730 ACRE	2,405.00000	30,615.65	3,800.00000	48,374.00	4,112.00000	52,345.76

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
1050 8152006	1,575.000	11.25000	17,718.75	15.00000	23,625.00	14.50000	22,837.50
INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	LF						
1060 8152007	1,060.000	11.25000	11,925.00	15.00000	15,900.00	13.35000	14,151.00
SEDIMENT TUBES FOR DITCH CHECKS	LF						
1070 8153000	8,734.000	4.45000	38,866.30	3.00000	26,202.00	3.20000	27,948.80
SILT FENCE	LF						
1080 8153090	675.000	4.43000	2,990.25	3.00000	2,025.00	3.20000	2,160.00
REPLACE/REPAIR SILT FENCE	LF						
1090 8154010	58.000	30.36000	1,760.88	30.00000	1,740.00	47.80000	2,772.40
CLEANING SILT BASINS	CY						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC.		(5) DANE CONSTRUCTION, INC		(6) AOS SPECIALTY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
1100 8154050	1,689.000	1.90000	3,209.10	20.00000	33,780.00	13.90000	23,477.10
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						
1110 8154155	53.000	96.71000	5,125.63	100.00000	5,300.00	260.60000	13,811.80
INLET FILTER CLEANING	EA						
1120 8156210	4.000	229.00000	916.00	125.00000	500.00	521.25000	2,085.00
INLET STRUCTURE FILTER - TYPE B	EA						
1130 8156410	27.100	89.28000	2,419.49	150.00000	4,065.00	78.90000	2,138.19
AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	TON						
1140 8156490	1,650.000	29.20000	48,180.00	28.50000	47,025.00	34.75000	57,337.50
STABILIZED CONSTRUCTION ENTRANCE	SY						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) UNITED INFRASTRUCTURE GROUP, INC. Unit Price	(4) UNITED INFRASTRUCTURE GROUP, INC. Ext Amount	(5) DANE CONSTRUCTION, INC Unit Price	(5) DANE CONSTRUCTION, INC Ext Amount	(6) AOS SPECIALTY CONTRACTORS, INC. Unit Price	(6) AOS SPECIALTY CONTRACTORS, INC. Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
1150 8157012	150.000	23.12000	3,468.00	30.00000	4,500.00	47.30000	7,095.00
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 12"	LF						
Section Totals:			$8,228,079.46		$8,390,344.45		$9,342,556.27
Contract Totals			**$8,228,079.46**		**$8,390,344.45**		**$9,342,556.27**
Cost Plus Time Totals			**$8,228,079.46**		**$8,390,344.45**		**9,342,556.27**

( ) indicates item is bid as Lump Sum

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	260,000.00000	260,000.00	475,000.00000	475,000.00	540,000.00000	540,000.00
MOBILIZATION	LS						
0020 1031200	(1)	36,000.00000	36,000.00	180,000.00000	180,000.00	600,000.00000	600,000.00
BRIDGE CONSTRUCTION ACCESS	LS						
0030 1032010	(1)	60,360.17000	60,360.17	188,000.00000	188,000.00	216,000.00000	216,000.00
BONDS AND INSURANCE	LS						
0040 1050800	3.000	46,000.00000	138,000.00	95,000.00000	285,000.00	80,000.00000	240,000.00
CONSTRUCTION STAKES, LINES & GRADES	EA						
0050 1052100	1.000	102,201.00000	102,201.00	49,892.00000	49,892.00	400,000.00000	400,000.00
SMALL PUBLIC WATER RELOCATION NO. ____ 01	EA						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0060 1080300	(1)	22,000.00000	22,000.00	7,500.00000	7,500.00	65,000.00000	65,000.00
CPM PROGRESS SCHEDULE	LS						
0070 2011000	(1)	220,500.00000	220,500.00	295,000.00000	295,000.00	300,000.00000	300,000.00
CLEARING & GRUBBING WITHIN RIGHT OF WAY	LS						
0080 2022000	(1)	4,000.00000	4,000.00	700.00000	700.00	5,000.00000	5,000.00
REMOVAL & DISPOSAL ITEM NO. 01	LS						
0090 2022000	(1)	4,000.00000	4,000.00	1,800.00000	1,800.00	5,000.00000	5,000.00
REMOVAL & DISPOSAL ITEM NO. 02	LS						
0100 2025000	1,678.000	15.00000	25,170.00	12.00000	20,136.00	12.00000	20,136.00
REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT	SY						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0110 2028100	(1)	825,000.00000	825,000.00	275,000.00000	275,000.00	315,000.00000	315,000.00
REMOVAL & DISPOSAL OF EXISTING BRIDGE	LS						
0120 2031000	4,071.000	35.00000	142,485.00	50.00000	203,550.00	30.00000	122,130.00
UNCLASSIFIED EXCAVATION	CY						
0130 2033000	11,320.000	40.00000	452,800.00	68.00000	769,760.00	33.00000	373,560.00
BORROW EXCAVATION	CY						
0140 2043500	160.000	99.00000	15,840.00	250.00000	40,000.00	100.00000	16,000.00
WET & DRY EXCAVATION FOR BRIDGES	CY						
0150 2044000	18.000	385.00000	6,930.00	2,500.00000	45,000.00	80.00000	1,440.00
ROCK EXCAVATION FOR BRIDGES	CY						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0160 2081001	7,300.000	10.00000	73,000.00	5.00000	36,500.00	11.00000	80,300.00
FINE GRADING	SY						
0170 2103000	15.000	350.00000	5,250.00	750.00000	11,250.00	350.00000	5,250.00
FLOWABLE FILL	CY						
0180 3050106	130.000	25.00000	3,250.00	57.00000	7,410.00	28.00000	3,640.00
GRADED AGGREGATE BASE COURSE (6" UNIFORM)	SY						
0190 3059900	67.000	100.00000	6,700.00	55.00000	3,685.00	75.00000	5,025.00
MAINTENANCE STONE	TON						
0200 4011004	153.400	840.00000	128,856.00	900.00000	138,060.00	950.00000	145,730.00
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0210 4013990 MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	603.000 SY	20.00000	12,060.00	18.00000	10,854.00	40.00000	24,120.00
0220 4020320 ASPHALT BASE COURSE - TYPE B	2,069.000 TON	130.00000	268,970.00	125.00000	258,625.00	145.00000	300,005.00
0230 4030330 ASPHALT INTERMEDIATE COURSE TYPE C	374.000 TON	130.00000	48,620.00	130.00000	48,620.00	220.00000	82,280.00
0240 4040340 ASPHALT SURFACE COURSE TYPE C	619.000 TON	130.00000	80,470.00	125.00000	77,375.00	225.00000	139,275.00
0250 4040360 ASPHALT SURFACE COURSE TYPE E	20.000 TON	130.00000	2,600.00	300.00000	6,000.00	800.00000	16,000.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0260 4047220	22.000	130.00000	2,860.00	300.00000	6,600.00	600.00000	13,200.00
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0270 6011000	(1)	30,000.00000	30,000.00	94,000.00000	94,000.00	405,166.48000	405,166.48
TRAFFIC CONTROL	LS						
0280 6041200	168.000	46.00000	7,728.00	30.00000	5,040.00	32.82000	5,513.76
BARRICADE - TYPE III	LF						
0290 6051120	384.000	39.00000	14,976.00	12.00000	4,608.00	6.44000	2,472.96
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0300 6051125	274.000	18.00000	4,932.00	12.00000	3,288.00	9.12000	2,498.88
PERMANENT CONSTRUCTION SIGNS (BARRICADE MOUNTED)	SF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0310 6062000	2.000	26,000.00000	52,000.00	10,000.00000	20,000.00	9,549.25000	19,098.50
CONSTRUCTION ZONE ELECTRIC CHANGEABLE MESSAGE SIGN (TRAILER	EA						
0320 608100B	32.000	210.00000	6,720.00	200.00000	6,400.00	121.92000	3,901.44
TYPE B - FLASHING LIGHT	EA						
0330 6262010	1,670.000	5.00000	8,350.00	6.00000	10,020.00	4.49000	7,498.30
4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT FAST CURE	LF						
0340 6262105	700.000	5.00000	3,500.00	6.00000	4,200.00	4.51000	3,157.00
4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT FAST CURE	LF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0350 6262110	970.000	5.00000	4,850.00	6.00000	5,820.00	3.65000	3,540.50
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT FAST CURE	LF						
0360 6271010	3,720.000	4.75000	17,670.00	1.20000	4,464.00	0.41000	1,525.20
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0370 6271074	3,720.000	4.00000	14,880.00	1.20000	4,464.00	0.42000	1,562.40
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0380 6301100	48.000	10.00000	480.00	12.50000	600.00	3.68000	176.64
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
0390 6321000	0.821	18,000.00000	14,778.00	15,000.00000	12,315.00	16,000.00000	13,136.00
MILLED-IN RUMBLE STRIP	MI						
0400 6351150	280.000	3.00000	840.00	6.00000	1,680.00	3.23000	904.40
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"WH.SOLID	LF						
0410 6351450	280.000	3.00000	840.00	6.00000	1,680.00	3.19000	893.20
PREF.FLEX.RETRO.PVMT.MARK(T-1)PERM.(60MIL)4"YEL.SOL.	LF						
0420 6510105	12.000	40.00000	480.00	50.00000	600.00	32.25000	387.00
FLAT SHEET, TYPE III, FIXED SZ. & MSG. SIGN	SF						
0430 6531210	44.000	20.00000	880.00	25.00000	1,100.00	14.08000	619.52
U-SECTION POST FOR SIGN SUPPORTS - 3P	LF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0440 6750278 FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	1,972.000 LF	22.00000	43,384.00	30.00000	59,160.00	16.00000	31,552.00
0450 7011400 CONC. FOR STRUCTURES - CLASS 4000	678.400 CY	2,200.00000	1,492,480.00	1,100.00000	746,240.00	1,800.00000	1,221,120.00
0460 7011510 CONC. FOR STRUCTURES - CLASS 4000DS	7.000 CY	2,200.00000	15,400.00	2,000.00000	14,000.00	1,800.00000	12,600.00
0470 7023200 GROOVED SURFACE FINISH	389.000 SY	33.00000	12,837.00	30.00000	11,670.00	40.00000	15,560.00
0480 7031200 REINF. STEEL FOR STRUCTURES (BRIDGE)	185,697.000 LB	1.38000	256,261.86	3.00000	557,091.00	2.00000	371,394.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0490 7046220	1,298.400	506.00000	656,990.40	525.00000	681,660.00	450.00000	584,280.00
3'-0" X 3'-3" BOX BEAM	LF						
0500 7051050	980.000	148.50000	145,530.00	185.00000	181,300.00	125.00000	122,500.00
42" MASH CONCRETE BARRIER PARAPET/RAILING WALL	LF						
0510 7091100	(1)	1,818,153.98000	1,818,153.98	1,750,000.00000	1,750,000.00	2,600,000.00000	2,600,000.00
STRUCTURAL STEEL	LS						
0520 7110010	28.000	8,800.00000	246,400.00	6,000.00000	168,000.00	3,500.00000	98,000.00
PILE DRIVING SET-UP	EA						
0530 7111565	14.000	770.00000	10,780.00	400.00000	5,600.00	300.00000	4,200.00
REINF. PILE TIPS (HP14 X 89)	EA						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0540 7112220 STEEL H BEARING PILING (HP14 X 73)	749.000 LF	110.00000	82,390.00	135.00000	101,115.00	90.00000	67,410.00
0550 7112230 STEEL H BEARING PILING (HP14 X 89)	518.000 LF	137.50000	71,225.00	135.00000	69,930.00	110.00000	56,980.00
0560 7141113 18" RC PIPE CUL.-CLASS III	180.000 LF	140.00000	25,200.00	93.50000	16,830.00	150.53000	27,095.40
0570 7143615 15" SMOOTH WALL PIPE	56.000 LF	130.00000	7,280.00	85.50000	4,788.00	173.32000	9,705.92
0580 7143618 18" SMOOTH WALL PIPE	112.000 LF	140.00000	15,680.00	93.50000	10,472.00	143.17000	16,035.04

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0590 7160008	7.000	605.00000	4,235.00	3,500.00000	24,500.00	6,000.00000	42,000.00
DRILLED PILE SET-UP	EA						
0600 7160023	119.000	330.00000	39,270.00	600.00000	71,400.00	300.00000	35,700.00
SOIL EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	LF						
0610 7160063	35.000	990.00000	34,650.00	2,000.00000	70,000.00	2,000.00000	70,000.00
ROCK EXCAVATION FOR DRILLED PILE FOUNDATIONS - 30" DIAMETER	LF						
0620 7160405	119.000	247.50000	29,452.50	450.00000	53,550.00	250.00000	29,750.00
CONSTRUCTION CASING - 30" DIAMETER	LF						
0630 7191605	1.000	8,000.00000	8,000.00	12,000.00000	12,000.00	8,279.15000	8,279.15
CATCH BASIN -TYPE 16	EA						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0640 7192105	1.000	7,500.00000	7,500.00	9,000.00000	9,000.00	7,113.05000	7,113.05
MANHOLE	EA						
0650 7199100	6.000	450.00000	2,700.00	800.00000	4,800.00	538.26000	3,229.56
BEVELING OF PIPE END	EA						
0660 7199200	143.200	320.00000	45,824.00	400.00000	57,280.00	244.55000	35,019.56
4' SLOPE FLUME (6" CURB STYLE WITH CUTOFFS)	LF						
0670 7203210	198.000	40.00000	7,920.00	160.00000	31,680.00	40.33000	7,985.34
CONCRETE CURB AND GUTTER(2'-0") VERTICAL FACE	LF						
0680 7243100	42.000	550.00000	23,100.00	600.00000	25,200.00	1,200.00000	50,400.00
ELASTOMERIC BEARING	EA						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0690 7243150 ELASTOMERIC BEARING ASSEMBLY (FLAT SLAB)	1.000 EA	3,300.00000	3,300.00	30,000.00000	30,000.00	3,800.00000	3,800.00
0700 7282000 WATERPROOFING	82.000 SY	220.00000	18,040.00	150.00000	12,300.00	125.00000	10,250.00
0710 7283100 LIQUID MEMBRANE WATERPROOFING (BRIDGE DECK)	409.300 SY	137.50000	56,278.75	500.00000	204,650.00	200.00000	81,860.00
0720 8011210 AGGREGATE UNDERDRAIN(AGG#789)WITH 4"PERF.PIPE FOR STRUC	196.000 TON	100.00000	19,600.00	90.00000	17,640.00	140.00000	27,440.00
0730 8041010 RIP-RAP (CLASS A)	72.800 TON	95.00000	6,916.00	98.50000	7,170.80	110.00000	8,008.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0740 8041020	962.000	95.00000	91,390.00	98.50000	94,757.00	105.00000	101,010.00
RIP-RAP (CLASS B)	TON						
0750 8041030	425.000	95.00000	40,375.00	115.00000	48,875.00	105.00000	44,625.00
RIP-RAP (CLASS C)	TON						
0760 8048110	450.000	9.00000	4,050.00	7.00000	3,150.00	10.00000	4,500.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 1)TYPE C	SY						
0770 8048205	743.000	9.00000	6,687.00	6.00000	4,458.00	10.00000	7,430.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	SY						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0780 8048210	851.000	9.00000	7,659.00	6.00000	5,106.00	10.00000	8,510.00
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE C	SY						
0790 8051151	7.000	3,263.38000	22,843.66	3,550.00000	24,850.00	3,358.90000	23,512.30
MT3 LEADING END TREATMENT TL3	EA						
0800 8051155	3.000	3,041.89000	9,125.67	3,300.00000	9,900.00	1,934.99000	5,804.97
MT2 LEADING END TREATMENT TL2	EA						
0810 8051710	2.000	2,015.87000	4,031.74	2,300.00000	4,600.00	1,333.31000	2,666.62
MB TRAILING END TREATMENT	EA						
0820 8052100	1,787.500	30.38000	54,304.25	39.00000	69,712.50	24.14000	43,150.25
MGS3 GR STANDARD SHOULDER	LF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0830 8053253	7.000	3,320.42000	23,242.94	3,650.00000	25,550.00	2,514.40000	17,600.80
MTBBC3 MASH THRIE-BEAM BARRIER CONNECTOR TL3	EA						
0840 8053255	5.000	1,718.01000	8,590.05	2,000.00000	10,000.00	1,151.64000	5,758.20
MTBBC2 MASH THRIE-BEAM BARRIER CONNECTOR TL2	EA						
0850 8053257	4.000	2,300.00000	9,200.00	4,000.00000	16,000.00	4,326.54000	17,306.16
FLUME INLET AT GUARDRAIL (HANDWORK)	EA						
0860 8055250	1,779.000	80.00000	142,320.00	96.00000	170,784.00	80.64000	143,458.56
NON-MOW STRIP UNDER GUARDRAIL	SY						
0870 8068301	1,500.000	5.25000	7,875.00	4.00000	6,000.00	2.89000	4,335.00
TEMPORARY BARRIER FENCE (ORANGE)	LF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0880 8091010 RIGHT OF WAY MARKER(REBAR AND CAP)	39.000 EA	150.00000	5,850.00	200.00000	7,800.00	200.00000	7,800.00
0890 8091050 RIGHT OF WAY PLAT	(1) LS	16,500.00000	16,500.00	6,800.00000	6,800.00	6,500.00000	6,500.00
0900 8100100 PERMANENT COVER	4.250 ACRE	4,000.00000	17,000.00	2,200.00000	9,350.00	1,850.00000	7,862.50
0910 8100200 TEMPORARY COVER	3.615 ACRE	3,500.00000	12,652.50	1,500.00000	5,422.50	1,189.00000	4,298.24
0920 8101105 COMPOST	848.000 CY	86.00000	72,928.00	40.00000	33,920.00	5.00000	4,240.00
0930 8104005 FERTILIZER (NITROGEN)	425.000 LB	24.00000	10,200.00	2.50000	1,062.50	1.95000	828.75

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
0940 8104010	425.000	24.00000	10,200.00	2.50000	1,062.50	1.95000	828.75
FERTILIZER (PHOSPHORIC ACID)	LB						
0950 8104015	425.000	24.00000	10,200.00	2.50000	1,062.50	1.95000	828.75
FERTILIZER (POTASH)	LB						
0960 8105005	8,500.000	2.00000	17,000.00	1.25000	10,625.00	1.00000	8,500.00
AGRICULTURAL GRANULAR LIME	LB						
0970 8109050	162,900.000	0.25000	40,725.00	0.06000	9,774.00	0.05000	8,145.00
SELECTIVE WATERING	GAL						
0980 8109901	15.730	1,500.00000	23,595.00	600.00000	9,438.00	500.00000	7,865.00
MOWING	ACRE						
0990 8151050	12.000	100.00000	1,200.00	200.00000	2,400.00	35.00000	420.00
ENHANCED STACKED DITCH CHECKS	LF						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
1000 8151101	1.001	3,865.00000	3,868.87	4,300.00000	4,304.30	3,656.57000	3,660.23
TURF REINFORCEMENT MATTING (TRM) TYPE 1	MSY						
1010 8151102	0.631	3,865.00000	2,438.82	5,000.00000	3,155.00	4,250.00000	2,681.75
TURF REINFORCEMENT MATTING (TRM) TYPE 2	MSY						
1020 8151110	9.389	2,000.00000	18,778.00	2,500.00000	23,472.50	2,132.00000	20,017.35
TEMPORARY EROSION CONTROL BLANKET (ECB)	MSY						
1030 8151150	21,213.000	9.00000	190,917.00	2.60000	55,153.80	2.13000	45,183.69
TEMPORARY EROSION CONTROL BLANKET (ECB)	SY						
1040 8151203	12.730	3,500.00000	44,555.00	2,850.00000	36,280.50	2,405.00000	30,615.65
HYDRAULIC EROSION CONTROL PRODUCT (HECP) - TYPE 3	ACRE						

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
1050 8152006 INLET STRUCTURE FILTER- TYPE F (NON-WEIGHTED)	1,575.000 LF	11.00000	17,325.00	15.00000	23,625.00	11.25000	17,718.75
1060 8152007 SEDIMENT TUBES FOR DITCH CHECKS	1,060.000 LF	20.00000	21,200.00	15.00000	15,900.00	11.25000	11,925.00
1070 8153000 SILT FENCE	8,734.000 LF	4.75000	41,486.50	4.25000	37,119.50	3.45000	30,132.30
1080 8153090 REPLACE/REPAIR SILT FENCE	675.000 LF	4.75000	3,206.25	8.00000	5,400.00	4.43000	2,990.25
1090 8154010 CLEANING SILT BASINS	58.000 CY	100.00000	5,800.00	30.00000	1,740.00	28.00000	1,624.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC.		(8) EAGLE CONSTRUCTION COMPANY		(9) CEKRA, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROAD			**Cat Alt Set:**		**Cat Alt Member:**		
1100 8154050 REMOVAL OF SILT RETAINED BY SILT FENCE	1,689.000 LF	4.75000	8,022.75	5.00000	8,445.00	1.90000	3,209.10
1110 8154155 INLET FILTER CLEANING	53.000 EA	425.00000	22,525.00	250.00000	13,250.00	165.00000	8,745.00
1120 8156210 INLET STRUCTURE FILTER - TYPE B	4.000 EA	425.00000	1,700.00	450.00000	1,800.00	228.99000	915.96
1130 8156410 AGGREGATE NO.5 OR 57 FOR EROSION CONTROL	27.100 TON	95.00000	2,574.50	71.00000	1,924.10	85.00000	2,303.50
1140 8156490 STABILIZED CONSTRUCTION ENTRANCE	1,650.000 SY	20.00000	33,000.00	29.75000	49,087.50	26.00000	42,900.00

Contract ID: 2069920 **Counties:** Fairfield

Letting Date: September 09, 2026 **District(s):** District 4

Call Order: 090 **Project(s):** P043249, P043251, P043597

Contract Time: 10/31/28 COMPLETION DATE **Min:** **Max:**

Contract Description: Three Bridge Replacements in Fairfield County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) COOGLER CONSTRUCTION, INC. Unit Price	(7) COOGLER CONSTRUCTION, INC. Ext Amount	(8) EAGLE CONSTRUCTION COMPANY Unit Price	(8) EAGLE CONSTRUCTION COMPANY Ext Amount	(9) CEKRA, INC. Unit Price	(9) CEKRA, INC. Ext Amount
SECTION: 1 ROAD				**Cat Alt Set:**		**Cat Alt Member:**	
1150 8157012	150.000	50.00000	7,500.00	63.50000	9,525.00	50.00000	7,500.00
TEMPORARY FLEXIBLE PIPE SLOPE DRAIN - 12"	LF						
Section Totals:			$9,433,247.16		$9,513,264.50		$10,885,317.58
Contract Totals			**$9,433,247.16**		**$9,513,264.50**		**$10,885,317.58**
Cost Plus Time Totals			**$9,433,247.16**		**$9,513,264.50**		**10,885,317.58**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

10/7/2026

Vendor Ranking

Call Order: 090
Contract ID: 2069920
Counties: Fairfield
Letting Date: September 09, 2026 2:00 pm
District(s): District 4
Contract Time: 10/31/28 COMPLETION DATE

Contract Description: Three Bridge Replacements in Fairfield County

PCN(s): P043249, P043251, P043597

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KE038	KEMP SIGMON CONSTRUCTION CO., INC.	$7,464,406.66	100.00%
2	1RE006	REPUBLIC CONTRACTING CORPORATION	$7,700,132.65	103.16%
3	1PA056	PALMETTO INFRASTRUCTURE, INC.	$8,149,264.46	109.17%
4	1UN002	UNITED INFRASTRUCTURE GROUP, INC.	$8,228,079.46	110.23%
5	1DA002	DANE CONSTRUCTION, INC	$8,390,344.45	112.40%
6	1AD003	AOS SPECIALTY CONTRACTORS, INC.	$9,342,556.27	125.16%
7	1CO013	COOGLER CONSTRUCTION, INC.	$9,433,247.16	126.38%
8	1EA001	EAGLE CONSTRUCTION COMPANY	$9,513,264.50	127.45%
9	1CE014	CEKRA, INC.	$10,885,317.58	145.83%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Travis Driggers