Tabulation of Bids

Contract ID: 5209120 **Counties:** Greenwood, Saluda

Letting Date: June 12, 2018 **District(s):** 2

Call Order: 210 **Project(s):** P030304, P030305

Contract Time: 08/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Surface C, FDP, Milling Surf C

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: p030304	**Cat Alt Set:**			**Cat Alt Member:**		
0010 1031000	(1)	85,000.00000	85,000.00				
MOBILIZATION	LS						
0020 1032010	(1)	20,000.00000	20,000.00				
BONDS AND INSURANCE	LS						
0030 1050800	2.000	3,500.00000	7,000.00				
CONSTRUCTION STAKES, LINES & GRADES	EA						
0040 1071000	(1)	65,000.00000	65,000.00				
TRAFFIC CONTROL	LS						
0050 2023000	23.000	40.00000	920.00				
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						

Contract ID: 5209120 **Counties:** Greenwood, Saluda

Letting Date: June 12, 2018 **District(s):** 2

Call Order: 210 **Project(s):** P030304, P030305

Contract Time: 08/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Surface C, FDP, Milling Surf C

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: p030304	**Cat Alt Set:**			**Cat Alt Member:**		
0060 2033000 BORROW EXCAVATION	2,612.000 CY	20.00000	52,240.00				
0070 3063310 CEMENT MODIFIED RECYCLED BASE (10" UNIFORM)	48,858.000 SY	6.90000	337,120.20				
0080 3063312 CEMENT MODIFIED RECYCLED BASE (12" UNIFORM)	20,075.000 SY	7.25000	145,543.75				
0090 3064000 PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	2,663.000 TON	155.00000	412,765.00				
0100 3069900 MAINTENANCE STONE	3.500 TON	50.00000	175.00				

Contract ID: 5209120 **Counties:** Greenwood, Saluda

Letting Date: June 12, 2018 **District(s):** 2

Call Order: 210 **Project(s):** P030304, P030305

Contract Time: 08/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Surface C, FDP, Milling Surf C

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: p030304		**Cat Alt Set:**			**Cat Alt Member:**		
0110 4011004	407.301	560.00000	228,088.56				
LIQUID ASPHALT BINDER PG64-22	TON						
0120 4012080	350.000	68.00000	23,800.00				
FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	SY						
0130 4013175	3,400.000	5.10000	17,340.00				
MILLING EXISTING ASPHALT PAVEMENT 1.75"	SY						
0140 4013990	1,500.000	8.00000	12,000.00				
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0150 4019000	6.940	1,400.00000	9,716.00				
MILLED-IN RUMBLE STRIP	MI						

Contract ID: 5209120 **Counties:** Greenwood, Saluda

Letting Date: June 12, 2018 **District(s):** 2

Call Order: 210 **Project(s):** P030304, P030305

Contract Time: 08/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Surface C, FDP, Milling Surf C

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: p030304	**Cat Alt Set:**		**Cat Alt Member:**			
0160 4030340	6,405.093	53.15000	340,430.69				
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0170 4037220	383.250	135.00000	51,738.75				
DRIVEWAY PAVING-SURFACE TYPE C	TON						
0180 6021120	1,022.000	8.00000	8,176.00				
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0190 6250005	680.000	0.14000	95.20				
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						

Contract ID: 5209120 **Counties:** Greenwood, Saluda

Letting Date: June 12, 2018 **District(s):** 2

Call Order: 210 **Project(s):** P030304, P030305

Contract Time: 08/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Surface C, FDP, Milling Surf C

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 1	PayItems For ProjectId: p030304	**Cat Alt Set:**		**Cat Alt Member:**			
0200 6250010 4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	187,682.000 LF	0.11000	20,645.02				
0210 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	490.000 LF	3.00000	1,470.00				
0220 6250030 WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	8.000 EA	25.00000	200.00				
0230 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	6,100.000 LF	0.14000	854.00				

Contract ID: 5209120 **Counties:** Greenwood, Saluda

Letting Date: June 12, 2018 **District(s):** 2

Call Order: 210 **Project(s):** P030304, P030305

Contract Time: 08/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Surface C, FDP, Milling Surf C

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: p030304	**Cat Alt Set:**		**Cat Alt Member:**			
0240 6250110	180,798.000	0.11000	19,887.78				
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						
0250 6271005	190.000	0.44000	83.60				
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0260 6271010	56,079.000	0.38000	21,310.02				
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0270 6271025	134.000	16.00000	2,144.00				
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 5209120 **Counties:** Greenwood, Saluda

Letting Date: June 12, 2018 **District(s):** 2

Call Order: 210 **Project(s):** P030304, P030305

Contract Time: 08/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Surface C, FDP, Milling Surf C

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: p030304		**Cat Alt Set:**		**Cat Alt Member:**			
0280 6271030	2.000	110.00000	220.00				
WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	EA						
0290 6271064	1,900.000	0.44000	836.00				
4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	LF						
0300 6271074	53,126.000	0.38000	20,187.88				
4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	LF						
0310 6301005	61.000	7.00000	427.00				
PERMANENT YELLOW PAVEMENT MARKERS MONO-DIR.- 4"X 4" PERM. YEL.	EA						

Contract ID: 5209120 **Counties:** Greenwood, Saluda

Letting Date: June 12, 2018 **District(s):** 2

Call Order: 210 **Project(s):** P030304, P030305

Contract Time: 08/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Surface C, FDP, Milling Surf C

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: p030304		**Cat Alt Set:**		**Cat Alt Member:**			
0320 6301100	348.000	7.00000	2,436.00				
PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	EA						
0330 6750275	500.000	12.00000	6,000.00				
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0340 6770413	1,500.000	1.50000	2,250.00				
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						
0350 6780495	404.000	11.00000	4,444.00				
SAWCUT FOR LOOP DETECTOR	LF						

Contract ID: 5209120 **Counties:** Greenwood, Saluda

Letting Date: June 12, 2018 **District(s):** 2

Call Order: 210 **Project(s):** P030304, P030305

Contract Time: 08/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Surface C, FDP, Milling Surf C

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: p030304	**Cat Alt Set:**		**Cat Alt Member:**			
0360 6800515	1.000	550.00000	550.00				
13"X24"X12"D.ELEC.FLUSH UNDGRD. ENCLOSURE-(STR.POLY.CONC.)HD	EA						
0370 8041020	100.000	85.00000	8,500.00				
RIP-RAP (CLASS B)	TON						
0380 8048205	2,000.000	5.00000	10,000.00				
GEOTEXTILE FOR EROSION CONTROL UNDER RIPRAP(CLASS 2)TYPE B	SY						
0390 8051100	3,037.500	24.00000	72,900.00				
STEEL BEAM GUARDRAIL STEEL BEAM GR.	LF						

Contract ID: 5209120 **Counties:** Greenwood, Saluda

Letting Date: June 12, 2018 **District(s):** 2

Call Order: 210 **Project(s):** P030304, P030305

Contract Time: 08/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Surface C, FDP, Milling Surf C

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: p030304 **Cat Alt Set:** **Cat Alt Member:**							
0400 8051208	270.000	105.00000	28,350.00				
GUARDRAIL THRIE-BEAM WITH BASE PLATE 3.125' POST SPACING	LF						
0410 8051300	537.500	25.00000	13,437.50				
STEEL BEAM GUARDRAIL (THRIE)	LF						
0420 8052220	1.000	1,200.00000	1,200.00				
END ANCHOR-TYPE B (THRIE BEAM)	EA						
0430 8052300	19.000	3,300.00000	62,700.00				
END TERMINAL - TYPE T	EA						
0440 8052600	8.000	1,400.00000	11,200.00				
THRIE BEAM G.R.BRIDGE CONN.	EA						

Contract ID: 5209120 **Counties:** Greenwood, Saluda

Letting Date: June 12, 2018 **District(s):** 2

Call Order: 210 **Project(s):** P030304, P030305

Contract Time: 08/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Surface C, FDP, Milling Surf C

Line No / Item ID / Item Description / Alt Set / Alt Member		Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: p030304		**Cat Alt Set:**		**Cat Alt Member:**			
0450	8053000	624.000	15.00000	9,360.00				
ADDITIONAL LENGTH GUARDRAIL POST		LF						
0460	8100101	3.880	3,200.00000	12,416.00				
PERMANENT GRASSING FOR SMALL PROJECTS		ACRE						
0470	8152007	500.000	15.00000	7,500.00				
SEDIMENT TUBES FOR DITCH CHECKS		LF						
0480	8153000	4,960.000	3.00000	14,880.00				
SILT FENCE		LF						
0490	8153090	500.000	4.00000	2,000.00				
REPLACE/REPAIR SILT FENCE		LF						

Contract ID: 5209120 **Counties:** Greenwood, Saluda

Letting Date: June 12, 2018 **District(s):** 2

Call Order: 210 **Project(s):** P030304, P030305

Contract Time: 08/31/19 COMPLETION DATE **Min:** **Max:**

Contract Description: CMRB, Surface C, FDP, Milling Surf C

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Unit Price	(1) SATTERFIELD CONSTRUCTION COMPANY, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: p030304			**Cat Alt Set:**		**Cat Alt Member:**		
0500 8154050	1,240.000	2.00000	2,480.00				
REMOVAL OF SILT RETAINED BY SILT FENCE	LF						
Section Totals:			$2,178,017.95				
Contract Totals			**$2,178,017.95**				
Cost Plus Time Totals			**$2,178,017.95**				

( ) indicates item is bid as Lump Sum

Call Order: 210 **Contract ID:** 5209120 **Counties:** Greenwood, Saluda

Letting Date: June 12, 2018 02:00 PM **District(s):** 2

Contract Time: 08/31/19 COMPLETION DATE

Contract Description: CMRB, Surface C, FDP, Milling Surf C **PCN(s):** P030304, P030305

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1SA015	SATTERFIELD CONSTRUCTION COMPANY, INC.	$2,178,017.95	100.00%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Brian Parnell