Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041288	**Cat Alt Set:**				**Cat Alt Member:**	
0010 1031000 MOBILIZATION	(1) LS	640,000.00000	640,000.00	400,000.00000	400,000.00	513,000.00000	513,000.00
0020 1032010 BONDS AND INSURANCE	(1) LS	250,000.00000	250,000.00	200,000.00000	200,000.00	150,000.00000	150,000.00
0030 1071000 TRAFFIC CONTROL	(1) LS	250,000.00000	250,000.00	444,550.00000	444,550.00	895,000.00000	895,000.00
0040 1071403 RAILROAD INSURANCE AND FLAGGING 001	(1) LS	15,000.00000	15,000.00	14,000.00000	14,000.00	15,000.00000	15,000.00
0050 2023000 REMOVAL & DISPOSAL OF EXISTING PAVEMENT	550.000 SY	30.00000	16,500.00	18.50000	10,175.00	33.00000	18,150.00

Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041288	**Cat Alt Set:**		**Cat Alt Member:**			
0060 2024100 REMOVAL & DISPOSAL OF EXISTING CURB	50.000 LF	14.00000	700.00	19.20000	960.00	16.50000	825.00
0070 2024200 REMOVAL & DISPOSAL OF EXISTING BITUMINOUS CURB&SHOULDER ROLL	75.000 LF	25.00000	1,875.00	25.50000	1,912.50	27.00000	2,025.00
0080 2033000 BORROW EXCAVATION	6,890.000 CY	48.00000	330,720.00	34.00000	234,260.00	40.00000	275,600.00
0090 2035100 EXCAVATION FOR SHOULDER PAVING	288.288 STA	30.00000	8,648.64	20.70000	5,967.56	50.00000	14,414.40
0100 2072000 HAULING OF EXCAVATED SHOULDER MATERIAL	288.288 STA	20.00000	5,765.76	31.30000	9,023.41	36.00000	10,378.37

Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041288		**Cat Alt Set:**				**Cat Alt Member:**	
0110 3063242	344,728.000	6.00000	2,068,368.00	7.75000	2,671,642.00	7.05000	2,430,332.40
CEMENT MODIFIED RECYCLED BASE (12" UNIF)-CURING METHOD B	SY						
0120 3064000	10,171.000	212.00000	2,156,252.00	238.00000	2,420,698.00	235.00000	2,390,185.00
PORTLAND CEMENT FOR CEMENT MODIFIED RECYCLED BASE COURSE	TON						
0130 3069900	156.000	100.00000	15,600.00	70.00000	10,920.00	55.00000	8,580.00
MAINTENANCE STONE	TON						
0140 3104000	1,668.480	53.00000	88,429.44	59.50000	99,274.56	78.00000	130,141.44
HMA SHOULDER WIDENING COURSE	TON						
0150 4011004	2,944.720	700.00000	2,061,304.00	695.00000	2,046,580.40	765.00000	2,252,710.80
LIQUID ASPHALT BINDER PG64-22	TON						

Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041288		**Cat Alt Set:**				**Cat Alt Member:**	
0160 4012080 FULL DEPTH ASPH. PAV. PATCHING 8" UNIF	14,100.000 SY	64.00000	902,400.00	63.45000	894,645.00	76.00000	1,071,600.00
0170 4012100 FULL DEPTH ASPH. PAV. PATCHING 10"UNIF	2,000.000 SY	71.00000	142,000.00	71.70000	143,400.00	88.00000	176,000.00
0180 4013100 MILLING EXISTING ASPHALT PAVEMENT 1.0"	14,388.000 SY	1.15000	16,546.20	1.00000	14,388.00	2.00000	28,776.00
0190 4013150 MILLING EXISTING ASPHALT PAVEMENT 1.5"	1,200.000 SY	7.25000	8,700.00	4.95000	5,940.00	4.15000	4,980.00
0200 4013200 MILLING EXISTING ASPHALT PAVEMENT 2.0"	1,250.000 SY	3.50000	4,375.00	3.10000	3,875.00	5.00000	6,250.00

Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041288		**Cat Alt Set:**				**Cat Alt Member:**	
0210 4013990	3,470.000	13.00000	45,110.00	10.10000	35,047.00	9.00000	31,230.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0220 4019000	52.400	900.00000	47,160.00	566.52000	29,685.65	1,000.00000	52,400.00
MILLED-IN RUMBLE STRIP	MI						
0230 4030320	9,083.013	61.00000	554,063.79	71.60000	650,343.73	89.00000	808,388.16
HOT MIX ASPHALT SURFACE COURSE TYPE B	TON						
0240 4030340	32,918.039	62.25000	2,049,147.93	67.30000	2,215,384.02	90.00000	2,962,623.51
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						
0250 4030350	1,735.933	76.00000	131,930.91	84.10000	145,991.97	98.00000	170,121.43
HOT MIX ASPHALT SURFACE COURSE TYPE D	TON						

Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041288		**Cat Alt Set:**				**Cat Alt Member:**	
0260 4037230	2,693.125	168.00000	452,445.00	122.00000	328,561.25	170.00000	457,831.25
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0270 6021120	6,365.000	6.00000	38,190.00	5.55000	35,325.75	6.60000	42,009.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0280 6250005	5,700.000	0.10000	570.00	0.10000	570.00	0.11000	627.00
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0290 6250010	904,569.000	0.10000	90,456.90	0.10000	90,456.90	0.11000	99,502.59
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041288		**Cat Alt Set:**				**Cat Alt Member:**	
0300 6250015	600.000	0.01000	6.00	0.01000	6.00	0.01000	6.00
8"WHITE SOLID LINES (CROSSWALK& CHANNELIZATION)FAST DRY PAINT	LF						
0310 6250025	5,160.000	0.25000	1,290.00	0.25000	1,290.00	0.28000	1,444.80
24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	LF						
0320 6250030	3.000	25.00000	75.00	25.00000	75.00	27.50000	82.50
WHITE SINGLE ARROW (LEFT, STRAIGHT, RIGHT)-FAST DRY PAINT	EA						

Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041288		**Cat Alt Set:**		**Cat Alt Member:**			
0330 6250040	3.000	40.00000	120.00	40.00000	120.00	44.00000	132.00
WHITE COMBINATION ARROW(STR.& RT.OR STR.& LT.)FAST DRY PAINT	EA						
0340 6250045	6.000	50.00000	300.00	50.00000	300.00	55.00000	330.00
RAILROAD CROSSING SYMBOLS - FAST DRY PAINT	EA						
0350 6250105	85,500.000	0.11000	9,405.00	0.11000	9,405.00	0.12000	10,260.00
4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	LF						
0360 6250110	329,775.000	0.11000	36,275.25	0.11000	36,275.25	0.12000	39,573.00
4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	LF						

Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041288		**Cat Alt Set:**				**Cat Alt Member:**	
0370 6250112 6" YELLOW SOLID LINE ON CURB/MEDIAN - FAST DRY PAINT	525.000 LF	3.00000	1,575.00	3.00000	1,575.00	3.30000	1,732.50
0380 6251036 WHITE WORD MESSAGE "STOP AHEAD"-FAST DRY PAINT	1.000 EA	50.00000	50.00	50.00000	50.00	55.00000	55.00
0390 6262010 4" WHITE SOLID LINES (PVT. EDGE LINES) EPOXY PAINT	1,040.000 LF	3.00000	3,120.00	3.00000	3,120.00	3.30000	3,432.00
0400 6262105 4" YELLOW BROKEN LINES(GAPS EXC) EPOXY PAINT	70.000 LF	3.00000	210.00	3.00000	210.00	3.30000	231.00

Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041288		**Cat Alt Set:**				**Cat Alt Member:**	
0410 6262110	770.000	3.00000	2,310.00	3.00000	2,310.00	3.30000	2,541.00
4"YELLOW SOLID LINES-PVT.EDGE&NO PASSING ZONE - EPOXY PAINT	LF						
0420 6271005	1,600.000	0.42000	672.00	0.42000	672.00	0.45000	720.00
4" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0430 6271007	300.000	0.50000	150.00	0.50000	150.00	0.55000	165.00
6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	LF						
0440 6271010	292,443.000	0.41000	119,901.63	0.41000	119,901.63	0.45000	131,599.35
4" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						

Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041288		**Cat Alt Set:**				**Cat Alt Member:**	
0450 6271012	9,080.000	0.50000	4,540.00	0.50000	4,540.00	0.55000	4,994.00
6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	LF						
0460 6271015	200.000	5.00000	1,000.00	5.00000	1,000.00	5.50000	1,100.00
8" WHITE SOLID LINES THERMOPLASTIC - 125 MIL.	LF						
0470 6271023	35.000	20.00000	700.00	20.00000	700.00	22.00000	770.00
12IN X 18IN WHITE TRIANG. YIELD BAR (GAPS EXC)THERMO-125MIL	LF						
0480 6271025	1,770.000	8.50000	15,045.00	8.50000	15,045.00	9.35000	16,549.50
24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	LF						

Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041288		**Cat Alt Set:**				**Cat Alt Member:**	
0490 6271030 WHITE SINGLE ARROWS (LT, STRGHT, RT) THERMO.-125 MIL.	1.000 EA	100.00000	100.00	100.00000	100.00	110.00000	110.00
0500 6271036 WHITE WORD MESSAGE "STOP AHEAD" -THERMOPLASTIC - 125 MIL.	1.000 EA	1,500.00000	1,500.00	1,500.00000	1,500.00	1,650.00000	1,650.00
0510 6271040 WHITE COMBINATION ARROWS(STR&RT.OR STR& LT)THERMO-125MIL	1.000 EA	150.00000	150.00	150.00000	150.00	165.00000	165.00
0520 6271045 RAILROAD CROSSING SYMBOLS - THERMOPLASTIC - 125 MIL.	2.000 EA	500.00000	1,000.00	500.00000	1,000.00	550.00000	1,100.00

Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041288		**Cat Alt Set:**				**Cat Alt Member:**	
0530 6271064 4" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	28,500.000 LF	0.42000	11,970.00	0.42000	11,970.00	0.45000	12,825.00
0540 6271074 4" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	109,925.000 LF	0.41000	45,069.25	0.41000	45,069.25	0.45000	49,466.25
0550 6300005 PERMANENT CLEAR PAVEMENT MARKERS- MONO-DIR.- 4"X4"	12.000 EA	4.00000	48.00	4.00000	48.00	4.40000	52.80
0560 6301100 PERMANENT YELLOW PAVEMENT MARKERS BI-DIR.- 4"X4"	2,320.000 EA	4.00000	9,280.00	4.00000	9,280.00	4.40000	10,208.00

Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1	PayItems For ProjectId: P041288	**Cat Alt Set:**				**Cat Alt Member:**	
0570 6750275	50.000	15.00000	750.00	20.00000	1,000.00	20.00000	1,000.00
FURNISH & INSTALL 1.0" SCHEDULE 80 PVC CONDUIT	LF						
0580 6750278	800.000	20.00000	16,000.00	15.00000	12,000.00	15.00000	12,000.00
FURNISH & INSTALL 2.0" SCHEDULE 80 PVC CONDUIT	LF						
0590 6770394	450.000	6.50000	2,925.00	3.25000	1,462.50	3.75000	1,687.50
FURNISH & INSTALL NO. 14 COPPER WIRE, 8 CONDUCTOR (GRAY)	LF						
0600 6770413	2,054.000	2.00000	4,108.00	0.52000	1,068.08	0.52000	1,068.08
FURNISH & INSTL NO. 14 COPPER WIRE,1-CONDUCTOR FOR LOOP WIRE	LF						

Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC.		(2) PALMETTO CORP. OF CONWAY		(3) KING ASPHALT, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 PayItems For ProjectId: P041288		**Cat Alt Set:**				**Cat Alt Member:**	
0610 6780495	781.000	9.00000	7,029.00	7.00000	5,467.00	8.00000	6,248.00
SAWCUT FOR LOOP DETECTOR	LF						
0620 6800518	3.000	800.00000	2,400.00	664.00000	1,992.00	760.00000	2,280.00
F&I-13"X24"X18"D.ELEC.FLUSH UNDGRD.ENCLOS-(STR.POLY.CONC.)HD	EA						
0630 7203110	125.000	18.00000	2,250.00	46.35000	5,793.75	20.00000	2,500.00
CONCRETE CURB AND GUTTER(1'-6") VERTICAL FACE	LF						
0640 7204100	100.000	49.00000	4,900.00	49.50000	4,950.00	54.00000	5,400.00
CONCRETE SIDEWALK(4" UNIFORM)	SY						
0650 7204900	200.000	40.00000	8,000.00	32.00000	6,400.00	44.00000	8,800.00
DETECTABLE WARNING MATERIAL	SF						

Contract ID: 2162990 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 110 **Project(s):** P041288, P041289

Contract Time: 11/15/24 COMPLETION DATE **Min:** **Max:**

Contract Description: Reconstruction - Florence County

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) C.R. JACKSON, INC. Unit Price	(1) C.R. JACKSON, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	(3) KING ASPHALT, INC. Unit Price	(3) KING ASPHALT, INC. Ext Amount
SECTION: 1 PayItems For ProjectId: P041288 **Cat Alt Set:** **Cat Alt Member:**							
0660 7205000 CONCRETE DRIVEWAY(6" UNIFORM)	50.000 SY	58.00000	2,900.00	86.50000	4,325.00	64.00000	3,200.00
0670 7209000 PEDESTRIAN RAMP CONSTRUCTION	400.000 SY	63.30000	25,320.00	87.10000	34,840.00	70.00000	28,000.00
0680 8100102 PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	21.751 ACRE	3,260.00000	70,908.26	3,000.00000	65,253.00	3,600.00000	78,303.60
Section Totals:			$12,805,610.96		$13,573,991.16		$15,460,463.23
Contract Totals			**$12,805,610.96**		**$13,573,991.16**		**$15,460,463.23**
Cost Plus Time Totals			**$12,805,610.96**		**$13,573,991.16**		**15,460,463.23**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/13/2022

Vendor Ranking

Call Order: 110
Contract ID: 2162990
Counties: Florence
Letting Date: November 08, 2022 2:00 PM
District(s): District 5
Contract Time: 11/15/24 COMPLETION DATE

Contract Description: Reconstruction - Florence County
PCN(s): P041288, P041289

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1CR001	C.R. JACKSON, INC.	$12,805,610.96	100.00%
2	1PA005	PALMETTO CORP. OF CONWAY	$13,573,991.16	106.00%
3	1KI001	KING ASPHALT, INC.	$15,460,463.23	120.73%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor