Contract ID: 2163460 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 120 **Project(s):** P041803

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-36 (Florence Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0010 1031000	(1)	47,000.00000	47,000.00	70,000.00000	70,000.00	88,000.00000	88,000.00
MOBILIZATION	LS						
0020 1032010	(1)	15,000.00000	15,000.00	32,000.00000	32,000.00	35,000.00000	35,000.00
BONDS AND INSURANCE	LS						
0030 1071000	(1)	95,000.00000	95,000.00	53,945.00000	53,945.00	78,500.00000	78,500.00
TRAFFIC CONTROL	LS						
0040 2016010	(1)	45,000.00000	45,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
LIMB TRIMMING	LS						
0050 2023000	1,625.000	5.05000	8,206.25	17.85000	29,006.25	7.50000	12,187.50
REMOVAL & DISPOSAL OF EXISTING PAVEMENT	SY						
0060 2031000	375.000	27.50000	10,312.50	76.10000	28,537.50	35.00000	13,125.00
UNCLASSIFIED EXCAVATION	CY						

Contract ID: 2163460 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 120 **Project(s):** P041803

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-36 (Florence Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0070 2033000	1,412.000	38.00000	53,656.00	34.60000	48,855.20	27.00000	38,124.00
BORROW EXCAVATION	CY						
0080 2035100	373.000	51.00000	19,023.00	32.40000	12,085.20	47.00000	17,531.00
EXCAVATION FOR SHOULDER PAVING	STA						
0090 2072000	373.000	35.00000	13,055.00	50.15000	18,705.95	30.00000	11,190.00
HAULING OF EXCAVATED SHOULDER MATERIAL	STA						
0100 3069900	42.000	42.00000	1,764.00	85.00000	3,570.00	100.00000	4,200.00
MAINTENANCE STONE	TON						
0110 3104000	4,038.000	53.00000	214,014.00	61.50000	248,337.00	56.00000	226,128.00
HMA SHOULDER WIDENING COURSE	TON						

Contract ID: 2163460 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 120 **Project(s):** P041803

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-36 (Florence Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC.		(2) PALMETTO CORP. OF CONWAY		(3) C.R. JACKSON, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1 ROADWAY ITEMS			**Cat Alt Set:**		**Cat Alt Member:**		
0120 4011004	430.000	765.00000	328,950.00	615.00000	264,450.00	730.00000	313,900.00
LIQUID ASPHALT BINDER PG64-22	TON						
0130 4012060	10,000.000	45.20000	452,000.00	47.00000	470,000.00	45.00000	450,000.00
FULL DEPTH ASPH. PAV. PATCHING 6" UNIF.	SY						
0140 4013990	533.000	7.75000	4,130.75	10.00000	5,330.00	10.00000	5,330.00
MILLING EXISTING ASPHALT PAVEMENT (VARIABLE)	SY						
0150 4019000	8.460	1,000.00000	8,460.00	600.00000	5,076.00	1,000.00000	8,460.00
MILLED-IN RUMBLE STRIP	MI						
0160 4030340	3,730.000	60.00000	223,800.00	68.10000	254,013.00	66.00000	246,180.00
HOT MIX ASPHALT SURFACE COURSE TYPE C	TON						

Contract ID: 2163460 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 120 **Project(s):** P041803

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-36 (Florence Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	(3) C.R. JACKSON, INC. Unit Price	(3) C.R. JACKSON, INC. Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0170 4037230	468.750	175.00000	82,031.25	120.00000	56,250.00	130.00000	60,937.50
DRIVEWAY PAVING-SURFACE TYPE D	TON						
0180 6021120	464.000	7.00000	3,248.00	7.00000	3,248.00	6.00000	2,784.00
PERMANENT CONSTRUCTION SIGNS (GROUND MOUNTED)	SF						
0190 6250005	4,500.000	0.11000	495.00	0.11000	495.00	0.11000	495.00
4" WHITE BROKEN LINES -(GAPS EXCLUDED)-FAST DRY PAINT	LF						
0200 6250010	107,394.000	0.10000	10,739.40	0.10000	10,739.40	0.10000	10,739.40
4" WHITE SOLID LINES (PVT. EDGE LINES)-FAST DRY PAINT	LF						

Contract ID: 2163460 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 120 **Project(s):** P041803

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-36 (Florence Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	(3) C.R. JACKSON, INC. Unit Price	(3) C.R. JACKSON, INC. Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0210 6250025 24" WHITE SOLID LINES (STOP/DIAGONAL LINES)-FAST DRY PAINT	2,250.000 LF	0.05000	112.50	0.05000	112.50	0.05000	112.50
0220 6250105 4" YELLOW BROKEN LINES(GAPS EXC) - FAST DRY PAINT	10,383.000 LF	0.11000	1,142.13	0.11000	1,142.13	0.11000	1,142.13
0230 6250110 4"YELLOW SOLID LINE(PVT.EDGE&NO PASSING ZONE)-FAST DRY PAINT	34,020.000 LF	0.11000	3,742.20	0.11000	3,742.20	0.11000	3,742.20
0240 6271007 6" WHITE BROKEN LINES(GAPS EXCL.)THERMOPLASTIC- 90 MIL.	1,500.000 LF	0.69000	1,035.00	0.69000	1,035.00	0.69000	1,035.00

Contract ID: 2163460 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 120 **Project(s):** P041803

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-36 (Florence Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	(3) C.R. JACKSON, INC. Unit Price	(3) C.R. JACKSON, INC. Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0250 6271012 6" WHITE SOLID LINES (PVT. EDGE LINES) THERMO.- 90 MIL.	35,798.000 LF	0.69000	24,700.62	0.69000	24,700.62	0.69000	24,700.62
0260 6271025 24" WHITE SOLID LINES (STOP/DIAG LINES)-THERMO.-125 MIL	750.000 LF	6.00000	4,500.00	6.00000	4,500.00	6.00000	4,500.00
0270 6271066 6" YELLOW BROKEN LINES(GAPS EXC)THERMOPLASTIC - 90 MIL.	3,461.000 LF	0.69000	2,388.09	0.69000	2,388.09	0.69000	2,388.09
0280 6271076 6" YELLOW SOLID LINES(PVT.EDGE LINES) THERMO-90 MIL.	11,340.000 LF	0.69000	7,824.60	0.69000	7,824.60	0.69000	7,824.60

Contract ID: 2163460 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 120 **Project(s):** P041803

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-36 (Florence Co)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) KING ASPHALT, INC. Unit Price	(1) KING ASPHALT, INC. Ext Amount	(2) PALMETTO CORP. OF CONWAY Unit Price	(2) PALMETTO CORP. OF CONWAY Ext Amount	(3) C.R. JACKSON, INC. Unit Price	(3) C.R. JACKSON, INC. Ext Amount
SECTION: 1 ROADWAY ITEMS		**Cat Alt Set:**		**Cat Alt Member:**			
0290 6320001	(1)	4,700.00000	4,700.00	4,700.00000	4,700.00	8,500.00000	8,500.00
EVALUATION OF PAVEMENT MARKING RETROREFLECTIVITY	LS						
0300 6531500	100.000	6.50000	650.00	6.50000	650.00	50.00000	5,000.00
REFLECTIVE SIGN POST PANELS	LF						
0310 6885993	1.000	16,000.00000	16,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
TEMPORARY ADJUSTMENT OF TRAFFIC SIGNAL EQUIPMENT	EA						
0320 8100102	3.420	3,250.00000	11,115.00	3,000.00000	10,260.00	3,250.00000	11,115.00
PERMANENT GRASSING FOR NON-PERMITTED RESURFACING PROJECTS	ACRE						
Section Totals:			$1,713,795.29		$1,750,698.64		$1,767,871.54
Contract Totals			**$1,713,795.29**		**$1,750,698.64**		**$1,767,871.54**

Contract ID: 2163460 **Counties:** Florence

Letting Date: November 08, 2022 **District(s):** District 5

Call Order: 120 **Project(s):** P041803

Contract Time: 07/31/23 COMPLETION DATE **Min:** **Max:**

Contract Description: Safety Improvement - S-36 (Florence Co)

Cost Plus Time Totals	**$1,713,795.29**	**$1,750,698.64**	**1,767,871.54**

( ) indicates item is bid as Lump Sum

South Carolina Department of Transportation

South Carolina Department of Transportation

12/13/2022

Vendor Ranking

Call Order: 120 **Contract ID:** 2163460 **Counties:** Florence

Letting Date: November 08, 2022 2:00 PM **District(s):** District 5

Contract Time: 07/31/23 COMPLETION DATE

Contract Description: Safety Improvement - S-36 (Florence Co) **PCN(s):** P041803

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	1KI001	KING ASPHALT, INC.	$1,713,795.29	100.00%
2	1PA005	PALMETTO CORP. OF CONWAY	$1,750,698.64	102.15%
3	1CR001	C.R. JACKSON, INC.	$1,767,871.54	103.16%

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT COPY OF ALL THE BIDS RECEIVED ON THE ABOVE LETTING DATE FOR THIS PROJECT.

Contract Administrator _____ Date_____

Jennifer Taylor